
WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly owned by the Government of West

Bengal)

Swasthya Sathi, GN-z9, Sector-V, Salt Lake, Kolkata-70O OgL.

NOTICE INVITING TENDER DOCUMENTS FOR

Civil ,Plumbing and Electrical works for Construction of Model AYUSH OPD

Building at SAD at Dubraipur RH in the district of Birbhum, West Bengal
under WBMSCL(2na call)

NIT Reference No. : WBMSCL /NlT-679/2026, Dated - t3/08/2026

11.t call NIT Reference No. : WBMSCL /N[T-62L/2026, Dated - L3/07 /2026)



WEST BENGAI" MEDICAL SERVICES CORPORATION LIMITED
(\4'tLolly Owned by the Government of West Bengal)

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata- 7000r91
Phone: 033-4034-0 300 0 Email: info@wbmsc.gov.in 0 website: www.wbmsggov.in

LT.B. No. : WBMSCL/NIT -679 / Z )26 Dated -'t3/oB/2026

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for "Civil,Plumbing

and Electrical works for Construr:tion of Model AYUSH OPD Building at SAD at Dubrajpur RH in the district of
Birbhum, West Bengal under WIll4SCL" from the bonafied, resourceful and reliable experienced Contractor in
West Bengal.

Name of the Work Nanre lir address of the
Office

ivil ,Plumbing and Electric rl
for Construction of M r:del

YUSH 0PD Building at SAI) at
ubrajpur RH in the districl of

bhum, West Bengal undt:r
MSCL[2"d call)

GENERAL CLAUSE OF}IIT:

TWO BID SYSTEMS

1.0 This NIT is of Two Bicl'tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in thc below mentioned subsequent clause can only be permitted to participate in the
Financial Bidding.

TENDERDOCUMENT

2.0 In the event of e-fillin;g intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary

Earnest Money elect;i'onically as mentioned in Cl 14 of NIT. [Details of which has been narrated in
"lnstruction to Bidders'', i.e. Section A). Where an individual person holds a digital signature certificate in
his own name duly isl;ued to him by the company or the firm of which he happens to be director or
partner, such individu:rl person either belonging to and appropriate cadre officer of the company or an

authorizedpartnerofafirm,shall invariably upload a copy of Registered power of attorney showing
clear authorization in t is favour, to upload such tender. The power of attorney shall have to be registered
in accordance with thr: provisions of the Registration Act, 1908.

a. Dully filled in cop ie s of Section - B (Forms I to VJ in prescribed proforma with proper dated signature
in the relevant sllirces to be uploaded electronically. Documents in support of the information
furnished in Fornrs I to V & Affidavit must be attached/uploaded for evaluation and the file
number & oase nrrmber has to be indicated in the resDective column of the Form,

b, Digitally signed lechnical Bid and Financial Bid both to be submitted concurrently in the website
https://wbtendersgov.in. Tender Document may be downloaded from the website. Submission of
Technical Bid & Fjnancial Bid as per the date and time Schedule stated in Sl. No. 1 2 of this NIT. The
documents submifled by the bidders should be properly indexed.

Elisibilitv Criterion for narticination in the tender :-

3.0 i) Credential :-
(a) The prospe,:tive bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-

sl.
No

01

Estimated
Amount (Rs.)

Earnest
Money
(Rs.)

Period of
Completion

55,000.00
(Payment to
be done by

online
NEFT/RTGS
in e-tender

portal)

27,50,071.00

90 days Managing
Director, West
Bengal Medical
Services
Corporation
Limited, Swasthya
Sathi Building, GN-
29, Sector *V,

Saltlake,



similar nature under the authority of State/Central Gov., State/Central Gov undertaking

Statutory/Autonomous Bodies under the statute of the Central/State Government and having a

magnitude more than 40 (forty) percent in case of 1't call, 30% in case of 2nd call,200/o in case of 3'd call

of the Estimated amount put to tender for intended job.

OR
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-- 

contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of

similar nature under the authority of State/Central Gov., State/Central Gov. undertaking

Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude

each of minimum value of 30 (thirty) percent in case of 1't call, 25o/o in case of 2'd call, 750/o in case of

3.d call of the Estimated amount put to tender for intended job'

OR
(cl The prospective bidders should produce credentialAS A SOLE FIRM INOT as a sub-contractor) at

least one single running work of similar nature which has been completed to the extent of B0%o or

more (75o/o in case of 2nd call, 70o/o in case of 3.a call) and value of which is not less than the value of

400/o (3Ooh in case of 2nd call, 20o/o in case of 3.d call) of the estimated amount put to tender of intended
job under the authority of State/Central Gov., State/Central Gov. undertaking Statutory/Autonomous

Bodies under the statute of the Central/State Government. In the credential certificate it should be

clearly stated that the work is in progress satisfactorily & also that no penal action has been

initiated against the executing agency, i.e. the tenderer.

N.B. - a) Estimated amount, Date of completion of project or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed is to

be mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.

undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State

Government wilt be taken as credential. However, Credential Certificate issued to sub-

contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.
b) Executed value (without contractual percentage) of completed/running work will be

taken as credential.
c) Work order of relevant work[s) to be submitted.
d) Similar works/works of similar nature shall mean External/internal electrical works,

civil works, Sewerage system etc, works executed in India.

ii) TECHNICALPERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced

technical personnel, the minimum being one Electrical & Civil Engineering Degree/Diploma

Holder/lTl [Authenticated documents in respect of qualification and engagement shall be

furnished for Technical Evaluation).

iiD PAN Card, Valid Professional Tax Receipt Challan for the current financial year, Trade Licence,

Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year

2023-24, Valid electrical contractor license, Supervisory License on the part of L,2,7L is to be

submitted with Technical Bid document.

iv) Registered Unemployed Engineers' Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid by law, Current Audit Report'

vJ

vi)
vii)

loint Venture will not be allowed.
Deleted
Deleted.

viii) The partnership firm shall furnish (aJ Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, \932, & (b) partnership deed

shall have to be either Notarised / registered from ADSR and the company shall furnish (a)

Incorporation Certificate & CIN [b) the Article of Association and Memorandum. (Non Statutory
Documents).

Deleted.
A prospective bidder shall be allowed to participate in the particular job either in the capacity

of individual or as a partner of a firm. If found to have applied severally in a single job, all of

ix)
x)



his/their b ds u,ill considerecl as r onresponsive for that job, without assigning any reason
thereof.
And
If individtral entity is found to be present in more than one bidding firm for a specifiC SI as a
Proprietor or f and Partner / or POA (Power of Attorney), in that case all the bids of the
respective, Iirms containing that particular entity shall be considered as non-responsive.
Earnest Money : - The bidder shall be required to deposit earnest money as per table given
to artici ;rte in the bid.

Work

(livil ,Plumbing and Electrical works for
(:()nstruction of Model AYUSH 0PD
Ihrilding at SAD at Dubrajpur RH in the
district of Birbhum, West Bengal under
\\i BMSCL call

The procr:ss of deposit of earnest money through offline instruments like Bank Draft, Pay
Order etc. will be stopped for e-tender proclrrement of this office wef. 01.09.2016.
Necessary Earnest Money will be deposited by the bidder electronically: online -
through ltis net banking enabled bank account, maintained at any bank or:
offline -. through any bank by generating NEFT/ RTGS challan from the e-
tenderinl3 portal. Intending Bidder will get the Beneficiary details from e- tender portal
with the lrelp of Digital Signature Certificate and may transfer the EMD from their
respectivr: Bank as per the Beneficiary Name & Account No., Amount, Beneficiary Bank
name (lCI()l Bank) & IFSC Code and e-Proc Ref No. Earnest Money @2.000/o of the
estimated ;tmount put to tender have to be submitted. The earnest money of the successful
bidder [b':ing converted to security deposit) deposited, will remain under the custody of
the department till satisfactory completion of the work in full including extended
quantity il ordered for. Besides this, necessary percentages shall be deducted from the
progressi',zr: bids so as to make it 1,00/o (Ten percent) of the value of work billed for. Agency
having Illl;ME certificate is not exempted from submission of EMD.

4. Constructional Labour Vy'elfare Cess @ 7 o/o (one percent) of the cost of construction will be deducted
from every bill of the r;elected agency. GST, Royalty & all other Statutory Levy / Cess will have to be
borne by the contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated
above.

5. The Bidder will have 1o submit the receipt of payment of Royalty to the Government for use of
sand, stone materials, l,rlerite, Moorum, gravel etc. to the Engineer-ln-charge before preparation of bill
for payment when theyz collect the materials directly from the source. If they collect the materials
from the authorized cuarry holder or commercials establishment who directly or indirectly pay the
royalty to the GovernrrLent, necessary certificate or cash memo for sale in that respect from them
shall have tobe produc-.d to the Engineer-ln- Charge failing which necessary deduction from the
dues of the contractor rray be made as fixed by the Engineer-ln-Charge.

6. Bids will remain valid ltr a period not less than 120 days [One Hundred Twenty days) from the date
of opening of the finarcial proposal. However, extension of bid validity may be suitably considered
by the Tender Inviting Authority, if required, subject to obtaining written confirmation of the
contractor/bidder(s) tc the effect. If the bidder withdraws the Bid during the period of Bid validity
his Earnest Money Deposit will be forfeited.

7. All materials includirg bitumen [of all gradeJ, bitumen emulsion, cement, steel shall be of
approved brand in :rccordance with relevant code of practice and manufacture accordingly
and shall be procurerl and supplied by the agency at their own cost. Authenticated evidence for
purchase of bitumen, binrmen emulsion, cement and steel are to be submitted along with challan
and test certificate. If required by the Engineer in Charge, further testing from any Government
approved Testing laboratory shall have to be conducted by the agency at their own cost.

8. Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code [The grade to be
decided bythe Engineer-ln-Charge or as per instruction on specified in the approved
drawing o f t h i s departrnent or as stipulated in the departmental schedule of rates.

9. Cement Procure & Suprp Iy by the Contractor shall be of ordinary Portland cement 53 grade, 43

xi)

SI

No
EMD Amount

1 55,000.00 [Payment to be done by
online NEFT/RTGS in e-tender

portalJ



 
 

grade, conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer–In–Charge or as per 
instruction  on  specified  in  the  approved  drawing  of  this  department  or  as  stipulated  in  the 
departmental schedule of rates. 

  
 

PRICE ADJUSTMENT / PRICE PREFERENCE  
10.  i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.       
11.   No Mobilization Advance / Secured Advance will be allowed. 

 
12.  Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 

bidders  before tendering the bids. 
 

13.    No Conditional Bid / Tender will be accepted under any circumstances. 
14.    Requirement of Principal  Machineries  which must be possessed by [Non Statutory Document] by the 

Bidders. 
 

15.    Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be 
signed by  the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, 
failing which the Bid will be treated as informal. 

 
16.  The   employer  reserves  the  right  to  accept  or  reject  any  /  all  offer  without  assigning  any  reason 

whatsoever  and  is  not  liable  for  any  cost  that  might  have  incurred  by the  Bidder  at  the  stage  of 
Bidding. 

 
The   Bidders  Net   Worth   for   the   last   year  calculated   on  the   basis   of   capital,   Profit  and  free 
reserve available to the firm should be positive. 

 

17.  IMPORTANT INFORMATION 
A.  Current Schedule of Rates for P.W.D.(Building  works) circle Schedule with effect from 01.11.2017 

& with latest addendum & Corrigendum of P.W.D, Government  of  West Bengal for  civil  works  
and  P.W.D  Schedule  of  rates  for  Electrical  Works  with effect from 01.11.2017  as well as 
market rates will be applicable in this Tender including 1% cess. 

 
B.  DATE & TIME SCHEDULE 

 

Sl. 
No. 

PARTICULAR DATE & TIME 

i) Date   of   uploading   of   N.I.T   and   Tender   Documents 
(online) 

           18.08.2026 at 10.00 A.M. 

ii) Documents Sell / download start date (online)            18.08.2026 at 11.00 A.M. 
iii) Bid Submission Upload Start date (online)            18.08.2026 at 11.30 A.M. 

iv) Bid Submission Upload End date (online)            31.08.2026 at 3.00 P.M. 
v) Date & Place for Opening of Technical bid (online) for the 

Bidders 
           01.09.2026 at 3.00 P.M 

vi) Date & place for opening of financial proposal To be notified later 

 

C: LOCATION OF CRITICAL EVENTS 
 

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, 
GN-29, Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal 
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid.  Managing  Director,  West  Bengal  Medical  Services  Corporation 
Limited  may  call  open  bid  /sealed  bid  after  opening  of the said bid to obtain the suitable rate 
further, if it is required. No objection in this respect will be entertained if raised by any bidder 
present or absent during opening of tender. 

 

18.  In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be 
treated as schedule / prescribed date for the same purpose. 

 

 



slr: ll have to execute Forrnal Agreement with Managing Dirr:ctor, West Bengal
Medical Services Corporatic n Limited within 7(Seven) days from the issuance of Provisional Work order

20. Bank guarantee as Perforrnrnce Security Bank Guarantee @ 10% of the contract value may be submitted for
the purpose of the security deposit.

21. Agency shall have to arrrnge requiredland for installation of Plant& machineries [Specified for the
awarded work), storing m;tterials, labour shade etc. at their own cost and responsibility nearest to the work
site.

22. The intending bidder[s) required to quote the rate (percentage above/below/at par) over the
total estimated cost put tcr iender online considering that no escalation and / or price adjustment will be
allowed by the department r" nder any circumstances.

23. The Bidder has to visit and examine the site of works and its surroundings and obtained all information
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned
in the NIT. The costs for vi:;iting the working site shall be at the bidders own expense.

24. The Working Capital shall not be less than L5% (fifteen) percent of the amount put to tender out of which
minimumL0% (tenJ percent shall be of the applicant's own resource. [Non Statutory Documents (Financial
Statement)l

25. lf the contractor or his worl<men or servants or authorized representatives shatl break, deface, injure, or
destroy any part of buiLding, in'nhich they may be working, or any buil.ding, road, road-curbs, fence, enctosure,
water pipes, cabtes, drains, e,e ctric or tetephone posts or wires, trees, grass or grassland or cu[tivated
ground contiguous to the prenri,es, on which the work or any part of it is being executed, or if any damage
shaLl. happen to the work from itny cause whatsoever or any imperfection become apparent in it at any time
whether during its execution or within a period of three months or one year or three years or five years, as
the case may be (depending Uilr)n the nature of the work as described in the exptanation appended hereto)
hereinafter referred to as the lefect Liabitity Period, from the actual date of comptetion of work as per
comptetion certificate issued b'7 the Engineer-in-Charge, the contractor sha[[ make the same good at his own
expense, or in defauLt, the Eng reer-in-Charge may cause the same to be made good by other workmen and
deduct the expense (of which :he certificate of the Engineer-in-Charge shat[ be finaI and binding on a[[
concerned) from any sums, lt,l'ether under this contract or otherwise, that may be then, or at any time
thereafter become due to the contractor from the Government or from his security deposit, either fut[, or of a
suff icient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shatL be finaL
and conctusive against the contractor), of making such damage or imperfection good shatl exceed the amount
of such security deposit and/or- such sums, it shal.t be [awfuI for the Government to recover the excess cost
from the contractor in accordarrr:e with the procedure prescribed by any law for the time being in force.-
Provided further that the Engineer-in-Charge shatI pass the "FinaI Bitt" and certify thereon, within a period of
thirty days with effect from the date of submission of the finaL bil.l. in acceptabte form by the contractor, the
amount payabl.e to the contractrlr under this contract and shat[ a[so issue a separate comptetion certificate
mentioning the actuaI date of r:trmptetion of the work to the contractor within the said period of thirty days.
The certificate of the Engineer-irr-Charge whether in respect of the amount payabte to the contractor against
the "Final Bitt" or in respect r:l completion of work sha[[ be final and conctusive against the contractor .

However, the security deposit ol the work he[d with the Government under the provision of clause ] hereof
sha[[ be refundabte to the contractor in the manner provided here under:-

(a) For work with three nronths Defect Liabitity Period:
i) Futt security rleposit sha[[ be refunded to the contractor on expiry of three months from the

actual date c,f comp[etion of the work.
(b) For work with one le€rr Defect Liabitity Period:

i) Futt security Jeposit shatl be refunded to the contractor on expiry of one year from the
actuaI date cf completion of the work.

(c) For work with three'/oars Defect Liabitity Period:
i) 30% of the s(3(:urity deposit shal.L be refunded to the contractor on expiry of two years from

the actual dart: of comptetion of the work;
ii) The batance \'0% of the security deposit shalt be refunded to the contractor on expiry of

three years f'rcm the actual date of completion of the work;
(d) For work with five years Defect Liabitity Period:

i) No security deposit sha[[ be refunded to the contractor
ii) for ls t 3 year:; from the actual date of comptetion of the work;



the actual date of comptetion of the work;
iv) The bal.a nc e 70% of the security d epos it shal.l. be ref u nd ed to the contractor on exp iry of f ive

years from the actual date of comptetion of the work;
. Exptanation :

The word 'work' means and inc[udes buiLding work, road work, drain work, sanitary and pLumbing work and/or

any other work contempl.ated within the scope and ambit of this contract. For

i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liabitlty

Period of the work shaLL be three months from the actual date of comptetion of the work.

ii) Thorough Bituminous Surfacing work with bituminous thickness less than h0 mm, Repair &

RehabiLitation of any road / bridge / cul.vert / buitding / Sanitary & Pl.umbing work, the Defect Liabitity
Period of the work shal.L be one year from the actuaL date of completion of the work;

iii) Extension of buil.ding / bridge / cuLvert, Construction of new fl.exibte pavement up to bituminous [eveI

which has been designed for a period of 3 years or more, Widening and strengthening of flexibLe

pavement designed for a period of 3 years or more, lmprovement of riding qual.ity / Strengthening of

fl.exibLe pavement designed for a period of 3 years or more; Providing onty mastic asphaLt layer over
existing bituminous surface without providing bituminous profil.e corrective course / bituminous base

course, the Defect Liabitity Period of the work shall be three years from the actual date of comptetion

of the work;

iv) Construction of new buil.ding / new bridge / new culvert, Reconstruction of buil.ding / bridge / cutvert
incLuding construction of approach roads for bridge / cutvert, Construction of rigid pavement,

Reconstruction of rigid pavement, Construction of new fl.exibl.e pavement covered by mastic work
which has been designed for a period of 5 years or more, Widening and strengthening of ftexibLe

pavement covered by mastic work which has been designed for a period of 5 years or more,
lmprovement of riding qual.ity / Strengthening of fLexibl.e pavement covered by mastic work which has

been designed for a period of 5 years or more, the Defect Liability Period of the work shat[ be five
years from the actual date of comptetion of the work;

SuccessfuI Tenderers wil.[ be required to obtain vatid Registration Certificate & Labour License from
respective RegionaI Labour Offrces where construction work by them are proposed to be carried out as per
Ctauses u/s7 of West BengaL Buil.ding & other Construction Works'Act, 1996 and u/s 12 of Contract Labour Act.

Power of Attorney hotders are not atlowed to sign Tender Documents unless otherwise
approved by the Government.

26. If more than one Bidder quoted same rate and which are found lowest at the time of opening such similar
multiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid amongst
the lowest bidder.

27. At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered
as non- responsive and outright rejected with forfeiture of Earnest Money and action will be taken
as per stipulation of IT Rules in force.

28. List of "Technically Qualified Bidders" will be published in the web portal only. Financial Bid will be

opened within a short period after such publication. Therefore, Bidders are requested to view the tender
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of "Technically

Qualified Bidders", that objection should be lodged to the Managing Director, WBMSCL within 48
hours from the date of publication of list of qualified Agency and beyond that time schedule no

objection will be entertained by the Tender Evaluation Committee

29. Before issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority may
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is
found such document incorrect/ manufactured / fabricated, Letter of Acceptance f Provisional Work
order will not be issued in favour of the bidder under any circumstances and action will be taken
accordingly.

30. In case of Ascertaining of Authority at any stage of application or execution of worh necessary registered
Power of Attorney is to be produced.



31. The Earnest Money may be iorfeited if;-
a) If the Bidder with d raws the Bid during the period of Bid validity.
b) In case of succe ;sful Bidder, if the Uidder fails to execute formal agreement within the

stipulated time pt:r iod,
c) During scrutiny, i ' it is come to the notice of tender inviting authority that the credential or

any other docurrrrnt which were uploaded & digitally signed by the Birlderr are incorrect /
manufactured / f:rl,ricated.

32. lf any discrepancy arises b,:1.ween two similar clauses on different notifications, the clause as
stated in later notification'will supersede former one in following sequence;-

aJ Notice Inviting Tenrler
b) Special Terms and Ccnditions
c) Financial Bid
d) Schedule of Works ('as per site wise Annexure A & Annexure B only)

All works covered in thr: clause appearinghereinafter shall be deemed to form a part of
the appropriate item or itens of works appearing in the work schedule whether specifically mentioned in any
clause or not and the rates cluoted shall include all such works unless it is otherwise mentioned that extra
payment will be made for pirrticular works.

33. The bidders must have vatid Electrical Contractors' License with full time engagement of an Electrical
Supervisor Competency on the parts 1, 2, \7 or equivalent National Supervisors' Certificate of competency

[Self Attested scan copy of valid "Electrical Contractors' License," "Supervisors' Certificate of Competency''
and authentic Notarized rlrrcument regarding engagement of Electrical Supervisors as submitted to the
licensing board, "Govt. of V/r:st Bengal" require in Non-Statutory document).

34. Prospective bidders must have sufficient credentials to participate in the tender [Electrical) as per
notification of Clause No 3,

35. For any typographical mistirke in case of Unit, Rate, Quantity, Amount any type of nomenclature in items
of works/item itself including description etc. whatsoever as stated in BOQ, that can't be claimed during
agreement or so. In that ca:;e sanctioned estimate will be binding criteria.

36. As per memorandum no 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the

successful bidder will have to submit Additional Performance Security @L00/o of the tendered amount, if the

accepted bid value is B0% or less of the estimated amount put to tender. The Additional Performance Security

shall be submitted in the forrn of Bank Guarantee from any Scheduled Bank before issuance of the Work 0rder. If
the bidder fails to submit the Additional Performance Security within seven working days from the date of
issuance of Letter of Accepta nce, his Earnest Money will be forfeited and other necessary actions as per NIT like

blacklisting of the contracl;cr, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the

Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned

immediately on successful c,tmpletion of the Contract. If the bidder fails to complete the work successfully, the

Additional Performance Se:rrrity shall be forfeited at any time during the pendency of the contract period after

serving proper notice to the contractor. Necessary provisions regarding deduction ofsecurity deposit from the

progressive bills of the contlactor as per relevant clauses of the contract shall in no way be altered/affected by

provision of this Additional I erformance Security.

37. The selected bidder should rtxecute the work by following the latest guidelines [placed as additional document

under technical folder narrred as'Guidelines on rational use of personal protective equipment or novel corona

virus dieses 2019 COVIT-I')') of COVIT-19 issued by Directorate General of Health Services[Emergency Medical

Relief), H&FW Department, (iovt. Of West Bengal.

38. The bidders whose technica bids are found defective to explain their position within 07 [sevenJ working days

either through e-Mail or sencling hard copy through any messenger. After receiving the clarification on deficiency,

the authorities would be jrrstified in taking appropriate decision on the admission / rejection of the bid

considering the merit of eat:h case.

The eligibility of the Bidder will be ascertained on the basis of document submilted / uploaded &



submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will
be out rightly rejected at any stage without preiudice and action will be taken as per stipulation of IT
Rules in force.

(w
Managing Director

West Bengal Medical Services Corporation Limited



Payment Schedule

Payment will be made according to B.O.Q as per site wise Annexure A, Annexure B , Annexure C & Annexure D

only.



1.

2

3

4.

5

INSTRUCTION TO BIDDERS
SECTION _ A

, General guidancefor e-Tendering

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed

for assisting the contractors to participate in e-Tendering'

Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have

to 1e enrolled & registered with the Government e-Procurement system, through logging on to
https://etender,wb,nic.in. The contractor is to click on the link for e-Tendering site as given on the web

portal.
bigitrt Signature certificate IDSC) Each contractor is required to obtain a class-ll or Class-

f lbigital Signrtrr. Certificate (DSC) for submission of tenders, from the approved service provider

of the National Information's Centre [NIC) on payment of requisite amount details are available at

the Web Site stated in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token.

The contractor can search & download NIT & Tender Documents electronically from computer once he

logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is
the only mode of collection of Tender Documents.
Participation in more than one work a prospective bidder shall be allowed to participate in the
job either in the capacity of individual or as a partner of a firm. If found to have applied severally in a
single
job, all his applications will be rejected for that job.

Submission of Tenders/General process of submission: Tenders are to be submitted

through online to the website stated in CI. 2 in two folders at a time for each worh one in Technical

Proposal & the other in Financial Proposal before the prescribed date & time using the Digital Signature

Ceriificate [DSC) The documents are to be uploaded [virus scanned copy) duly Digitally Signed. The

documents will get encrypted [transformed into non readable formats). A. Technical & Financial
proposal: The proposal should contain scanned copies of the followingintwo covers [folders)'

A-1. Statutory Cover file Containing.

Technical Bid:
i) Earnest money [EMD) as prescribed in the NIT
ii) NrT
iii) Forms [As mentioned in the NIT, Section-B)
ivJ MOU (If the bidder originated from only civil background, then they need to have a formal tie up MOU

with a bonafied electrical contractor and both the contractor (Electrical/Civil) have to submit the all
required credential and documents as mentioned in the NIT & If the bidder originated from only Electrical
background, then they need to have a formal tie up MOU with a bonafied Civil contractor and both the
contractor (Electrical/Civil) have to submit the all required credential and documents as mentioned in the
Nrr)

Financial Bid:
v) The percentage rate of summation of site wise Annexure-A,

Annexure-Bwill be quoted in the BOQ. Percentage quoted rate [as per schedule

of works in the form of annexure A , B,) will be encrypted in the B.O.Q. under Financial Bid.

vi) BreakuprateintheAnnexure-A Ifor Civil work) & Annexure-B
(for Electri cal wo rkJ will be encrypted under Financial Bid.

A-2. Non statutory / Technical Documents
i. Current Income Tax return (for the assessment year 2025-26),

& Professional Tax receipt challan for the current financial year.

ii. V a I i d Supervisory license (7,2,7\) and Electrical contractor License

iii. Registered Deed of partnership Firm
iv. Trade License from the respective Municipality/Panchayet etc.

v. PAN, GST Registration Certificate

vi. Requisite Credential Certificate as mention in Clause [2[i)] of this N.l.T.

vii. If the bidder originated from only civil background, then they need to have a formal tie up

MOU with a bonafied electrical contractor and both the contractor (Electrical/Civil) have to

submit the all required credential and documents as mentioned in the NIT & If the bidder



originated from r nly Electrical background, then they need to have a forrrral tie up MOU with a

bonafied Civil corrtractor and both the contractor (Electrical/Civil) have to submit the all
required crederrtial and documents as mentioned in the NIT

Note: Failure of submission of any of the above mentioned documents willrender the
tender liable to be :ejected for both statutory & non statutory cover.

THE ABOVE STATED NON-ST{TUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGEDI IN THE
FOLTOWING MANNER

Click the check boxes beside tL e necessary documents in the My Document list and then click the tab "submit
Non Statutory Documents' to s;end the selected documents to Non-Statutory folder. Next Click the tab "Click
to Encrypt and upload" and then click the "Technical" Folder to upload the Technical Documents.

Sub Category
Descriptio

CERTIFICATES

Company Details - I

Credential

B.Technical proposal
i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West

Bengal Medical Services Corprrration Limited and his authorized representative electronically from the
web site stated using their Dig tal Signature Certificate,

ii. Intending bidders may remain present if they so desire

C.Financial proposal
i) The financial proposal shotrll contain the following documents in one cover [folderJ i.e. Bill of quantities

[BOQ). The contractor is to qrrote the rate (Offering Above/ Below/ At per) online through Computer in
the space marked for quoting; rate in the BOQ and also digitally signed and upload the Schedule of works
given in the format of site wise Annexure A & Annexure BJ

ii) Only downloaded copies of th: above documents are to be uploaded virus scanned & Digitally Signed by the
contractor.

PENALTY FOR SUPPRESSION / DISTORTION OF FACTS OR SUBMISSION OF INCORRECT

INFORMATION:

If anytenderer fails to produce the original hard copies of the documents [specially Completion Certificates
and audited balance sheetsJ, or any other documents on demand of the Tender Opening Authority within a

specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if
there is any suppression of lacts, the Tenderer will be suspended from participating in the tenders on e-

Tender platform for 3 (three I years. In addition, his user ID will be deactivated and Earnest Money Deposit
will stand forfeited. Beside;, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take
appropriate legal action against such tenderer.

sl.
No.

Category
Name

A. CERTIFICATES

B. Company Details

C Credential [in
applicable cases)

Details

Current Income Tax return (for the assessment 2025-
26), PAN, GST Registration Certificate & Professional
Tax receipt challan for the curent financial year
,V a I i d Supervisory license[\ ,2,7\) and Electrical
contractor License, Trade License, Partnership deed
'Certificate of Registration' from the respective
Assistant Registrar ofCo - operative Societies

[only for Regd. Unemployed Engineer's Co -
0perative Society Limited)

Documents of Credential (in the form of work
completion certificates and payment
certificates) as mentioned in Clause No. [2[i)]



AWARD OF CONTRACT

The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering

process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any

Iiability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of

the ground for Employer's action.

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority

through acceptance letter/email..
The notification of award will initiate the execution of agreement.

The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender

Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will
be the part of the Contract Documents.

D. (i)Special Terms & Conditions for Machineries.Tools and Plants as follows.
(i) Welding Machine [ii) Grout Pump iii) Drilling Machine iv) Mixer Machine, vi) Safety equipments vii)

Megger viii) tester ix) testing equipment xJ all required tools & tackles etc.

All plants, machineries and equipment will be verified by the competent authority before execution
of the work.



SECTION - B
FORM _I

8.1. PRE-QUALIFICATI ON trrl'PLICATION.
To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref: - Tender for
work

N.l.T. No: WBMSCL/NIT-679 /2()',16, Dated - 73 /08 /2026 of West Bengal Medical Services Corporation Limited

Dear Sir,
Having examined the Statutory, llon statutory Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I /we he'eby submit all the necessary information and relevant documents for
evaluation

Theapplicationismadebyme,,/Jsonbehalfof-'

IntheCapacity-dulyauthorizedtosubmittheorder.

The necessary evidence admissible by law in respect of authorityassigned to us on behalf of the group of firms for
Application and for completion (ll'the contractdocuments is attached herewith. We are interested in
bidding for the work[s) given in Iinclosure to this letter.
We understand that:

(a) Tender Inviting & Acceprting Authority/Engineer-in-Charge can amend the scope & value of the
contractbid under this ploject.

[b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigning any reason.

(c) Enclo:- e-Filling:-
[d) 1. Statutory Documents.
(e) 2.Non Statutory Documr'nts.

Date: - Signature of applicant including titk:
and capacity in which application is made.



SECTION - B
FORM.II

8.2.

Work in progress.

Work order issued but work not started.

Signature

Date: ---------------
Name of the Firm with Seal.

sl. Name of the work.
Tender
No.

Tendered
Amount.

o/o of work
Executed.

sl. Name of the work. Tender
No.

Tendered
Amount.

Status.



SECTION - B

FORM- III

8.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant:

B.3.2. Office Address::

M obile No.:

Email id :

8.3.3. Name & address of B a nkers:

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
including title and capacity in which application is made.



FORM - IV

B.4. EXPERIENCE PROFILE.

8.4.1. Name of the Firm

8,4.2. LIST OF PROJECTS COMPTETED THAT ARE SIMILAR IN NATURE TO THE WORKS
HAVING MORE THAN 4OO/oOF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name,
Location &
nature of
work

Deptt.
Concern

Engineer-
tn-
Charge

Contract
price in
Indian Rs.

o/o of
Participation
ofcompany

0riginal Time
Schedule

Actual Time Schedule Reasons for
delay in
completion
[ifany)

Start
Date

Completion
Date

Start
Date

Completion
Date

Note: a) Certificate from the Employers to be attached
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Date: Signature of applicant
including title and capacity in which application is made



[Print out in Agency's Lettrtr head & upload the filled proforma with digitalbt signed as stated below]

DECLARATTON RY THE TENDERER

FORM-V
I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions

in and around the site of work. )i, /We have carefully gone through the Notice Inviting Tender and other tender
documents mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced
schedule of Probable Items and Qu;rrttities'.

My/Our tender is offered laking due consideration of all factors regarding the local site conditions stated in
this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

I/We promise to abide try all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the depa:rtment.

I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarned in the last financial
year,

I/We also agree to procru e tools, plants and others as per requirement, at my/our cost required for the
work.

Signature ofTenderer
Date:

Postal address ofthe Tenderer

Name of the Firm with Seal



ln consideration of the Emptoyer having agreed under the terms and conditions of contract made vide

his Notification of Award No.--- -- ----dated ------ between West Bengal Medical Services Corporation Ltd.

(WBMSCL) (the Emptoyer) represented by its Managing Director and 

-(hereinafter 

calLed "the

said Contractor) for "Comptetion of the above mentioned work" (herein after catted the said Agreement") the

Contractor having agreed to production of a irrevocable Bank Guarantee for Rs

(Rupees OnLy) as a Security/Gua rantee for compIiance of his obLigations in

(indicate the name of the Bank) (hereinafter referred to as "the Bank"

hereby undertake to pay to the WEST BENGAL MEDICAL SERVICES CORPORATION LTD., an amount not

We -- -- ---- --- --- ---- (indicate the name of the Bank) do hereby undertake to pay the amounts due and

payabte under this Guarantee without any demur, merely on a demand from WBMSCL for and on

behatf of the Employer as an Agent/Power of Attorney Hotder stating that the amount c[aimed is required

to meet the recoveries due or tikety to be due from the said Contractor. Any such demand made on

the Bank shatl. be conclusive as regards the amount due and payabl.e by the Bank under this

Guarantee. However, our tiabitity under this Guarantee sha[[ be restricted to an amount not exceeding

Rs.----------------- -- (Rupees -----on[y).

We, the said Bank further under take to pay to the Employer represented by WBN4SCL for and on

behatf of the Emptoyer as an A gent/Power of Attorney Holder any money so demanded

notwithstanding any dispute or disputes raised by the Contractor in any suit or proceeding pending

before any court or TribunaL retating thereto, our Liabitities under this present being absoLute and

unequivocal. The payment so made by us under this G.ranEe shatt be a valid discharge of our

tiabitity for payment thereunder and the Contractor sha[L have no ctaim against us for making such

payment.

(lndicate the name of the Bank) further agree that the Guarantee herein

(Rupees ------ontY) on demand bY

2

3

contained shatl remain in futl. force and effect for a period of 12 months from the date of issue and upon

being extended for simitar periods of 12 months each, it shatt continue to be enforceabte tiLL att dues of

the Emptoyer under or by virtue of the said Agreement have been futty paid and its claims

satisfied or discharged or titL the Emptoyer's Representative on behatf of the Emp[oyer certifies that the

terms and conditions of the said Agreement have been futty and property carried out by the said

Contractor and accordingty discharges this Guarantee.

EOBM.lll
FORM OF PERFORMANCE SECURITY BANK GUARANTEE

accordance with the terms and conditions in the said Agreement:

exceeding Rs.

WBMSCL.

4We



5. We (indicate the name of the Bank) further agree with the Employer, that the

6 This Guarantee wit[ not tte discharged due to the change in the constitution of the Bank or the

Contractor.

This Guarantee wiLt neithe'be cancetled nor revoked by the Bank without the written authorization of

WBMSCL. For this purpos e. the benef iciary WBN4SCL would inform the Bank of their authorized

signatories together with the specimen signatures.

This Guarantee shatt be vaLid up to a period of l2 months from the date of issue unless extended

on demand by the Employer. Notwithstanding anything mentioned above, our tiabitity against this

Guarantee is restricted to Rs (Rupees 0nty) and untess a claim

in writing is Lodged with us within the date of expiry or the extended date of expiry of thrs Guarantee,

aLl. our tiabitities under tlr s Guarantee shal[ stand discharged.

Dated the

7

I

day of for (in d icat e

the name of the Bank)"

Note:To be put in seated cover by Bank and addressed to the concerned officerof WBMSCL

Emp[oyer shal[ have the lutlest [iberty without our consent and without affecting in any manner our

obtigations hereunder to vary any of the terms and conditions of the said Agreement or to extend

time of performance by tlr,: said Contractor from time to time or to postpone for any time or

from time to time any of I he powers exercisable by the EmpLoyer against the sard Contractor(s) and to

forbear from or enforce any of the terms and conditions relating to the said Agreement and we sha[[

not be reLieved from our Lirbitity by reason of any such variation. or extension being granted to the sajd

Contractor or for any forboarance, act of omission on the part of the Emptoyer or any indutgence by the

Employer to the said Conlractor or by any such matter or thing whatsoever which under the law relating

to sureties would, but for tlris provision, have effect of so relieving us.



Civil ,Plumbing and Electrical works for Constru
Dubraipur RH in the district of Birbhum

ction of Model AYUSH OPD

, West Bengal under WBM scL(

Annexure A (Civil work)

I

1 873.82

0.80

920.86

)

3

1

4

15,379.26

5

(q) e:(a+b+c)

Surface Dressing of the ground in any kind of soil
including removing vegetation inequalities not
exceeding 15 cm depth and disposal of the rubbish
within a lead 75 m as directed.

Sqm r57.200
{

1r.92Quanrityfor SAD :
Earth work in excavation of foundation trench in all
sorts of soil (including mixed soil but excluding laterite
of sand stone) including the spoils with in a lead of 7 5,m

as directed. The includes necessary trimming the sides

of trenches leveling dressing and ramming the bottom

bailing out water as required complete.
I 500 mm,excavation not

Cum 29.974
{

142.r5Quantityfor SAD :
Earth work in filling in foundation trenches or plinth
with good earth,in layers not exceeding 150 mm.

including watering & ramming etc. layer by layer
complete. (Payment to be made on the basis of
measurement offinished qty. of work )
(a) Wir h e arth o b t ain e d "fr 

o m gM!949 n
t

92.42
Cum 20.784Quantiryfor SAD :

(A) Filling in foundation or plinth by silver sand in
layers not exceeding 150 mm os directed and
consolidating the same by thorough saturation with
water, ramming complete including the cost of supply of
sand. (payment to be made on measurement of finished
quantity)
(B) Do byfine sand

682.37
Cum 22.538Quantityfor SAD :

(a) Anti termite treatment to bottom surfoce ( in case of
masonry foundation and basements) and the sides (upto

a height of 300 mm. from bottom) of the excavation
trenches with chemical emulsion by admixing
chloropyrofos emulsifiable concentrates (1%

concentration) with water by weight at the rate of 5

Litres per sq. m. orea. The work shall be caruied out as

per specification described in 6.2.1. of code 15-6313

(part -II) 1981. (Mode of measurment will be the plan
ar e a of foundat i on tre at e d.)

sl.
No

Amount (incl.
GST & L.Cess)

g:exq

Unit Quantit
v

Rate (incl.
GST &
L.Cess)Description of Item



Sqm t76.896
t

3t7.02

Sqm 71.660
t

28.60

Cum .9261l
{

5,371.78

Sqm r29.609
{

244.32

Sqm 135.834
t

390.91

Cum 33.9t6
{

5,984.10

Single Brick flat soling of pit'ked jhama brick including
raming and dressing bed to proper level and filling
oints with earth or local sand.

Quantityfor SAD :

Supplying and laying Polyth,ztrc Sheet (l50gm / sq.m.)
over damp proof course ot' below Jlooring or roof
terracing or infoundation or fufoundation trenches.

Quantityfor SAD :
Ordinary Cement concrete (mix I:2:4) with graded
stone chips (20 mm nominal size) excluding shuttering
and reinforcement,rf any, irr ground floor as per
relevant IS codes. a) Pakw Variety Ml5 Grade
P.C.C.

Quantityfor SAD :
Hire and labour charges fot' shuttering of requisite
thickness inclusiye of staging.f,)r structural members viz
concrete floor/roof slabes in position including
horizontal runners horizorttt I diagonal bracing
providing stone vertical prop:i tnd striking out carefully

tion o works i 4

0 25 mm to 30 mm sltuttering witltout staging in
undation

Quantityfor SAD :

(a) 25 ntm to 30 mm thick wooden sltuttering os per
decision & direction of Engilru'er-In-Cltarge.

Quantityfor SAD :
Ordinary Cement concrete (n'ix 1:1.5:3) with graded
stone chips (20 mm nominal stze) excluding shuttering
and reinforcement ,f ony, iit ground floor as per
relevant IS codes.

Quantityfor SAD :
Reinforcement for reinforced concrete work in all sorts
of structures including dis't,'ibution bors, stirrups,
binders etc inittal straighten,irg and removal of loose
rust (if necessary), cutting to ,"equisite length, hooking
and bending to coruect shape, placing in proper position
and binding with l6 gauge black annealed wire at every
intersection, complete as per tlrawing and direction.
il. JSWJSPL/SHYAM/

S R M B / B MA S L/ E L E C R O S T E I: 1, / S S L

Quontityfor SAD : MT 2.776
{

65,t37.77

Quantityfor SAD -- Sqm 92.628
t

rt2.03
{
77.11

79.57

{
2 049.48

64,063.95

31 666.07

{
53,098.87

t
202,956.74

6

5

7

8

9

10

{

11

822.45

1

1



t2

(b) Applying 2 coats of Non-Toxic Acrylic Polymer
modified Paint having adhesive & waterproofing
properties by mixing in proportion (1 liquid: 4

cementitious material) or os per manufacturer's
specification for water proofing layer in water tank etc.

o Cement is
t

998.65

13

t4

15

16

t7

121

1 1.10

;61.00

6 178.27

t
4 t.46

t
3,724.46

38,230.87

996.t1

{
767.66

Sqm 16.320
306.29Quantityfor SAD :

Brick work with I st class bricks in cement mortar (l :6)

(a) Infoundation and plinth

5,003.24
Cum 8.057Quantity for SAD :

(b) I" superstructure, groundfloor

Cum 23.0t4
5,269.01Quanriryfor SAD :

I2 5 mm. thick brick work with I st class bricks in cement
mortar (l:4) in groundJloor.

Sqm 94.995
t

696.6sQuantityfor SAD :

Extra for using approved H.B netting in every third
layer in 16 & 17 of subhead A above in any floor

Sqm 94.995
{

48.86Quaniryfor SAD :
Labour for Chipping of conuete surface before taking
up Plastering work.

Sqm 148.800
t

2s.03Quontityfor SAD :
Plaster (to wall, Jloor, ceiling etc.) with sand and
cement mortar including rounding off ,, chamfering
corners as directed and raking out joints including
throating, nosing and drip course, scaffulding /staging
where necessary (Groundfloor) . [Excluding cost of
chipping over concrete surfacel

Outside Woll

I5 mm thick plaster, with (l :6) cement morter

Sqm 242.0t4
{

t57.97Quantityfor SAD :

Inside Wall

20 mm thick plaster, with (l:6) cement morter

Quantity for SAD : Sqm 212.923
{

t78.45

l0 mm thick plaster, with (l:4) cement morter

47.499
t

r42.48Quantityfor SAD : Sqm

)t



18

19

Supplying and laying true to t'ine and level vitrified tiles
of approved brand (size not less than 600 mm X 600 mm

X l0 mm thick) infloor,skirting etc. set in 20 mm sand
cement mortar(l:4) and 2 mm thick cement sluruy back
side of tiles using cement @) 2.91 kg./sq.m. or using
polymerised adhesive (6 mm thick layer applied directly
over ......... of tiles/epoxy grout material of approved
make as directed and removal of wax coating of top
surface of tiles with warm woter and polishing the tiles
using soft and dry cloth up,tc' miruor finish complete
including the cost of materiats, labour and all other
incidental charges complete true to the manufacturer's
specification and direction of Engineer-in-Charge.
(LYhite cement synthetic adhes,ve and grout material to
be the Colour.

Quantityfor SAD -
Supplying,fitting & fixing lsr quality Ceromic tiles in
walls to match with the existing work & 4nos of key
stones (1)mm) fixed with aroidite at the back of each
tiles &finishing the joints with v,hite cement mixed v,ith
colouring oxide if required to match the colour of tiles
including roughening of cono'ete surface,if necessary or

c adhesive & ut rruterials etc.

(A) Floor
With Sand Cement Mortar (1: a) 20 mm thick & 2 mm
thick cement slurry at bock si,C,z of tiles using cement @
2.91 Kg/Sq.m & joint filling using white cement slurry

@ 0.20kg/Sq.m.
(a) Area of each tile upto 0.09 Sq.m (i) Coloured
decorative

Quantityfor SAD :
(B) Wall
With sand cement mortar (I:3) l5mm thick & 2mm thick
cement slurry at back side cf tiles using cement @
2.9lkg/sqm & joint filling using white cement sluruy @
0.21kg/sqm.
(b) Area of each tile above 0 09 Sq.m (i) Coloured
decorative

Quantityfor SAD :

t
71,863.44

{
4,086.98

t
J 062.26

{
34,141.32

Sqm 48.141
{

1,492.77

Sqm 5.025
{

813.33

Sqm 26.355
{

1,292.44
(b)Rendering the surface of walls and ceiling with white
cement based wall putty of crp'proved make and brand
(1.5 mm thick)

Quantityfor SAD : Sqm 260.422
t

131.10

20



Supplying,fitting & fixing of 2-Track / 3-Trqck
Aluminium sliding Window of all Aluminium sections

viz. window frame (top,bottom & side frame), shutter
(top, bottom, side & interlock member) made of
aluminium olloy extrusions conforming to IS 733-1983

& $ 1285-1975, annodised conforming to IS 1868-

1983, fitted with all other accessories viz. PVC roller,
EPDM gasket, maruti lock, screws etc. including labour
charges for fitting & fixing of alumtnium 2-tracH3 -track
sliding window with fixing of glass (excluding cost of
glass) all complete as per architectural drawings and

direction of Engineer-in-charge. l0-12 Micron
thickness A lm

2t

22

24"05t.94

40,885.86

17.86

For 2-Track window : Members for Bottom frame
0.875 Kg per Mtr. andfor Top and Side frame @ 0.778

Kg per Mtr. andfor shutter Bottom and Top member @
0.472 Kg per Mtr., Style side member @ 0.493 Kg per

@

Mtr. and Interlock member 0.612 Mtr
For Window (W:1200 x 1200) & For Vent (V:600
x 750

Kg 45.047
{

s33.93Quantityfor SAD :

Supplying, rtffing & fixing of partly glazed partly
panelled or fully glazed single leaf Aluminium swing
door of all aluminium sections viz door frame ( top and
side frame), shutter( top rail, bottom rail, lock rail, door
vertical) , glazing clip made of Aluminium Alloy
Extrusions conforming to IS: 733-1983 ond IS: 1285-

1975, annodized conforming to IS:1868- 1983, fitted
with all other occessories viz. EPDM gusket,cleat, angle

screws etc. including labour charges for fitting and

fixing of oluminium door with door spring,/aluminium
hinges, glass / Panel board all complete as per
architectural drawings and direction of Engineer-
incharge. ( Excluding cost of glass/ panel board, door
spring/ Al hinges, door closer, door stoper, handle,

tower bolt and locking orrangment etc) l0-12 Micron
thickness lm
(unit wt of to Top & side frame @1.j66 kg/m ; top rail
@ 1.296 kg/m; bottom rail @ 1.974 kg/m; lock rail @
1.590 kg/m; door vertical @ l.al2 kg/m; glazing clip @
0.1 67

Aluminium Door [size (900 x 2100)J &Alumtnium Door
Double leaf [size (1200 x 2100)J

Kg 89.1 07
t

458.84Quantityfor SAD :

Supplying bubble free float glass of approved make and
brand conforming to IS: 2835-1987.

(ii) 4 mm. thick coloured/tinted/smoke glass.

s57.76
Sqm 8.1 00Quantityfor SAD :

(vi) 6 mm. thick coloured/tinted/smoke glass

23



Providtng and fixing exte"ior quality Aluminium
Composite Panel (ACP) wall cladding on existing Al.
/MS frame work with GI bruckets, ACP fixed on the
existing frame work by foldi,n;4 the edges of ACP panel
(Engraving the rear surfoc,t of ACP sheet) with CP
angles, cleats and strainless Steel screws forming
groves at the periphery of eCP panel. Such grooves

filled with foam and silicon sealant etc. complete v,ith
all materials (but including the cost of silicon sealant),
labour, scaffolding and oll cther incidental charges
complete in all respect os per specification and
direction of Engineer-in-char,ge. (Mode of payntent is
onfinished surface area of A,CP)(b) 4mm thick (0.50mm
Al.+3.0mm LDPE +0.50mm.4'. PVDF

Quanrityfor SAD :
coating)

Sqm 4.095
t

3,430.00
Supplying EPDM gasket of aplroved make and brandas
per direction of Engineer-i,t..Charge. (i) For sliding
windows b) 'U' shaped EPD)II gasket for frames.

Mtr 143. 10
t

17.88

Each 20.00
+\

t6.69

Sqm 8.1 00
{

829.49

24

25

26

Quantityfor SAD : Sqm 4.095

Quantityfor SAD :
Supplying PVC rollers for sliding windows as per
direction in-Char e.

Quantityfor SAD :
Labour charge for fabrica't|on and installation of
composite door, window, partitions made .frr*
annoidized extruded alloy a,tt'minium sections for the

llow units :-
A) Glazed aluminium sliding windows made of extruded
snd anodized alloy alumininn sections, fabrications,
including cutting to proper shtpe and size drilling and
alinging of window and shuttery frame fitted with in built
locking arrongements, slic,ling rollers and other
necessary fittings, fixture,a,lhesives and
requisite size and fixing the glass as per drawing,
specificotion and direction o1^ \ngineer in Charge. The
rate including all incidental charges of all tools and
plants,including all incide,n:al charges, adhesive,
joineries such as screw, cleat angle etc. but excludes the
cost of extuded cluminium sections,
gloss,neoprene/EPDM gasketittg, locking arrangement
and rollers..

t
787.78

{
n
J 96

{
t4 045.85

2,558.63

t
333.80

t
6,718.87

27

(i)2 track sliding window

Quantityfor SAD :



B) Partly glazed partly panelled or fully glazed leaf
aluminium swing door made of extruded and anodised

alloy aluminium sections, fabrication including cutting
to proper shape and size, drilling and aligning, fitted
with heavy duty hydraulic action floor spring placed in
the floor with mending ............. towerbolt, glazing clips
etc. (10% rate reduction has to be made for swing doors

or partitions where floor spring is not used. 10%

enhancement of rateis to be made where door frame of
extruded aluminium sections has to be fitted andfixed to
masonary wall,So/, rate enhancement may allowed for
double leaf swing door. Payment shall be made for the

shutter area only except where door frame is fixed the

entire opening shall be taken to consideration Payment

door sections are to be

I 3.67

t
4 542.52

{
9 t52.67

t
476.70

28

29

Door installation

Sqm 8.1 90
t

1,526.70Quantityfor SAD :
Supplying, Fitting & Fixing Factory made prelaminated
P.V.C. door frame of size 50 mmx47 mm with a wall
thickness of 5 ffiffi, made out of extruded 5 mm

Prelaminated PVC sheet miter cut at two corners and
joined with two nos of 1.5 mm long brackets of 15 mm

xl5 mm M.S. square tube. The two vertical door profiles
are to be reinforced with 19 mmx 19 mm M.S. Square

tube of 19 gauge, weather seal to be provided through
out the frame. The door frame shall be fixed with the

wall using 65/100 mm M.S. Screws through theframe by

using P.V.C fasteners. A minimum of 4 Nos of screws to

be provided for each vertical member and minimum 2

Nos for horizontal member etc. complete as per
Manufacturer"s specification and direction of
Engineer-in-Charge.

458.84
Mtr 9.900Quantityfor SAD :

Supplying, Fitting & Fixing 30 mm thick both side
prelaminated Factory made solid Panel PVC Door
Shutter consisting of outer frame made out of M.S. tubes

of 19 gauge thickness and size I9 mmxl9 mmfor styles,

top and bottom rails, M.S. frame shall have cost of steel

primers of approved make and mandactltre, M.S. frame
with 7 mm (5 mm+2 mm) th.xl| mm wide PVC

sheet beading on inner side and joined together with
solvent cement adhesive. An additional 5 mm th. PVC
strip of 20 mm which is to be stuck on the interior side

of the "C" channel using PVC solvent adhesive etc.

complete excluding all necessary hardwares (ts per
direction of Engineer-in- Charge,

3.150
{

2,905.61
SqmQuantity for SAD :

F) Supplying Zinc powered coated star lock.(Natural
White)

47.67
Each 10.00Quantityfor SAD :

30



31

32

Anodised aluminium baruel/tower/socket bolt (full
covered) of approved quoiity manufactured fi'om
extruded section conforminSy to L5.204/74 fitted and
fixed with cadmium plated s(:/ews : (iii) 100mm long x
I)mm dia. bolt.

Quantityfor SAD :

(B) Supplying 125 mm. Dia acrylic handle .for
aluminium door as per approved make & brand.
(a) Natural Colour

Quantityfor SAD :
i) Hydraulic door closer oJ' tpproved quality as per
I.S.I. standard fitted and fixed complete (b) Medium
(LS.L size 2)

Quantityfor SAD :

Door stopper (Anodised aluminium)

QuantiQfor SAD :

Supplying 4 lever mortice locb or any approved make
and brand as per direction of nrc Engineer- in -Charge.
i) 150 mm.

Quantityfor SAD :
(a) M.S.or W.I. Ornamental iyrill of approved design
joints continuously welded with M.S, W.I. Flats and
bars of windows, railing etc. fitted and fixed v,ith
necessary screws and lugs in' .ground Jloor. (Add extra

@ 1%for each addl. floor up'to 4thfloor and @ 1.25%

for each addl. Jloor above 4th floor) (i) Grill weighing
above l0 mtr and tc t6 mtr.

Quantityfor SAD :
Collapsible gate with 40mm x 40mm x 6mm Tee as top
and bottom guide rail, 20mnt x 10mm x 2mm vertical
channels l00mm apart infull.v stretched position 20mm
x 5mm M.S. flats as collapgible bracings properly
rivetted and washered inclu'aing 38mm steel rollers
including locking arrangemetts, fitted and fixed in
position with lugs set in cement concrete and including
cutting necessory holes, chasi,n,7 etc. in walls, floors etc.
and making good damages complete. In ground floor.
(Payment will be made on the erea of the gate covered

rails and two exrrzme channels

{
568.s3

t
J 0.08

t
;6.00

{
4t7.Is

{
1,802.00

t

33

3

34

35

36

37

t
6784

Each 9.00
t

63.t7

Each 14.00
{

2r5.72

Each 2.00
t

1,628.00

Each 5.00
{

83.43

Each 4.00
{

450.50

Qntl. 7.153
{

tt,784.52

Sqm 6.930
t

5,160.49

two

Quantityfor SAD :
35 762.20



Applying Interior grade Acrylic Primer of approved
quality and brand on plastered or cencrete surface old
or new surface to receive Distemper/ Acrylic emulsion
paint including scraping and preparing the surfoce
throughly, complete os per manufacturer's specification
and as per direction of the EIC. (In Ground Floor)(a)
One Coat i) Water based interior grade Acrylic
Primer

38

39

40

4t

42

9 557.49

{
t9 2.58

{
9 6.15

t
24,227.97

{
2 7s8.06

13.647

Sqm 260.422
36.70Quantityfor SAD :

Applying Auylic Emulsion Paint of approved make and
brand on walls and ceiling including sand papering in
intermediate coats including putty (fwo coats)

i) Srandard Quality

Sqm 260.422
t

73.89Quantityfor SAD :
Applying Exterior grade Acrylic primer of approved
quality and brand on plastered or cencrete surface old
or new surface to receive decorative textured (matt

finish) or smooth finish acrylic exterior emulsion paint
including scraping and preparing the surface throughly,
complete as per manufacturer'sspecification and as per
direction of theEIC. In Ground floor: (o) Orc Coot

37.42
Sqm 242.0t4Quantityfor SAD :

Protective and Decorative Acrylic exterior emulsion
paint of approvedquality, as per manufacturer's
specffication and as per direction oJEngineer-in-Charge
to be applied over acrylic primer as requtred. The rate
includes cost of material, labour, scaffilding and all
incidental charges but excluding the cost of primer. In
Ground floor (fwo Coat) b) Premium 100% Auylic
Emulsion

242.0r4
t

100.11
sqmQuantityfor SAD :

a) Priming one coat on steel or other metal surface with
synthetic oil bound primer of approved quality including
smoothening surfaces by sand papering etc.

Sqm 79.805
t

34.56Quantityfor SAD :
(A) Painting with best quality synthetic enamel paint of
approved make and brand including smoothening
surface by sand papering etc. including using of
approved putty etc. on the surface, if necessary : (b) On

steel or other metal surface : With super gloss (hi-
gloss) -
(iv) Two coats (with any qhade except white)

Sqm 79.805
94.t5Quantityfor SAD :

43



Artificial stone in floor, dado ctaircase etc with cement
concrete (1:2:4) with stone chips, laid in panels as
directed with topping made with ordinary or white
cement (as necessary) and mtrble dust in proportion
(l:2) including smooth finisling and rounding ........

Jlooring worl<s using cement @ 1.75 kg/sq.m all
complete including all materials and lqbour. In ground
floor. 3 mm. thick topping (Ltigh polishing grinding on
this item is not permitted wit,h ordinary cement). Using

cement 25 mm. thick

44

46

47

{
18,604.69

t
39 tl.02

{
5,357.25

{
15.89

Quontityfor SAD : Sqm 65.3r4
284.85

18 mm. to 22 mm. thick, kota stone slab set in 20 mm
thick (avg) cement mortar (l:.t) in floor, stair & lobby
including pointtng in cemenl ,slurry with odmixture of
pigment matching the stone shc,de, including grinding &
polishing os per direction of lingineer - in - charge to
match with the existing work. [Slurry for bedding @ 1.4
kg/Sq.m and pointing @2.0 kg/,lq mJ

Quantity for SAD : Sqm 33.085
t

1,1 85.16
Supplying& laying 20 mm dct'igner chequered tiles of
any shade and of approved c,,uality as per IS: 1237:
1980 laid in patterns as diret:tzd in pavement, footpath
including necessary underlay 25 mm thick average
cement mortar (I:3) comple,te in all respect with all
labour and materials [using cement slurry @ 4.4
kg/Sq.m at back side of tiles. ()ement of mortar & sluty
will be supplied by the Department. Border concrete if
necessary to be paid separatetlyl.

Quantityfor SAD : Sqm 5.603
t

956.14
Roof treatment by application c.f non toxic polyurethane
modified acrylic based single ,:omponent (P U Roof
Coat) solvent free, cold applied polyurethane modified
elastomeric waterproofing meubrane with excellant UV
resistant capasity as per ASTII D6083fa woter based
I })%acrylic elastomeric emutsion polymer latex
coating .,.. used as protective coatingfor roofs] after
preparing the surface by clean,i,tg and ti repairing the
roof cracks by cement & sand nnrtar (1:4), preferably
with :i!: antishrinkage mortar (,'o be paid separately) if
any, apply two coats alongwith a 5 - IPrimingcoat(w*o
coats of P U Roof Coat and on'e coat of primer coat
compatible with Sqm. i main product as per
manufacturers specification) and reidorced with or
without 20 - gsm GeotextileFl,eece, including the cost of
primer coat and basepreparation, tools & IPlantsbut
excluding the cost of scaffoldinS,and stagging complete
as per direction of Engineer -in..charge. Q{ote: If
Geotextile Fleece not uesd ,the t'ate would be reduced
by Rs. S/-per Sqm)

Quantityfor SAD : Sqm 3.150
5t2.98

45

I9

1



M.S. structural works with hollow sections (square or
rectangular shape) conforming to 15: 806-1968 &
IS:1161-1998) connected to one another with bracket,
gusset, cleat as per design, drawing & direction of
Engineer-in-Charge complete including cutting to

requisite shape & size, fabrication including metal arc
welding conforming to IS: 816-1969 & IS: 9595 using
electrodes of approved make and brand conforming to
IS:811- 2004, haulage, hoisting and erection all
complete.The rate includes the cost of all M.S. Hollow
section, all consumables such as electrodes, gas and
hire charges of all tools and plants and labour reqired

for execution and all incidental chages (such (ts
electricity, labour insurance) etc. completei) For Roof
Truss Work 12 Mrr

48

49

50

189 95.85

t
109,948.51

t
7,398.70

T

2,419.36

86,t86.21
MT 2.20tQuantityfor SAD :

Supplying, fitting and fixing single skin color coated
trapezodial profile for wall clading, Roof shall be made

of 0.45 mm BMT (Base Metal Thickness) (0.50 mm TCT
(Total coated thiclcness excluding paint), G550 (min 550
yield strength), of Zincalume metalic cooting (515965)
with high Solar ReJlectance Index (SRI) value for better
colling as per thermatech technology, 1000 - l0l5 mm

ffictive cover width with five major
coating total on both sides, pre- painted with colorbond
XRW (xterior roofing, walling) paint system of 35
micron Super Durable Polyster paint (SDP) with stable
inorganic picment with no lead contents confirming
1515965. The sheet shall be free from defects and have

brand marking of the manufacturer giving product
details on the back of the sheet at regular interval
confirming genuinity of the material. i) in Roof
(a) 0.5 mm th. Sheet

Quantityfor SAD : t02.963Sqm
{

1 067.8s

Supplying, fitting and fixing Anglo-Indian W.C. in white
glazed vitreous china ware of approved make complete
in position with necessary bolts, nuts etc.

(a) With'P' trap (with vent)

Each 2
3,699.35Quantityfor SAD :

Supplying, fitting and fixing l0 litre P.V.C. low-down
cistern conforming to I.S. specification with P.V.C.

./ittings complete,C.I. brackets including two coats of
painting to bracket etc.

Each 2
1,209.68Quantityfor SAD :

51



Supplying, fitting and fixing v,hite vitreous china best
quality approved make wash ltusin with C.I. brackets on
75 mm X 75 mm wooden blocks, C.P. waste fittings of
32 mm dia., one approved quolity brass C.P. pillar cock
of 15 mm dia., C.P. chain with rubber plug of 30 mm
dia., approved quality P.V.C. 'uaste pipe with C.P. nut
32 mm dia., 900 mm long opproved quality P.V.C.
connection pipe with heavy Lrass C.P. nut including
mending good all damages otd painting the brackets
with two coats ofapproved pa'i,tt. (iii) 630 mm X 450
mm size

52

53

1t 5.81

10,774.55

t
01.52

{
117.99

t

I

0 i 3.001

{
709.t0

{
464.80

1,126.35

338.48

379.00

{
8t0.42

Quantityfor SAD : Each J
t

3,895.27
Supply of UPVC pipes (B Typz., &fittings confornting to

[s-1 3s92-1992
(A) (ii) Double Socketed 3 L[ettr Length
(b) I l0 mm

Metr
e

28.700
{

375.42Quantityfor SAD :

(B) Fittings

xi) Door Bend (f.5.) ii) 110 mm. Dia,

Quantityfor SAD - Each 8
t

t7 5.t9

xv) Vent Cowl (b) 110 mm

Quantityfor SAD - Each J
{

39.33

(i) Coupler (b) I l0 mm

Quantityfor SAD : Each 10
{

101 .30

(ii) Plain Tee, (b) I l(t ,nm

Quantityfor SAD : Each 7
t

101.30

(iii) Door Tee, (b) l lCtinm

Quantityfor SAD : Each 2
t

232.40

xvi) Pipe Clip

Quantityfor SAD : Each 45
2s.03

xvii) W.C. Connector (150 mtn long) 125 X 1(}(W/'LVC
Ring) 75 mm

Quantityfor SAD : Each 2
t

169.24

xix) W.C. Connector Bend W t lipring 75 mm

Quantityfor SAD : Each 2
{

189.50

xx) 125/l l0 P Trap with W.C. ,?ing, 75 mm

Quantityfor SAD : Each 2
40s.21



C) Rubber Lubricant 500 ML

54

55

50

t
222.87

Each 4Quantityfor SAD :

D) Solvent Cement 250 ML
{

122.76
Each 6Quantityfor SAD :

Labour for fitting and fixing U.P.V.C. pipes for above

ground work including cost of iointing materials etc.

fitting and fixing all necessary specials, cutting pipes,

cutting holes in walls or R.C. floor where necessary

upto 1.5 metre and refilling the same complete

as per direction of the Engineer in-charge. (Payment

will be made on centre line measurement of the total
pipeline including specials. (A) Above ground (ii)
I l0 mm dia.

t
67.93

Mtr. 28.700Quantityfor SAD :
Supplying, fitting and fixing PVC pipes of approved
make of Schedule 80 (medium duty) conforming to

ASTMD - 1785 and threaded to match with GI Pipes as

per IS: 1239 (Part - I). with all necessary accessories,

specials viz. socket, bend, tee, union, cross, elbo,

coats of painting with approved paint in any
position above ground. (a) For Exposed ll/ork
PVC

i) 15 mm

120.37
Mtr 22.050Quantityfor SAD :

ii) 20 mm

12.s00
t

t53.74MtrQuantityfor SAD :

iii) 25 mm

9.000
t

2t0.95MtrQuantityfor SAD :

iv) 32 mm

Mtr 4s.000
28r.26Quantityfor SAD :

Supplying, fitting and fixing Peet's valve fullway
gunmetal standard pattern best quality of approved
brand bearing LS.l. marking with fittings (tested to 2l
kg per sq. cm.) (vii) 25 mm dia

25 mm dia

Each 1
{

1,086.92Quantiryfor SAD :

32 mm dia

2
t

1,499.28
EachQuantityfor SAD :

Supplying, fitting andfixing bib cock or stop cock.

t
891.48

736.56

t
I 949.59

654.16

1,921.75

{
1,898.55

I 56.70

1

{
086.92

57

t



Each 5
{

971.32

Each 2
1,512.39

Supplying, fitting and fixing pillar cock of approved
make

fl (ii) CP 2-way bib Cock - i:' mm, supplied, .firted ctnd

fixed. (Code
No.5041 & Model - FLOI\|NTINE of JAQUAR or
similar brand).

Supplying, fitting and fixing sitower of approved brand
and make
(fl Hand Shower(Health Fauctt) with lmtr Fexible Tube
with wall
Hook(Equivalent to Code No !73 & Model -ALLIED of
Jaquar or
similar).

Quantityfor SAD :

Quantityfor SAD :

Quantityfor SAD :

Each 2
t

1,490.94

Supplying,fitting and fixing approved brand P.V.C.
CONNECTOR white flexible with both ends coupling
with heavy brass C.P. nut, I5 nm dia. 600 mm long.

Each 5
{

127.52

Each a
J

{
576.83

Each 2
{

58.40

Each 3
t

1,260.92

Supplying, Jitting and fixing b,zvelled edged mirror 5.5
mm thick silver red as per I.S. -1438 / 1965 together u,ith
brass C.P. hinges.

Supplying, fitting & fixing Aluminium domical grating.

fl (il CP Pillar Cock with )00 mm extended Lever
Handle (Equivalent to Code No. 5031 & Model -
FLORENTINE of JAQUAR or similar brand).

Supplying P.V.C. water storage tank of approved
qualtty with closed top with lia' (Black) - Multilayer (c)
I500 litre capacity

Quantityfor SAD :

Quantityfor SAD :

Quantityfor SAD :

Quantityfor SAD :

600 mm X 450 mm

100 mnt

Quantityfor SAD : Each 1
t

9,343.71

Each 1
t

tt4.4t

(d) (i) Chromium plated ani4ilar Stop Cock with v,all
/lange (Equivalent to Code No. 5053 & Model
Florentine or simila,'

58

59

60

6l

62

63

61

Labour for hoisting plastic wa.te r storage tank.

65

(i) Upto 1500 litre capacity. (a) Upto lst story fi.ont
G.L.

Quantityfor SAD :
Labour for punching hole in ltltstic water storage tank

t
78J

{
4 856.60

{
81.88

{
637.60

t
730.491

{
116.80

J 782.76

{
9 343.71

{
114.41

66
50 mm dia.



Constructing Inspection pit of inside measurement

600mm X 600mm,X upto 600mm (depth) with 250 mm

thick Ist. class brick work in cement mortar (l :4) on all
sides, bottom of the pit consisting of 100 mm thick
cement concrete (l:3:6) with stone chips over a layer of
jhama brick /lat soling, 15 mm thick (l:4) cement

plaster to inside walls and out-side walls upto G.L. and
20 mm.thick Q:a) plaster to ................, filling sides of
the pit with earth and removing spoils after work
complete in all respect with all costs of labour and
materials
iil With Pakur varietY
(JSWJ S P L/ S HYA ]W S RM B / B MA S L/ E L E C RO ST E E L/ S S

L)
{

7,333.15
Each 2Quantityfor SAD :

Construction of septic tank of dffirent capacities as per
approved drawing with lst class brick work in cement

mortor (l:4) including two 560 mm dia. R.C.C. manhole

cover(heavy Qpe)of approved make supplied, fitted and

fixed in the l00mm thickR.C.C (l:1.5: j) top slab with
necessary fittings, 20mm thick cement plaster ft : 1)

with neat cement finish to the internal surfaces and I5
mm thick cement plaster (4 : l) to outside wall upto 200

mm below G.L floor finished with 25 mm thick
I stone flooring is to be done with admixture

of water proofing compound @ 0.5% by weight of
cement with all costs of labour and materials. Note.- (i)
Finished level of Septic Tank should be 400 mm. from
Ground Level. (ii) Height of 50 mm. Ventilation pipe
&Mosquito proof mesh, should be follwed as per
IS:247),Partl.Payment will be made separetly on the

basis of actual height based on relevant LS.Code.

(iii) For 30 users septic tank

65,454.85
Each IQuantityfor SAD :

Construction of circular soakwell 2.5 metre deep in all
types of sandy soils with dry brick work upto 1.6 metre

.from the bottom having 150 mm intermediate cement

brick work (l:4) band all round and cement brick work
(1:4) upto 0.90 metre from top with 20mm thick cement
plastering (l:4) to inside face upto the depth of centent

brick work, l5mm thick cement plaster (1:4) on outer

face from top of the well upto G.L. ............. connections,

excavation of well including shoring, dewatering and
removing the exess earth from the premises as per
direction complete in all respect with all costs of labour
and materials. With 250 mm thick dry brick work and
250 mm thick cement brick work (l:6) and 1.00m inside

dia. ii) With Pakur variety (JSWJSPL/SHYAM/
S RM B / B MA S L/ E L E C RO ST E E L/ S S L)

Quantityfor SAD : Each J
{

22.64 67.92

t4 666.30

t
65,454.85

67

69

68



Quanrityfor SAD: I Uu.n 
Ill 1

16,564.83 16,564.83

Labour for boring through an.y type of soil for sinking
tube well of required dia. with top enlargement by
rig boring system (either b.y reserve circulation or
by direct rotary method) including hire charges and
labour for rig machine, tools and plants, staging,

force pumping set and ma,'cing arrangement for
water required for boring etc complete and
lowering of pipes, strainers blind pipes etc.

complete.
(a) For depth upto 250 metro- for 100 mmdia. Tube
well with top enlargement of ,l(t0 mm dia.(upto 50
metre

(i) First 50 metre

(ii) Next 50 metre

Supplying, fitting and fixing .DVC pipes for
underground work of appraved make of Schedule
80 (medium duty) conformin'g to ASTMD - 1785 and
threaded to match with GI Pitrtes as per IS : 1239 (Part -
I). with all necessary accesso,ntes, specials viz. socket,
bend, tee, union, cross, ,zlbo, nipple,
longscrew, reducing socket, rzducing tee, short piece
etc. frtted including cost of all materials jointing
materials, cutting pipes, making threads ,cutting
trenches upto 1.5 metre belot,,. surface in all sorts of
soil and refilling the same as directed complete in all
respect. (Payment will be made on the centre
line measurement of the totol pipe line including
all specials No separate pol,ment will be made

occessories, s, P7: s

200 mm dia

100 mm dia

40 mm dia Column Pipe

Supplying PVC stratner of ap'proved make with
adapter conforming to I.S.l2Bl,] specifications.(iv) 100
mm dia.

Supply of PVC pipes &fittings ;]chedule 80 (medium
duty) conforming to ASTMD - 1785 and threaded to
match with GI Pipes as per IS : 1239 (Part - I).

End Pl,

Supplying, fitting and fixing ,:heck valve (horizontal)
G.M. tested to 2l kg per sq. cnt.
(v) 40 mm

70

7t

72

60 ,424.50
t

47 3s6.20

{
97 107.90

{
7 167.85

t
22 239.00

t
8,080.40

t
262.20

1,763.86

73

Mtr. 50.00
t

1,208.49

Mtr 45.00
{

1,052.36

Mtr t
3,236.93

Mtr. s5.00
{

1,384.87

Mtr 60.00
{

370.65

Mtr 10.00
{

808.04

Each I
{

262.20

Each I
{

1,763.86
74

Annexure C (Borewell)

30.00



Each
1,894.96

Supplying, fitting andfixing gunmetal wheel valve of
approved brand and make tested to 2l kg per sq. cm.

(for water lines only).
(v) 40 mm dia

I
1,030.91

Each
Supplying, fitting andfixing heavy type bell mouth
reducing socket.

100 mm X 200 mm

{
670.98

Each 1
Supplying, fitting andfixing G.I. cap at top
(iii) 200 mm

312.25
Each 1

Supplying, fitting andfixing M.S socket ring
(iii) 200 mm

Day 1
{

8,983.79

Washing and developing tube well with air compressor
pump and engine for I (ei9h| hours continuous
pumping per day with necessary arrangements for
testing the yield in gallons per hour with'V' notch
including hire and labour charges for all tools and
plants and scaffilding as required.

L.S 1
{

1,091.69

Labour fo, making arrangement for showing
verticality test including the cost for hire charges

of tools and plants, scafolding, labour etc. all
complete.

L.S. 1
1,467.11

Collecting sample of water for
bacteriological and chemical test from any depth at
any time during execution of work including hire and
labour charges for tools and plants and sterilising the

equipments, paying all charges and fees, testing etc.

complete in all respect as per direction.

Cum 8.300
{

2,418.16

Packing the annular space between the outside of
the tube well pipes & strainers and the bore with pea
size washed gravel of approved quality having size from
2 mm to 5 mm or the size approved by the Engineer-
incharge including cost of all materials labour
and equipment complete,

4.230
496.98

Cum

Packtng annular space between the outside of the

housing pipe and the bore with puddled clay
balls of opproved size as per direction of the

Engineer-in-charge with cost of all materials and
labour complete.

1
5r3.67

Each
Providing and fixing bell plug as required upto 250

mm (internal) dia. ERWMS pipe including cost of
materials and labour complete.

Per
Set

1
2,663.67

Supplying, fitting and fixing 300 mm M.S. housing
clamp of approved quality.

t52.55
Per
Set

1
Providing 200 mm centre guide

i) Wirh Clamp

75

76

77

79

Supplying, fitting and fixing chech valve (vertical)
G.M,
tested to 2l kg per sq. cm.

40 mm

Each 1
1 ,010.65

'{
1,010.65

t
1,894.96

1,030.91

670.98

312.25

t
8,983.79

{
r,091.69

1,467.11

t
20,070.73

t
2,102.23

5t3.67

2,663.67

ts2.55

78

80

81

82

83

84

85

86

87

1



Supplying and laying 4 sq.mm J core /lat copper PVC
submersible cable from starter qnd controlling panel to
the submersible Pump with neczssory connection. ( M-
Finolex, Product code - 1720:t)
Rate opprov. by Elect. Deptt.

Mtr 85
{

183.54

Single Phase Submersible Pun',p set A Per Latest BIS
(VYithout Panel Board)
Supply and delivery of clear water verticat wet type
submersible pump suitable for oore well conforming to
IS : 8034 ( and as amended tlrcreaiter ) with standard
tuOCfo. potable clear coldwater and BEE 3 Star
Rated.capable of discharging noted M'/h. against head
of water column. The pump snull be directly coupled
with a continuous rated2- pole ,suitable wet type vertical
squinel cage induction motor. conforming to IS . 9253
(and as amended thereafter ), suitable for operotion
in A-C Single phases 220Y,50t12 (category B motor)
2 HP Stage 20 with Head of 96 Mtr. and discharge 3
Cum per hour with NRV size 33mm.

Set 1
{

35,046.07

Single Phase Submersible Pumlt Controller
(Micr opr o ce s s or B as e d) Witho u r Watur Lev el
ControlSupply and delivery oJ'ctirect on line ( DOL)
strater panel board conformbrg to ISl3947 and IEC
947 of suitable HP ratingfor ol.tsyrlit, in 230V (+10%,)
AC, single phase, 50HZ(+5yo1 comprising of ammeter,
voltmeter, thermal overload retay,2 pole magnetic
contactor, under voltage protection, indicating lamp,
capacitors, on/off push button;; including 5 way
connector, wiring with l/1.5 sq. mm PVC insulated
copper wire, powder coated veimin proof box of
following capacities:-iiil 2H.P. (Relay Range ll-lB
A*p.)

Each 1
{

6,084.14

88

89

90

91

Geophysical investigation of th"- acquifer by
electrologging system with cll tools and plants as
necessary including supply ofnecessary report.

Each
Test

{
9,828.77

t
9,828.77

{
15,600.90

35,046.07

{
6,084.14

1

Total Co;it of civil and plumbing Work (including GST & L.Cess) (A) : I
It

Annexure -B(Electrical Work)

Descriptior c f work Qty Unit Rate

(+ cst & L.w.c.)

Maim Power Connection

Core XLPE- lnsulated &Sheathed Armoured
Aluminium Conductor Power Cables lcr Working Voltage up to 1100
volts of following sizes (Gloster / tlavells / Polycab/RR Kabet as
approved by EIC )

Supply & delivery of 2

2core6 sq. mm. 18 Mtr 2.2)"8.00

2 core 10 sq, mm 100 Mtr 289.00

Amount
(+ CSt & L.W.C.)

4104.0(1.01

1.02 28900.0(



2 Laying of cable on $/all / surface incl. S & F of MS saddles with eaffiing
attachment in 2x'10 SWG Gl (Hot Dip) Wire, making holes etc. as necy.

mending good damages and painting IPWD/GS Page: F-1 lteml 2a]

3

2.01

4.01

4.02

501

5.02

10

11

'11 .01

4

5

6

7

8

I

72.0030 t\ttrLaying of cable upto 2 core 25 sqmm

88 t\4trLaying of one No. cable upto 35 sqmm in underground trench 460 mm

wide x 760 mm average depth, with brick protection on the top of the

cable with 8 (eight) Nos. bricks per metre, including filling the space

between the brick & cable and also the trench with shifted soil, leveling

up and restoring surface duly rammed.

IPWD/GS Page: F-'1 ltem: 1/al

S & F of compression type brass cable gland complete with brass

gland, brass ring & rubber ring for dust & moislure proof entry of

XLPEiPVC armoured cable. IPWD/GS Page No.: F-4 ltem No.: 7/c]

Set 85.0042 core 6 sq. mm

144.004 Set2 core 10 sq. mm

Finishing the ends of the XLPE/PVC armoured Al. cables by crimping

method incl. S&F of solderless socket (Dowels make), tapes,

anticorrosive paste & joiting materials. IPWD/GS Page No.: F-5 ltem

No.: 8/b
Set 41.00

43.004

307 006 l\ltr.S&F of medium gauge 40mm dia Gl Pipe (lSl-Medium) Protection with

necessary flttings and jointing metarials as requked as per GS.

IPWD/GS Page: F-6 ltem: 111

Earthing lnstallation

1713.002 ItemEarthing with 50 mm dia Gl pipe 3.64 mm thick x 3.04 l\.4ts. long and 1 x

4 SWG Gl (Hot Dip) wire,(4 mtr. Long).13mm dia x 80mm long Gl bolts,

double nuts, double washers incl. S&F 15mm dia Gl pipe protection (1

mk. long) to be filled with bitumen pa(ly under the ground level and

pa(ly above ground level driven to an average depth ol 3.65 [4ts.

below the ground level (For soft Soil: lSl-Medium Gl pipe) [PWD/GS

4 qbmtr. 269.00Excavation of soil for installation of Earth Electrode and filllng

ramming. (Soft Soil) IPWD/GS Page: G-'1 ltem:1]

&

Item 1'145.002Extra for providing masonery enclosure on the top of the earth

electrode of overall size 86.36 cm x 86.36 cm x 46 cm deep (below

Ground level) complete with cemented brick work('1:6) of 25 cm width

duly plastered with cement morter (inside) Cl hinged inspection cover of

size 36,56 cm x 35.56 cm with locking arrangement, Gl reducer

including drilling of 46 nos. 12 mm dia holes on the Gl pipe. [PWD/GS
Page: G-2 ltem: 3/al

Item2Extra for keatment of soil by using salt & charcoal or coke for plate

electrode. [PWD/GS Page: G-2 ltem: 3/b]

S&F of earth busbar of galvanized (Hot Dip) I\4S flat on wall having

clearance of 6 mm from wall including providing drilled holes on the

busbar complete with GI bolts, nuts, washers, spacing insulators etc. as

required.

IPWD/GS Page: G-2 ltem: 4/al
Mtr 195.001S&F galvanized (Hot Dip) [4S flat 25 mm x 6 mm on wall

Connecting the equipments to ea(h busbar including S & F 4SWG Gl

(Hot Dip) wke of size. [PWD/GS Page:G-2 ltem: 5/a]

2160.0(

17864.0(

340.0(

576,0(

164.0(

172.01

1842.01

3426.0(

'1076.0(

2290.0t

12

195.0(

203 00

42 core 6 sq. mm.

Set2 core 10 sq, mm.

Paqe No.: G-1 ltem No.:2/al

665.00 '1330.0(



12.01 S & F of 4 SWG Gl (Hot Dip) wire ot size.

Components of Power Distribution System

13 S&F double-doot (2+4) Way SPN MC3 Diskibution Board with lP-42l43
protection, concealed in wall after cltting the wall & mending good the
damages to original finish incl. lnbr connection with suitable size of
copper wire and neutral link & prori,iion for earthing attachment (for
lnverter)
(Make: Legrand-607710 or similar cf Siemens/ Schneider/ABB - as per
direction of El D-9ltem:1

14 S&F double-door (2+8) Way SPN M3I Distribution Board with tP-42l43
protection, concealed in wallafter ctt:ing the wall & mending good the
damages to original finish incl. lnkrr connection with suitable size of
copper wire and neutral link & provir;ic,n for earthing attachment. (for R-
Power)

(Make: Legrand-607710 or similar cf Siemens/ Schneider/ABB - as per

direction of EIC) [PWD/GS Page: D-9 ltem:1 3]

15 Supplying and fixing 4-way MCB SS enclosure with lP-20/30 protection,
powder coated provision for two/four pole MCB, concealed in wall after
cutting the wall & mending good tlre damages to original finish incl
painting,connection & provision for :arthing attachment. [PWD/GS

D-9ltem:'11
16 Supply & fixing 2401415 V MCB of Breaking capacity 10kA & C

characteristics on din rail of existing I Bs and necessary connection as
required .(Make: Legrand / /Schneider /ABB - as per direction of EtC)

IPWD/GS Page: D-6 ltem: 7l

16.01 16.324 DP MCB

16.02 6-32A SP MCB

Distribution Wiring lnstallation

17 Distn. wiring in 3X2210.3 (1.5 sqmrn) single core stranded 'FR' PVC
insulated & unsheathed single core stranded copper wire (Brand
approved by EIC) in 19 mm bore, 3mm thick PVC rigid pipe comptete
with all accessories embedded in u'a I to lighUfan/call bell points with
Piano key type switch (Anchor make) fixed on sheet metal (16 SWG)
switch board complete with 2 nos. "t,1" & N' copper bar and 'L' sahped
insulator chair with bakelite/perspex (wall matching colour) top cover
(3mm thick) flushed in wall incl. merrdrng good damages to origrnal
finish.

17.01 On board 5A [PWD/GS Page:E-'10|:en:4/a]

17.02 Average run: 07 Mtr. [PWD/GS Page: E-9 ltem: 2/a]

18 Cutting channel of 40 mm x 40 mnr size on masonry wall incl. S&F
heavy gauge 19mm PVC rigid pipe by means of iron hooks and
supplying and drawing 18 SWG Gl VIir: as flsh wire incl. mending good

damages to building works [PWD/GS Page: E-2 ltem: 3/a]

19 Supplying and Drawing 1.1 KV single (:ore stranded'FR'PVC insulated
& unsheathed single core stranded copper wire ( Make : Finolex I KEY I
Plycab, Brand approved by EIC) of tlre following sizes in the pretaid
polythene pipe and by the prelaic 3l fish wire and making necy.
connection as required [PWD/GS Pag:: E-09 ltem: C/1]

'19.01 2x2210.3 (1.5 sqmm) + 1x2210.3 (1,5 sqmm)ECC

19.02 2x36/0.3 (2.5 sqmm) + 1x2210,3 (1.5 s;qnm) as ECC

20 Mtr 23.00 460.0(

1484.0(

1848.0(

1185.0(

3415.0(

2380.0(

570.0(

33914.0(

17440.0(

4200.0(

7290.0(

1 Nos. 1484.00

1 Nos. 1848.00

Nos. -?95 ()0

5 Nos. 683.00

10 Nos. 238.00

o Nos 95.00

31 Pts, 1094.00

160 Mtr 109.00

70 Mtr 60.00

90 Mtr 81.00

15 Mtr 119.0119.03 2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sq n n) as ECC 1785.0(



20

2A.41

2A A2

Finishing of the PVC insulated Cu wire ends by socketting with pin/ring

type copper sockets and insulated tapes etc., including supplying

sockets, tapes.

/GS Pa F-5 ltem: I

21

22

24

25

26

27

23.0012 Set2x36/0.3 (2.5 sqmm) + 1x22l0.3 (1.5 sqmm)

Set 25.0042x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm)

295.008S&F Electronic Socket type fan regulator (Step type) (Brand app

by EIC) on existing switch board with backelight top cover after making

housing for regulator knob by cutting backelight top cover including

making necessary connections. [\,1akel Anchor] [PWD/GS Page: E-6

Item: 18/a l

roved

216.001 Nos.S&F 250 V AC/DC superior type Call Bell (Anchor) on HW board ln

S&F HW board [PWD/GS Page: D-13ltem: 20 ]

cl

Switch-Sockets & Enclosure with l\,4C8

255.002

Nos 413.00,1

Supply & Fixing 250 V 02 nos. 5 Pin 6A flush type plug socket with 02

nos. 64 Piano key type (Brand approved by EIC) on sheet metal switch

board embedded in wall incl. S & F 175X'100X65mm l\4S [16 SWG]

switch board and bakelite/perspex top cover of 3mm thick by Brass

screws after making housing for switch by cutting bakelite/perspex cover

and making necessary connetions as required.[PWD/GS Page: E-4 & 5

llen 11lc,12lc & 14la 15la
Nos 359.005S&F 240 V 5 - Pin 20A, plug socket with separate 20A Piano key type

switch (Brand approved by EIC) on sheet metal switch board

embedded in wall incl. S & F 175X100x65mm MS [16 SWG] switch

board and bakelite/perspex top cover of 3mm thick by Brass screws

after making housing for switch by cutting bakelite/percpex cover and

making necessary connetions as required.

PWD/GS e: E-6 ltem No.: 22

I Nos. 94'1.00Supply & Fixing 240 V, 3 nos. 64, & 1 no, 20A plug socket with

separate 3 nos. 6 A & 1 no. 20A Piano key type switch, indicator & 20A

switch type SP IiICB (Brand approved by EIC) on sheet metal switch

board incl. S & F 240x200x65mm [,'1S (16SWG) switch board and

bakelite top cover of 3mm thick and making necessary connections as

required [PWD/GS Page: E-7 ltem; 26 ]

1820 00setS&F lnve(er connection switch board comprising with 250 V 02 nos. 5

Pin 20A flush type plug socket with 02 nos. 20A Piano key type (Brand

approved by EIC) switch incl. s&f 200x150x65mm sheet metal box with

bakelite top cover (3mm thick) and one Havells 25A DP lvlcB type

changeover switch with din rail on same metal box. embedded in wall by

cutting bakelite/perspex cover and making necessary connections as

E4l11d + E4l12d + E5l14b + E5/15b + D7l9PWD/GS ltem
981.001

Item: 17

27 6.01

100.0{

2360.0(

216 0(

510.0(

413.0(

1795.0(

941.0(

1820.0(

28 981.0(

Nos.

Nos.Supply & Fixing of 240 V 5 Pin 6A, plug socket with separate 6A

Piano key type switch (Brand approved by EIC) on sheet metal switch

board embedded in wall incl. S & F 150X'100X65mm N4S [16 SWG]

switch board and bakelite/perspex top cover of 3mm thick by Brass

screws after making housing for switch by cutting bakelite/perspex cover

and making necessary connetions as required.lPwD/Gs Page: E-6

Item: 2'll

1

Nos.Supply & Fixing 240 Y,25 A, lvodular type starter (Brand approved by

EIC) with 25A L4odular switch type DP lt4CB (C-Curve) and 4 Module Gl

Modular type switch board with 4 l\.4odule top cover plate flushed in wall

incl. S&F switch board and cover plate and making necy. connections

wilh PVC Cu wire and earth continulty wire etc. [PWD/GS Page: E-19



29

30

31

37

S&F 240 V, 16 A, 3 pin l\,4odular tyl(,plug socket (Brand approved by

EIC) without plug top on 2 Module Gl lilodular type switch board with top
cover plate flushed in wall incl. S&[: ;witch board and cover plate and

making necy. connections with PVo 3u wire and earth continuity wire
etc. [PWD/GS Page: E-17 llem zla, 4lbl

S&F l\iiS fan clam of two piece typ€ for RC ceiling as per approved
speciflcation, fabricated from 40 mrr x 9 mm MS flat including making
good damages to building roof witl iatisfactory flnishing and painting
(as per Drawing no. 475 of PWD Spoc fication Book-May 1991)

IPWD/GS Page:D-14 ltem: 29]

Supply & delivery of Heavy duty m(rtirl 9" Sweep, A.C Exhausl fan

[N4ake: EPC or similar of OrienUCronrpton as approved by EIC]

Fixing only exhaust fan after makintl hole in wall and making good

damages and smooth cement finish etc. as practicable as possible and
providing necy, length of PVC insulat€d wire and makjng connection for
exhaust

IPWD/GS Page: C-4, ltem: 28, l

Supply & Fixing 23cm Exhaustfan (l)") Al louver shutter on wall with
necy. bolts & nuts (6 mm dia x 62 nm long). IPWD/GS Page: 0-14,
Item: 32la

Supply & delivery of 42" (1050 mm) AC ceiling fan with all accessories.
(Make: Orient PSPO NEW AlFr PLUS or equivalent of
EPC/USHIVCROMPTON as per dire(tion of EIC)

Supply & delivery of 48" (1200mm) li( ceiling fan with all accessories. (

Make: Orient PSPO NEWBREEZE o SUI\,,11\,4ERCOOL / equivalent of
EPC/USHIVCR0[/PTON as per dire:t on of EIC)

Fixing only ceiling fan complete witl t)lades, canopy, fork, rubber bush
etc. incl. S&F connecting wire for do\^/rl rod upto 30 cm incl. painting the
rod with approved paint and making recessary connection as required
by 2x1.5 sqmm flexible copper wire, [F'WD/GS Page: C-3 ltem: 21la]

Supply & fixing additional safety arran lement of ceiling fan by stranded
Gl strain wke of suitable gauge witt one end fixed at RC clamp with
special type of socket, nut-bolts, thirrl les which throughly crimped with
the strain wire and the wire passing lhrough down rod (for upto 8 ft) and
also other end connected with armature spindle by its existing jam nut
hole with special arrangement (sampl€ approved by EIC). The length of
the strain wire up to gft also considffing any type of work required i.e
enlarging the existing hole by file Bt). to complete the job including
installation as per direction of EIC (ltatic & Dynamic Load Test (in

rotation of 1:20) certificate must be provided with final bill lointly with
concerned Junior Engineer & aulhJrised Electrical Supervisor of

Engraving the deptt. number with '1r) mm lettering on the body of fan
upto l0letters incl. hifen, stroke or stl4 (like as PWDESI 0001)

[PWD/GS Page: C-3 ltem: 24la]

Supply & delivery of single 4ft LED Bat en tube light fitting complete with
all accessories. fPhilips make Cat r]c: TMC 502 1XT-LED 22W or
equivalent of Wipro/Bajaj as approvitc by EICI, lncl. Supply of '1 no.
18/20W Master LED Tube light [t,l'ilips cat no. - MAS LED Tube
1200mm 18w 865 T8l -2100im or eqr i\ alent of Wipro/Bajaj as approved
by Elolcrompton etc. Approved by E Cl

2r18.00 418.0(

2424.0t

7890 0(

927 .01

570 0(

27 50 0t

22897 .0(

664.0(

632.0(

264.0t

33

34

Jb

38

8 Nos 303.00

3

3 Nos

2( 30 10

:09.10

3 Nos. 190.10

1 Nos 2750 00

7 Nos 3271 .00

8 Nos 83.00

8 79.00

8 Each .13.00

10 Set 1116.0039 11160.0(

Fan Fittings & other accessories

1 Nos

Nos.

Item



4 Set 201.00Fixing of single/double tube light fitting incl, all accessories directly on

wall with HW block/MS flat (25X6mm) clamp and suitable size MS

fastener, Ceiling plate, nipples etc. as required. [PWD/GS Page: C-2

Item: 14ldl

249.0010 SetFixing only single/twin fluorescent light fltting suspended 25 cm bellow

the ceiling with 2 No. 20 mm dia El conduit (14 SWG) supports fixed

with "1" type MS clamp whose one side fixed on ceiling with sutable size

4 nos. fastener and other side connected with the conduit with suitable

size of bolts and nuts incl. S&F El conduit, "L" type (125mmx125mm)

6mm thick and 25mm with MS clamps and connecting the length of PVC

insulated wire and mending good damages to original finish and painting

elc.by 2x2410.20 mm (1.Ssqmm.) flexible copper wire of 1.10 mt. length.

IPWD/GS Page: C-2ltem: 171

5 Nos. 120.00Supply & Fixing of 10W LED Lamp. ( Make: Philips or equivalent of

Bajaj/ Wipro)

Building Security Light:

4 Item 904.00Fixing only outdoor / street light light fitting complete with all accessories

to be fixed/projected from the wall of the building incl. making holes to

building, S&F 40 mm dia Gl pipe (lSl-Medium) 1,50 mts. average length,

with Gl socket at one end and thread at the other end & suitable bend to

house the fitting & making necy. connections with S&F necy. length of
'1.5 sqmm PVC insulated single core stranded annealed copper wire and

making connections as required and mending good damages to wall

and painting. [PWD/GS Page: C-3ltem: 19]

4 Item 573.00Supplying & Fixing Gl waterproof type looping cable box size

200x150x100 mm deep having 4 mm thick comprising of one 250 V 15

A kit-kat fuse unit, one NL on porcelain insulator, one compression type

brass cable gland for upto 2- core 16 sqmm PVC/A cable and having

lined with rubber gasketted Gl top cover with brass machine screws etc.,

earthing terminal with lug, on steel tubular pole near base, including

S&F 40x6 mm thick, MS clamps with bolts, nuts etc. including painting

with anticorrosive paint. [PWD/GS Page: H-5 ltem: 5]

1913.004 ItemSupply & fixing of outdoor type LED street light fltting complete with all

accessories having luminous efficacy & system lumens not less than

100imM & 2500 lumens respectively (Make:Philips cAT NO.:
BRP029 P LED25 CW SLR GR PSU SPD or equivalent of Wipro/ Bajaj/

Crompton as approved by ElCl.

1 5732.001 ItemSupply & installation of 06ft X 04ft X 4inch size wall mounted

Rectangular Sign Board would (matter will be approved by the H&FW

authority) be made with 3mm thick white Acrylic sheet cutting letter to be

fixed on 3mm thick ACP board base including S/F Osram make water

proof LED module & SMPS.

Structure would be fabricated by 25X25X3mm MS Rectangular Pipe

complete with 16SWG 120GSM Gl sheet on the back side of the

structure as directed by ElC. The board will be fixed on a pre errected

iron clamp made by 40X40X5mm equal angle. 25mmX25mmX22SWG

stainless steel angle would be fixed with necessary screw on the edge

of the ACP board over front fascia.

The complete sign board to be fixed on wall above the entrance of

buildinq with necessary clamp, nulbolts & other accessories.

40

41

45

46

47

Supply & delivery of single 4ft LED Batten tube light fitting complete with

all accessories. [Philips make Cat no: TMC 502 2xI-LED 22W or

equivalent of Wipro/Bajaj as approved by ElCl, lncl. Supply of 2 no.

1B/20W Master LED Tube light [Philips cat no. - MAS LED Tube

1 200mm 18w 865 T8l -2100im or equivalent of Wipro/Bajaj as approved

EI etc.

4 Set 1913.00 7652.0(

804.0(

2490.0(

600.0(

3616.0(

2292.0(

7652.0(

15732.0(

42

43

44



1 Nos 58731.00

1 Items 2682.00

5 Mtr 1013.00

1 n0s 161.00

1 Items 42713.00

48

49

50

5'l

Supply & Fixing of Timer control switctr for controlling for Outdoor light &
Sugn Board made with suitable size l\lS Sheet duly Power coated paint

with lP -43 projection with front dcor locking arrangement with all

connection and comprising with bllowing accessories including
necessary connentions and earthing attachment on angle lron frame on

wall / embedding in wall as per inskuction of EIC . (Make -L&T/

equivalent of Legrand , Simens).

a) 'l6A DP MCB make -L&T - 1 Nos.,

b) SPN DB Legrand 2+8 Way Enclosure (607712)-1 nos .,

c) Ll(GlC 67DDTO DIN Rail Digital timer switch, min swithchg time
1min,25 ON/OFF programs, 6 yrs. ,riLttery backup, -'l nos,

d) Two pole Contactor- Type Type vlU16-2P with Thermal Overload
Release 1 nos .

e) LED Gen Next LED indicator (SlL) 16 mm , 240V AC - 1 no,

f) 30A rated Three pole terminal bolck 01 nos
g) Auto - manual toggle Switch (Z-way) - 01 nos,

h) Ferule marking & name plate frr each Ckt.and Wire 1.5 cu with

necessary connection.

Supply & Delivery of 1.5 TR capacil'3 or above- ster rated inverter
type ,efficient & tropical -return c:r,led Rotary Compressor ,green
refrigerent gas (R32), installation kit , remote & batteries . (Make:

Mitshubishi Electric model no.-MSY,tvUY-JS18VF or equivalent of O-

General/ Mitshubishi Heavy Duty as ;rpproved by EIC)

lnstalling, testing and commissioninl; iincluding the charges for lifting,

shifting, scaffolding & all other charges or accessories etc. of wall

mounted Hi- wall split type air Conditioning Unit up to 2TR with suitable
brackets /angle lron Clamp for supporting the out door unit & other
accessories.

S & F of 318 " + 114' Copper refrigennt pipes with 3 core 2.5sq. mm

copper Cable thermal insulation with 73 mm nritril ruber tube insulation
and best quality PVC drain pipe,ryi:h 40 mm best quality tap for
wrapping the whole incl fixing arranl;e ment copmlete with high quality

saddel in all respect for 1.STR tc 2TR Split type airconditioner
with ACu

supplying & Fixing 240 V,25A, 3ipn modular type plug top with
indicato(Brand approved by EIC) & necy. Connections [PWD/GS
Page: E-17 ltem: 5b l

Online UPS - lnput supply: Single l,hase, Output Supply : Single
PhaseSupplying, installation, testing il :ommissioning of 2KVA capacity
at full load (Unity Power Factor) ON L NE Uninterrupted Power Supply
(UPS) system suitable for Single Pharsl input, Single Phase output AC

Supply. The UPS shall include a Rect;fi:r, inverter, battery bank suitable
for Battery VAH capacity shall not be ess than 1600 VAH per KVA of
UPS rating per Hour backup time, orr ull load (Battery shall be VRLA,

SMF in ABS Container) and Static Bypass switch along with provision
for manual bypass, suitable isolatrcn transformer for additional
protection against neutral faults etc The UPS systems shall be
Microprocessor based Digital Contr,tl using lnsulated Gate Bipolar
Transistor (IGBT)'s both for the rectifi:r & inverter with PWM (Pulse

Width Modulation) Technology. The quality of design, manufacturing
and inspection process should conf rrr to the relevant lnter-national
standards such as IEC/EN/VDE. The, tperating efficiency of the UPS
systems shall be >95% at 100% non-linrlar loads. Cunent total harmonic
distortion (ITHD)/ total demand distortion (TDD) on the input grid shall
be < 5% at 100 %load. (The required -0 fllters shallbe included in UPS
cost), extreme power factor kit to be ir<;lude to limit the input pf to 0.99
and output power factor shall be unity (i e. kw rating of the UPS shall be
kva rating x 1 )however UPS shallbe stitable to take load at 0.7 taging
to 0,7 leading power factor loads. U[){i shall be suitable for incoming
supply AC single phase 160-270V liC Hz and delivering output AC
supply true sine wave single phase 2')-(12301240 Volt, 50 Hz +l- 0.2N2,
Overload capacity ot 120% for 10 mins z nd 150% for 1 minute.

Item 6993.00 6993.0(

58731.0(

2682.0(

5065.0(

161.0(

42713.0(
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53.01 Operating temperature 0 to 40 deg C, Relative humidity 0-95% non

condensing, noise level less than 60db at 1 meter distance, Protection

for Under voltage, over voltage, abnormal output voltage, battery over

charging, output over current, short circuit, battery deep discharge , 10

KV surge. Display for watUVA,Amp and Voltage power parameters etc.

UPS shall comply with low voltage electromagnetic compatibility (EMC)

achieved as per EN 6204, EN6204 Part I and Part 2, it shall be a

Voltage and Frequency lndependent (VFl) type UPS (as per standard

IEC 62040-1, 2 & 3) . The UPS should be with IGBT Based lnverter

Technology, Communication RS232/RS485/SNMP port open protocol

for BMS integration as per approved by Engineering in charge. Required

battery racks, DC breaker of
suitable rating and interconnecting copper conductor cable of suitable

size and connectors and all required accoseries are inclusive in the cost.

The UPS should have QR code which should contain drawing, test

report OEI\4 manual, Geo- Tag of manufacturing location etc.

UPS [Iake: APC/ Delta / Schneider

Battery Make: Exide/ Amara Raja / HBL)

Total Cost of Electrical Work (including GST & L.Cess) (B)

Total cost of Civil+ Electrical work(A+B)

357601.0(

=(23,92,409.78+3,57,601.00) =Rs.27,50,010.78

Say, Rs.27,50,011.00

lupees Twenty seven lakh flfty thousand eleveen



                                                                                      

 
 
 

Issued to (Bidder): ……………… 
Postal Address with Contact No. & e-mail ………………….. 

 
Price – Free of Cost 

 
West Bengal Form No.  2911 

Applicable For Works of value up to Rs 25 (Twenty Five) Crore 
 
 

 
Tender No. _______________, Sl. No. ___________________ of ________ (Year) 

 
 
 
 

TENDER AND CONTRACT FOR WORKS 
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 

BIDDERS/CONTRACTORS 

 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 

 

1.   All work proposed for execution by contract will be notified in the form of invitation to 

tender posted in concerned departmental website, e-procurement portal of the Government 

of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide 

circulation also in the notice boards at public places signed by the Tender Inviting 

Authority. 
 
This form will state the work to be carried out, the date for submitting and opening of 

tenders as well as the time allowed for carrying out the work; also the amount of earnest 

money to be deposited with the tender, the amount of security deposit to be deposited by 

the successful bidder and the percentage, if any, to be deducted from bills. Copies of the 
specification, design & drawings and other documents required in connection with the 

work, signed for the purpose of identification by the Authority inviting Tender shall also be 

open for inspection by the contractor at the office of the Tender Inviting Authority during 

Office hours. 
 

2.   In the event of the tender being submitted by a firm, it must be signed separately by 

each member thereof, or, in the event of absence of any of the partners, it must be signed 

on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so. 

Such power-of-attorney is to be produced with the tender, and in the case of a firm carried 

on by one member of a joint family; it must disclose that the firm is duly registered under 

the Indian Partnership Act.  
 

3.  Acceptance of measurements entered and bills raised on account of a work, when 

executed by a firm, must also be signed by the several partners, except where the 

contractors are described in their tender as a firm in which case the receipts must be 

signed in the name of the firm by one of the partners or by some other person having 

authority to give effectual receipt for the firm. 
 

4.    Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he or she is willing to undertake the work. Tenders which propose any alteration in 

the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort, will be liable to 

rejection. No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit a separate tender for each. Tenders shall have 

the name and number of the work to which they refer, written outside the sealed 

envelopes. 
 

5.  The Tender Inviting Authority or his/her duly authorized representative will open 

tenders in presence of intending contractors/bidders who may be present at the time, and 

 
 
 
 
 

https://wbtenders.gov.in/
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will enter the bid amounts as percentage rates above or below or at par of the tender BOQ 

of several tenders in a comparative statement in a suitable form. In the event of a tender 

being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 

thereupon for the purpose of identification, sign copies of specifications and other 

documents mentioned in the Rules. In the event of a tender being rejected, the earnest 

money with such unaccepted tender shall be refunded within 10 days from the date on 
which the tender is decided, provided the contractor(s) present himself/herself before the  

Tender Inviting Authority to take the earnest money refund. 
 

6. The accepting authority reserves the right to reject any or all of the tenders without 

assigning any reasons to the participating bidders and he/she will not be bound to accept 

either the lowest tender or any of the other tenders. 
 

7.  Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 

be considered as an acknowledgement of payment to the Tender Inviting Authority and the 

contractor shall be responsible for ensuring that he/she procures a receipt signed by the 

Tender Inviting Authority, or a duly authorized representative. 
 
8.  The Memorandum of work tendered for, and the schedule of materials to be supplied by 

the executing Department at their supply/issue rates, shall be filled in and completed in 

the office of the Tender Inviting Authority before the tender form is issued. If a form is 

issued to an intending bidder/contractor without having been so filled in and completed, 

he/she shall request the office to have this done before he/she completes and delivers 

his/her tender. 
  

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 
 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this 

contract document are to be notified and published in the form of notice inviting e-tender 

(e-NIT) in the designated official tender website of Government of West Bengal having URL 

https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 

Department inviting Tenders. Thus the tender may be seen and downloaded by logging into 

the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting 

Authority and its corresponding abridged notice also published on the same date in the 

print media. 
 

2.  This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date 

for encrypting (submitting) and  decrypting (opening)  of e-tenders, the time allowed for 

carrying out the work; amount of earnest money to be deposited with the e-tender; 

procedure for submission of EMD, amount of security to be furnished by the successful 

bidder/contractor, security/ performance security to be deducted from running account 

bills, copies of specifications, Bill of Quantities, design and drawings and any other 

document required in connection with the work, digitally signed for the purpose  of 

identification by the Tender Inviting Authority.  
 

3. Intending contractors/bidders are required to download the e-tender documents 

directly from the website stated above. Tender is required to be submitted online by the 

intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-

submission of tender and document(s). All information posted in the website consisting of 

e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and 

drawings etc., if any, shall form part of the Contract. Details of procedure of submission 

have been explained under “General Terms & Conditions” and Annexure attached with the 

notice of e-tender (e-NIT). 
 

4.  All the documents uploaded by the Tender Inviting Authority forms an integral part of 

the tender contract/agreement. Contractors/bidders are required to upload the entire set 
of tender documents along with other related documents as asked for in the e-tender 

through the above website(s) within the stipulated date and time as given in the e-NIT. 

Tenders are to be submitted in two folders at a time for each work, one being the 

‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go 

through all the documents and prepare to upload the scanned documents in Portable 

Document Format (PDF) in the designated link in the web portal as their Technical Bid. 

He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work 

in the designated cell and upload the same again in the designated link in the portal as 

their Financial Bid. Documents uploaded are virus scanned and digitally signed using the 

Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all 

https://wbtenders.gov.in/
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the addenda and corrigenda related to the e-tender and upload all of these documents 

also as a part of their tender document. 
 

5. Documents uploaded by the contractors/bidders with all information & rates 

comprising Technical and Financial bids cannot be changed after last/end date for 

submission of the e-tender. 
 

6.  Deed of Consortium/Partnership Firm, and documents of their registration in the form 

of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 

1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs. 

50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 

defined in the e-NIT. 
 

7.  The tender evaluation and accepting authorities reserve the right to reject any or all of 

the tenders without assigning any reasons and he/she will not be bound to accept either 

the lowest tender or any of the tenders. 
 

8.  Withdrawal of e-Tender once the bid has been submitted online and after passing of 

end date for submission which has been accepted for further processing is not allowed. 

EMD will be forfeited by the Government and the bidder/contractor penalized in terms of 

provisions in the notice of the tender. 
 
9.  Generally Bids will be valid for 120 days from the date of opening of the financial 

proposal. However, extension of bid validity may be suitably considered by the Tender 

Inviting Authority, if required, subject to obtaining a written confirmation of the 

contractor/bidder(s) to that effect. 
 
 

TENDER FOR WORKS 

 

I/We on behalf of the Governor hereby tender  for the execution  of the work  specified in 
the underwritten “Memorandum” within the time specified in such “Memorandum”  at 
the rates  specified  therein,  and  in  accordance,  in  all  respects  within the Rules 

contained in clauses hereinafter,  in all  of  the annexed Genera l  Conditions of Contract 

(GCC), Special  Conditions of Contract (SCC) and with such other materials as are 
provided for, by and in all other respects in accordance and with such conditions so far 
as applicable. 
 

 

MEMORANDUM 
 

  (a) General description of work ………………………. 

 
  (b) Estimated cost put to Tender                        …     Rs 
   
  (c) Earnest Money Deposit                 …     Rs. 
 

  (d) Security Deposit (including earnest money)    ...     Rs 
 

  (e) Percentage, if any, to be deducted from bill     ...     Rs     

                            ……………………………… 

      (Rupees…………………………  
                          Percentage………………………………..) 
 

  (f)  Time allowed for the work from date of written order to 

       Commence  …………………………………calendar months. 

 

For offline tender during submission of bid and during execution of Agreement for online 

tender 

Name of Work 

Tendered 

Amount Put to 

Tender 

Rate Quoted by the 

Bidder (% above or 

less or at par) 

Tendered Amount 

(Contract Price both 

in words & figures) 

    

_______________________________________________________________________________________

_______________________________________________________________________________________ 

(a) If several sub-works 
are included, they 

should be detailed in a 

separate list 
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Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the 

terms and provisions of the said conditions of contract annexed hereto so far as applicable, 
or in default thereof to forfeit and pay  to the Governor or his/her successions in office, 
the sums of money mentioned  in the said conditions. 

 
A sum of Rs ………………………. * has been furnished through online net 

banking/RTGS/NEFT transfer as earnest money deposit  [(a) the full value of which is to 
be absolutely forfeited to the Governor  or  his/her successors  in  office,  without  
prejudice  to  any  other  rights  or  remedies  of  the  said Governor  or  his  successors  in  
office.  Should  I/we  not  deposit the  full  amount  of security specified in the above 
‘Memorandum’  in accordance with clause I(A) of the said conditions of contract, the said 
sum of Rs ………… shall be retained by the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained  by Government  on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 

 
Dated the                             Day of                                    20                          
                 
     X                                          T 

(Witness) 

Address 

Occupation 

 

 

The above tender is here by accepted by me for and on behalf of the Governor of the State 
of west Bengal 

 

      XX 
 
 
Dated the _________________ Day of _________________ (Month) __________ (Year)                                         
 

 

GENERAL CONDITIONS OF CONTRACT 

 
Clause 1   1.1 Earnest Money - The person/persons who intend to participate in the 

Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 

Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 

whichever is lower. 

                          

        In case of offline tender earnest money is to be submitted in the form of Bank Draft 

or Bankers Cheque. 

        In case of Online Tender (e-Tender) earnest money is to be deposited  through e-

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 

modes: 

 
i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with 

his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 

Secretary to the Government of  West Bengal, Finance Department. The L1 bidder 

shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 

by the Tender Accepting Authority. Failure to make the Formal Agreement within the 

time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 

construed as an attempt to disturb the tendering process and will be dealt with 

accordingly in a legal manner as deemed fit including blacklisting the bidder. 
      
             1.2  Security Deposit -  While making  any payment to the person(s) whose 

tender has been accepted  (hereinafter shall be called the contractor) for work done 

under the contract, the authority making payment shall deduct such sum which together 

with the Earnest Money already deposited and converted into security deposit, shall 

amount to 10% of the value of works executed at the material point of time and paid 

during the progressive running accounts bills, so that total deduction together with 

*Give 

particulars 

and 

numbers 

 

Strike out 

(a) or (b) 

as 

applicable. 
 

T Signature of 

Contractor before 

submission of 

tender 

 
X Signature of 

Witness to 

Contractor’s 

signature 
 

XX  Signature of 

the Execut ive  

Engineer /AE 

on behalf of the 

Department. 

https://wbtenders.gov.in/
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Earnest Money constitute 10% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 

@ of 10% of such additional amount is to be deposited for all such excess/ and 

supplementary works beyond the tendered amount before payment of final bill. 
 

Compensation of all other sums of money payable by the contractor to the Government 

under the terms of the contract may be deducted from the security deposit. 

   

However, even though the earnest money deposited exceeds the prescribed percentage, 

due to reduction of tendered amount due to any reason whatsoever, such additional 

earnest money shall be deemed to have been converted into security and further 

deductions from progressive bills shall be made, taking into consideration the enhanced 
component of earnest money so converted into security. 
 

Security deduction will not normally be required for hiring of inspection vehicles and 

boats etc., supply of tools & plants, furniture and computer peripherals. Separate 

agreement may be required in those cases, particularly for consultancy and RFP for EPC, 

which shall be made in standard formats to be approved by the Government.  

   
After completion of the work, the Contractor may opt for refund of the Security Deposit 

by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 

beyond the defect liability period.  

 

Additional Performance Security @ 10% of the tendered amount in the form of Bank 

Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 

obtained from the successful bidder, if the accepted bid value is 80% or less than the 

estimated amount put to tender. 
 

If the bidder fails to submit Additional Performance Security within 7 (seven) working 

days from the date of LoA or the time period as approved by the Tender inviting 

Authority, his Earnest Money will be forfeited. 
 

If the bidder fails to complete the works successfully, the Additional Performance 

Security along with Security Deposit lying with the Government shall be forfeited at any 

time during the pendency of contract period as per relevant Clauses of the Contract. 
 

Necessary provisions regarding deductions of Security Deposit from the progressive bills 

of the Contractor as per relevant clauses of the contract will in no way be affected/ 

altered by this Additional Performance Security. 

 
Clause 2.  The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which the order 

to commence work is given to the contractor. The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence. Time being deemed to be the 

essence of the contract on the part of the contractor, the contractor shall be bound in all 

cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 

into various ‘Identifiable and quantifiable construction related stages ’ pertaining to 

the work. In the event of the contractor failing to comply with any of the conditions 

related to achieving the ‘Milestones’ within the specified time period prescribed for 

such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.  
 

If the contractor fails to commence and/or maintain required progress viz. Milestones 

defined in the Notice Inviting Tender over the total time allotted for its full completion 

and in terms of clause 5 or fails to complete the work and clear the site on or before 

the end of contract period or extended date of completion, he/she shall, without 

prejudice to any other right or remedy available under the law on account of such 

breach, pay as agreed compensation to the implementing Department. 
 

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

 

Compensation for delay of work:  @ 2% (Two percent) of the tendered value of 

work arrived for each month of delay to be computed on per day basis subject to 

the ceiling limit of security deposit already withheld or due to be withheld 

during imposition of the said clause and minimum payable compensation 

equivalent to the Earnest Money deposited (EMD). 
 

Compensation 

for delay 
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Provided always, that the total amount of compensation for delay, to be paid under this 

clause shall not exceed 10% of the tendered value of work or the tendered value of the item 

or group of items of the work, for which a separate period of completion is originally given. 
 

The amount of compensation may be adjusted or set-off against any sum payable to the 

contractor under this contract, if the contractor catches up with the progress of work 

subsequently, part or full of the desired progress as per the contract in accordance with 

the decision of the Tender Accepting Authority, under powers delegated by Government to 

be communicated by the Engineer-in-Charge, the withheld amount shall be released. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

Force majeure  :-If the work(s) be delayed for the following reasons:- 

Due to war, internal emergency and other conditions such as abnormally bad weather, 

flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 

shall nevertheless use constantly his/her best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the Engineer-

in-charge to proceed with the works. 

 

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge 

with the prior approval of Tender Accepting Authority, may, without prejudice to his/her 

any other rights, remedy against the Contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provision of the contract or 

otherwise, and whether the date of completion has or has not been elapsed, by notice in 

writing, absolutely determine the contract in any of the following cases: 
 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that work is being performed 

in an inefficient or otherwise improper or un-workman like manner, shall omit to 

comply with the requirements of such notice for a period of seven days thereafter;  

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 

Engineer-in-Charge he/she will be unable to secure completion of the work by the 

schedule date for completion, and continues to do so after a notice of seven days in 

writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 

Milestones/items of work within individual dates of completion, if any, stipulated 

on or before such date(s) of completion and does not complete them or reach the 

defined Milestones within the period specified in the notice given in writing to that 

effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 

contract and/or commits default by not complying with any of the terms & 

conditions of the contract and does not remedy it, or take effective steps to remedy 

it, within seven days after a notice in writing is given to him/her to that effect by 

the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 

time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration 

of his/her Estate made against him/her, or take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force, or make any 

conveyance or assignment of his/her effects or composition or arrangement for the 

benefit of his/her creditor or purport to do so, or if any application be made under 

Insolvency Act for the time being in force for the sequestration of his/her Estate, or 

if a trust deed is executed by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a resolution or the court delivers an order 

of judgement that the Company shall be wound up, or if a receiver or a manager on 

behalf of a creditor be appointed, or if a circumstance arise which entitle the Court 

or the creditor to appoint a receiver or a manager or which entitle the court to 

issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and 

allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 

Contractor 

remains liable 

to pay 

compensation, if 

action is not 

taken under 

Clause 3 

Action when whole 

of security deposit 

is forfeited 
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Authority, transfers, sublets (engagement of labour on piece work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or 

otherwise parts with the entire work or any portion thereof without prior written 

approval of the Engineer–in–charge; 

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on behalf of the Government 

with the prior approval of Tender Accepting Authority, shall have the powers to 

adopt any of the following actions, as he/she may deem best suited to the interest 

of the Government:- 

(a) To determine the contract as aforesaid, of which rescission notice in writing 
and costs to be recovered for works since executed subject to a minimum of 

the amount of Earnest Money deposited by the Contractor under the hand of  

Engineer-in-charge, shall be the conclusive evidence. Upon such 

determination, the Earnest Money Deposit, Security Deposit already recovered 

for executed works and performance guarantee, if any under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of the 

Government.  

(b) After giving notice to the Contractor to measure up the work executed and to 

take such whole or the balance or part thereof, as shall be un-executed out of 

his/her hands, and to give it to another Contractor to complete the balance 

work.  The Contractor, whose contract is determined or rescinded as above, 

shall not be allowed to participate in the tendering process for the balance 

work. 

(c) To employ labour paid by the implementing Department, and to supply 
materials,  to  carry  out  the  works  or  any  part  of  the  work,  debarring  the 
contractor and debiting the cost of labour and price of materials (of the amount of 
which cost and price determined by certificate of the Engineer-in-Charge shall 
be final and conclusive against the contractor) and crediting him/her with the 
value of the work done, in all respects in the same manner and at the same 
rates as  if  it  had  been  carried  out  by  the  contractor  under  the  terms  of  
his/her contract;  the certificate  of the Executive Engineer  as to the value of 
the work done shall be final and conclusive against the contractor. 

In the event of above course being adopted by the Engineer-in-charge, the Contractor 

shall have no claim of compensation for any loss sustained by him/her by reason of 

his/her having purchased or procured any material or entered into any engagement or 

made any advances on any account or with a view to execute the work or the 

performance of the contract. In case, action is taken under any of the provisions 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 

thereof actually performed under this contract, unless and until the Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 

thereof, and he/she shall only be entitled to be paid the value so certified. 

 

Clause 3A.  In case, the work cannot be started due to reasons not within the control of 

the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid & justified reason by the 

Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 

close the contract with the approval of Tender Accepting Authority. In such an 

eventuality, the earnest money deposited and the security of the contractor shall be 

refunded, but no payment on account of interests, loss of profit or damages etc. shall be 

payable at all. 

 

Clause 3B.  In case a continuing work cannot be completed due to reasons beyond the 

control of the contractor, like Force Majeure enumerated later under Clause 5, the 

contract may be terminated as stated in clause 3A above by the Engineer-in-Charge 

with the consent of the contractor and approval of the Tender Accepting Authority. 

 

Clause 4.   In  cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in-

Charge under Clause 3 hereof shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall  not constitute as a waiver  of  any  
of  the conditions hereto, and such powers shall, notwithstanding be exercisable in the 
event of any future case of default by the contractor,  for which by any clause or 
clauses hereof, he/she  is  declared  liable  to  pay  compensation  amounting  to whole  of  
his/her  security deposit,  and  the  liability  of  the  contractor  for  past  and  future  
compensation  shall remain  unaffected.  In the  event  of  the  Engineer-in-Charge putting  
in force  either  of the powers under ix (a) or (c) vested with him/her under the preceding 
clause, he/she may if he/she so desires, take possession of all or any tools & plant, 
materials and stores, in or upon the work, or the site thereof, or belonging to the 
contractor, or procured by him/her and intended to be used for  execution  of  the  work,  
or  any  part  thereof,  paying  or  allowing  for  the  same  in account at the contract rates or 
in case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the 
Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk, 
foreman or other authorized agent, requiring him/her to remove such tools & plant, 
materials or stores from the premises within a time to be specified in such notice; and in 
the event of the contractor failing to comply with any such requisition, the Engineer-in-

Charge may remove them at the contractor’s expense or sale them by p ub l i c  auction 
or private sale on account of the contractor and at his/her risk, in all respects, and the 
certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  removal,  and  the  
amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final and conclusive 

against the contractor.     
 

Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of 
Work’ or in the extended time in accordance with the terms and conditions shall be 
the essence of the contract. Execution of work shall commence from such time period 
as mentioned in the said schedule, or from the date of handing over of the site to the 
contractor whichever is later. If the contractor commits default in commencing 

execution of the work as aforesaid within thirty days, without justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor, in which case to be reported within seven days by the contractor, 
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work order, with the prior approval of the Tender Accepting Authority, without 

prejudice to any other right to remedy available in law, be at liberty to apply clause 2 
and subsequently clause 3 of the tender document. 
 

5.1 As soon as possible after the contract is executed, signed and agreed, the 

contractor shall submit a ‘Time and Progress Chart’ for each broad activity 

(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 

prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 

document, for completion of items or group of items of the work. It shall indicate 

the forecast of the dates of commencement and completion of various trades of 

sections of the work. This may be amended, as necessary, by an agreement 

between the Engineer-in-Charge and the contractor within the limitations of 

time imposed in the NIT document. Further, to ensure good progress during 

execution of work, the contractor shall in all cases, in which the time allowed for 

any work exceeds one month (save and except for special jobs for which a 
separate programme has been agreed upon) to complete the work as per defined 

‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 

various ‘Identifiable and quantifiable construction related stages’ related with 

the type and nature of work, and that the ‘total time allowed for completion of 

work’ is to be broken up against achievement of those stages during the 

construction / progress of work to ensure a periodic monitoring of progress and 

enable the contractor and the Engineer-in-Charge to take corrective measures 

from time to time. 
 

5.2   If the work(s) be delayed by: 

        Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious loss or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer-in-Charge is beyond the 

contractor’s control, then upon happening of any such event causing delay, the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 

5.3  Request for rescheduling of ‘Milestones’ of various activities and extension of 
time, to be eligible for consideration, shall be made by the contractor in writing 
within fourteen days of the happening of the event causing delay in the 

prescribed form. The contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 

5.4   If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the 
date of receipt of such request. 

 
Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by  
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 
shall the work be considered to be completed until and unless the contractor  shall 
have removed from the work premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and cleaned off the dirt  from wood works, doors,  
windows, floors, or other parts of any building, upon or about which the work is 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall  have  been  measured  by  the  Engineer-in-charge  whose  
measurements  shall  be binding and conclusive against the contractor. If the contractor 
shall fail to comply with the  requirements  of  this  clause  as  to  removal  of  scaffolding,  
surplus  materials  and rubbish and cleaning off dirt on or before the date fixed for 
completion of the work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials  and rubbish,  and dispose of the same as 
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 
b e  b o u n d  t o  pay the amount of all expense so  incurred,  and  shall  have  no  claim  in  
respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any sum 
actually realized by the sale thereof. 
 
Clause 7.  No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 

whole of the work shall have been completed and certificate of completion given. For 

works of tendered value above Rs 25.00 lakh, for running account bill payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 
receive a payment proportionate to the part thereof, approved and passed by the 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final m e a s u r e d  b i l l  
payment only  and  not  as  payments  for  work  actually  done  and  completed,  and  shall  
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed 

and taken away and reconstructed, or re-erected or to be considered as an admission  of 
the due performance of the contract, or any part thereof, in any respect, or the accruing 
of any  claim, nor  shall it conclude, determine or affect in any  way the  powers of the 

Engineer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion  of  the  work,  otherwise the Engineer-in-charge’s certificate of the measurement 
and of the total  amount  payable  for the work  accordingly  shall be final and binding on 
all parties. 

 

Clause 8.  W o r k s  bill shall be submitted by the contractor each month, after fulfilling 

above clause, on or before the date fixed by the Engineer-in-charge, for all works 
executed during the previous month, and the Engineer-in-charge  shall take or cause to  

take the requisite measurement for the purpose of having the same verified, and the claim 

as far as admissible adjusted, if  possible, before  the  expiry  of fourteen  days  from  the  

presentation of the  bill.  If the contractor does not submit the bill within the time fixed as 

aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 
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work in presence of the contractor, whose countersignature in the measurement book will 

be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 

shall be binding on the contractor in all respects. 
 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 

completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 

notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the 

work, he/she shall furnish to the contractor a final certificate of completion. Otherwise, 

a provisional certificate of physical completion indicating defects (a) to be rectified by 

the Contractor and/or (b) for which payment will be made at reduced rates, shall be 

issued. Such reduced rate is to be imposed with the approval of Superintending 

Engineer concerned. 

 
 

Clause 8A.  When annual repair and maintenance work is carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floors, windows 

shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 

without waiting for the actual completion of all the other items of work in the contract. 

In case, the contractor fails to comply with the requirements of this clause, the 

Engineer-in-Charge shall have the right to get this work done at the cost of the 

contractor either Departmentally or through any other contractor. Before taking such 

action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 
 

Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 

‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days 

of completion of the work. 
 

Clause 9. The Contractor shall submit all bills in printed forms, a s  p e r  f o r m a t  

p r e s c r i b e d  b y  G o v e r n m e n t  o f  W e s t  B e n g a l ,  in the office of the Engineer-

in-Charge, and the charges in the bills shall always be entered at the rates specified in 
tender or in case of any extra work ordered  in  pursuance  of  these  conditions,  and  not  
mentioned  or  provided  for  in  the tender at rates thereinafter provided for such work. 
 

Clause  9A (1)  Payments  due  to the  contractor  may,  if  so desired  by  him/her be made 
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer-

in-charge. 
 

While  the online receipt  given  by  such  Banks  shall  constitute  a  full  and  sufficient 
discharge/acquittance for  the  payment,  the  contractor  should  wherever  possible  
present  his/her bills duly receipted and discharged through his/her Banker/s. 
 

                 (2)  In  the  case  of  bills,  which  the  contractor  presents  for  payment  direct, 
and which  are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to  
secure payment to the financing Bank, payments made to the contractor should be 
accepted as full acquittance so far as the Government is concerned. As a part of the 
arrangement, the financing Bank should give the Government a letter to this effect. 
 

Note 1.  The  procedure  will  not  affect  the usual  rights  of t h e  Government  to 
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 
due to Government  of account of penalties,  over-payments  etc., on this or any other 
contract with the Governor of the State of  West Bengal. 
 

Note 2.  Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 
 

Clause 10.  If the specification or estimate of the work provides for use of any special 

description of material to be supplied by the Engineer-in-Charge, (such materials & 

stores and the prices to be charged there for as hereinafter mentioned being so far as 

practicable for the convenience of the contractor, but not so as in any way to control the 

meaning or effect of this contract specified in the schedule or ‘Memorandum’  hereto  

annexed), the contractor shall be supplied with such materials and stores as is required  

from time to time to be used by him/her for the purpose of the contract only, and the 

value of the full quantity of materials and stores so supplied at the rates specified in the 

said schedule or Memorandum may be set off or deducted from any sums then due, or  

thereafter to become due to the contractor under the contract, or otherwise or against or 
from the security deposit, or the proceeds of sale thereof; if the same is held in 

Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property 

of Government, and shall not on any account be removed from the site of the work, and 

shall at all times be open for inspection by the Engineer-in-charge.  Any such material 

unused and in perfectly good condition at the time of the completion or  determination of 

the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 

under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 

compensation on account of any such material so supplied to him/her as aforesaid being 

unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most   
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design and drawings, and instructions in 
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if  
he/she so require, be entitled  at  his/her own  expense  to make  or  cause  to be made 
copies  of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as 
aforesaid. 

 

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, 

omission from, addition to, or substitution for, the original specifications, drawings, designs 
and instructions, that may appear to him/her to be necessary or recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at al l  t imes be bound to carry out these works, in accordance to 
any instructions which may be given to him/her in writing, signed by the Engineer-in-

charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original  
tender  and  any  altered,  additional  or  substituted  work  which  the  contractor may be 
directed to do in the manner specified above as a  part of the work shall be carried out by 
the contractor  on the same conditions in all respects on which he/she agreed to do the 
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion.  And, if the altered, 
additional or substituted work includes any class of work, for which no rate is specified  
in the  contract,  then  such class of work  shall  be carried  out at the rates entered in 
the schedule of rates of concerned Works Department applicable in the district,  which 
was in force at the time of acceptance of the contract, minus/plus the percentage which 
the total tendered amount bears to the estimated cost of the entire work put to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis  worked  out  from  (a)  the  basic rates  of  materials  and labour  provided  in  the 
aforesaid schedule of rates, or (b) the current market rates of materials and labour 
when even  basic rates  for  the  work  are  not  available  in  the  schedule.  In  cases when  
such rates  are  determined  on  analysis  by  the  Engineer-in-charge  under  (a)  above,  the 
stipulated percentage above or below schedule of rates as provided in the contract shall 
also apply, and in case of rates worked out on analysis under (b) above, payment shall 

be made at the rates so determined without application of the said stipulated 

percentage. In the event of any dispute regarding rates determined on  analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 

Engineer shall be final and binding. 

 

Clause 13.  If at any time after the commencement of the work the Governor shall for any 

reason whatsoever not require the whole thereof as specified in the tender to be carried 

out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who  
shall have no claim to any payment or compensation whatsoever on account of any profit 

or advantage which he might  have derived from execution  of the work in full, but which 

he/she did not derive in consequence of the full amount of the work not having been 

carried out; neither shall he/she have any claim for compensation by reason  of any 

alterations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer  
in-charge  of  the  work,  that  any  work  has  been  executed  with  unsound,  imperfect, or 
unskillful workmanship, or with materials of any inferior description, or that any materials 
or articles provided by the Contractor, for the execution of the work are unsound, or of a 

quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the  contractor shall on demand in writing from the  Engineer-in-charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 

 
Clause 15.  All work under or in course of execution or executed in pursuance of  the  
contract shall at all times be open to  inspection and supervision of the Engineer-in-Charge 
and all his/her subordinates and also higher Officers / Authority of the Government and 
the contractor shall at all times during the normal  working  hours,  and  at  all  other  
times  at  which  reasonable  notice of the intention of the Engineer-in-charge or his/her 
subordinates to visit the work site shall have been given to the contractor, either 
himself/herself be present to receive orders and instructions, or have  a responsible  
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent shall be considered to have the same force as if i t  had been given to the 
contractor himself/herself. 

 
Clause 16.  The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work, in order that the same is 
so covered  up or placed  beyond  the reach  of measurement, and  shall  not  cover  up or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered  up  or  placed  beyond  the  reach  of  measurement  without  such  notice  having 
been  given  or  consent  obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed.      

 
Clause 17.  If the Contractor or his/her workers or authorized representatives shall  
break, deface, injure or destroy any  part  of  the structure  in  which they  may  be working 
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 
premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it at 

any time, whether during its execution or within a period of six months after issuance of a 

certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 

good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 

be made good by other workers, and deduct the expenses (of which the certificate of the 

Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 

or otherwise, that may be then, or at any time thereafter become due to the contractor by 

the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 

sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 

opinion shall be final and conclusive against the contractor, making such damage or 

imperfections good shall exceed the amount of such security deposit and/or such sums, it 

shall be lawful for the Government to recover the excess costs from the contractor in 

accordance with the procedure prescribed by any law for the time being in force. 

 
Clause 17A.  The Contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of setting out works, and 

counting, weighing, assisting in the joint measurement or examination at any time and 

from time to time of the work or materials. Failing his/her so doing the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 

be deducted from any money due to the contractor under the contract or from his/her 

Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 

Contractor shall also provide all necessary fencing / barricading / providing caution 

boards etc. and light required to protect the public from accident, and shall be bound to 

bear the expenses of defence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 

to pay any damage and costs which may be awarded in such suit, actions or proceedings 

to any such persons or which may with the consent of the Contractor be paid to 

compromise any claim by any such persons. 

 

Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of 

Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 

obliged to pay compensation to a workman employed by the contractor, in execution of 

the works. The implementing Department will recover from the Contractor the amount of 

compensation so paid; and without prejudice to the rights of the Department under sub-

section (2) of section 12, of the said Act, implementing Department shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by implementing Department to the Contractor whether under this contract 

or otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1) Section 12, of the said Act, except on the written request 

of the contractor and upon his/her giving to the implementing Department full security 

for all costs for which the Department might become liable in consequence of contesting 

such claims. 

 

Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract 

Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the 

implementing Department is obliged to pay amount of wages to a workman employed by 

the Contractor in execution of the works, or to incur any expenditure in providing welfare 

and health amenities required to be provided under the above said Act and the rules 

framed by Government from time to  time for the protection of health and sanitary 

arrangements for workers employed by Contractors, executing Department will recover 

from the Contractor, the amount of wages so paid or the amount of expenditure so 

incurred; and without prejudice to the rights of the executing Department under sub-

section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 

such amount or any part thereof by deducting it form the security deposit or from any 

sum due by Executing Department to the Contractor whether under this contract or 
otherwise and the executing Department shall not be bound to contest any claim made 

against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said 

Act, except on the written request of the Contactor and upon his/her giving to the 

implementing Department full security for all costs for which the Department might 

become liable in contesting such claim. 

 
Clause 19.  The Contractor shall obtain a valid license under the Contract Labour 

(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 

to have valid licenses until the completion of the work.  The contractor shall also abide by 

the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 

Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 
 

The Contractor shall also comply with the provisions of the ‘Building and Other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 

‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 

these requirements shall attract penal provisions of the contract, arising out of the 

resultant non-implementation of such provisions. 

 

Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work 

and the contractor shall abide by the provisions of the Child Labour (Prohibition & 

Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 

sensitive barracks should be avoided as far as possible. 

 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or 

through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 

Labour Regulations or as per the provisions of the Contract Labour (Regulation and 

Labour 

Payment of 

minimum 

Wages to 

Labour 



14 
 

Abolition) Act, 1970, wherever applicable.  
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had 

been immediately employed by him/her. 
 
 

In respect of all labourers directly or indirectly employed in the works for performance of 

the Contractor’s part of the contract, the contractor shall comply with or cause to be 

complied with the contractor’s Labour Regulations made by the State Government/ 

Government of India, from time to time in regard to payment of wages, wage period, 

deductions from wages, recovery of wages not paid and deductions made without 

authority, maintenance of wage books or wage slips, publication of scale of wage and 

other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment 

and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 
 

a)   The Engineer-in-Charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 

the contract for the benefit of the workers, non-payment of wages or of deductions 

made from his/her/their wages which are not justified by their terms of the contract 

or non-observance of the regulations. 
 

b)   Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 

continuous work, and pay wages at the same rate as for duty. In the event of default, 

the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 

account of wages for weekly holidays to any labour and pay the same to the persons 

entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

 

The contractor shall also comply with the provisions of the ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 

thereof or any other law relating thereto, and the rules made there under from time to 

time. 

The Contractor shall indemnify and keep indemnified the implementing Department 

against payments to be made under and for the observance of the laws aforesaid and PW 

Contractor’s Labour Regulations without prejudice to this right to claim indemnity from 

his/her sub-contractors. 
 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 
 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 

minimum wage, such wage shall be paid by the contractor to the workers directly without 

the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or 

recover any amount from the minimum wage payable to the workers as and by way of 

commission or otherwise. 
 

The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his/her own 

expenses, arrange for the safety provisions as framed from time to time by the competent 

authority, and shall at his/her own expense provide all facilities in connection therewith. 

In case the contractor fails to make arrangement, and fail to provide necessary facilities as 

aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 

addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.  

 
Clause 19D.  For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th  

and 19th of every month to the Engineer-in-charge, a true statement showing in respect 

of the second half of the preceding month and the first half of the current month 

respectively- 
 

The number of labourers employed by him/her on the work, their working hours, and the 
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wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under 

which it had happened, and the extent of damage and injury caused by them, and the 

number of female workers who have been allowed maternity benefits according to Clause 

19F of the contract and the amount paid to them; 
 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs. 2000/- for each default or materially incorrect statement. The decision of the 

Engineer-in-charge shall be final in deducting from any bill due to the contractor; the 

amount levied as fine and would be binding on the contractor. 
 
Clause 19E.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 

cause to be compiled with all the rules framed by the Government from time to time for 

the protection of health and sanitary arrangements of workers employed by the 

contractor. 
 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Contractor’s Labour Regulations and Rules for the protection of health 

and sanitary arrangement for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above 

Regulations and Rules which is materially incorrect, he/she shall, without prejudice to 

any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every 

default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractors defaulting continuously in this respect, the 

penalty may be enhanced to Rs. 200/- per day for each day of default subject to a 

maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 

shall be final and binding on the parties. 
 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 

observing and complying to the provisions of the Contractor’s Labour Regulations and 

Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 

1970, for the protection of health and sanitary arrangements for work-people employed by 

the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall 

have the power to give notice in writing to the contractor(s) requiring that the said Rules 

be complied with and the amenities prescribed therein be provided to the work-people 

within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within 

the period specified in the notice to comply with and/or observe the said Rules and to 

provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have 

the power to provide the amenities herein before mentioned at the cost of the 

contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense 
and to approved standards all necessary hutments and sanitary arrangements required 

for his/her/their work-people on the site in connection with the execution of the works, 

and if the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-charge shall have power to give notice in writing to the 

contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 

and/or reconstruct such hutments and sanitary arrangements according to approved 

standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 

sanitary arrangements according to approved standards within the period specified in the 

notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 

hutments and sanitary arrangements according to approved standards at the cost of the 

contractor(s). 
 
Clause 19G.  The contractor shall comply with all the provisions of The Minimum Wages 

Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 

Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time 

and rules framed thereunder and other labour laws affecting contract labour that may be 

brought into force by the appropriate authority from time to time. 
 

Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site 
of work, any person or persons engaged/assigned or employed by the contractors upon 

the work who may be determined as insane or incompetent or misconducts 

himself/herself, and the contractor shall forthwith comply with such requirements. 

 
Clause 19I.  It shall be the responsibility of the contractor to see that the 
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building/structure under construction is not occupied by anybody unauthorized during 

construction, and is handed over to the Engineer-in-charge with vacant possession free 

from encumbrances in entirety, If such buildings/structures through completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept 

the said building/structure in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay a levy up to 5% of tendered value 
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 

regard to the justification and quantum and shall be binding on the contractor. 
 
 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 

the illegal occupations, any time on or before construction and delivery. 

 

Clause 20.  No work shall be done on Sundays without the p r i o r  sanction of the 
Engineer-in-charge. 

 

Clause 21.  The contract shall not be assigned or sublet without specific orders from 

Government in respect of a specified sub-contractor. And if the contractor shall assign or 

sublet his contract, or attempt so to do, or become insolvent or commence any in 
insolvency proceedings or make any composition with his creditor, or attempt to do so, or 

if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given, promised, or offered by the contractor, or any of 

his servants or agents to any public officer or person in the employ of Government in any 

way relating to his office of employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract, the Divisional Officer may 

thereupon by notice in writing rescind the contract, and the security deposit of the 

contractor shall thereupon stand forfeited and be absolutely at the disposal of 

Government and the same consequences shall ensure as if the contract had been 

rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled 

to recover or be paid for any work there for actually performed under the contract. 

 
Clause 22.  All  sums  payable  by  way  of  compensation  under  any  of  these conditions 
shall be considered as reasonable compensation to be applied to the use of Government  
without  reference  to the actual loss or damage sustained  and whether  or not any 
damage shall have been sustained. 
 

 

Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in 

writing of the Engineer-in-Charge shall be obtained for any change made in the  

constitution of the firm/consortium. Where the contractor is an individual or a Hindu 

Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 

obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out 

the works hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract is liable to be rescinded. 

 
Clause 24.  All works to be executed under the contract shall be executed under the 
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 

the Engineer-in-Charge. 
 
Clause 25.  Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions hereinbefore 

mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 

relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works, or the executions or failure to 

execute the same, whether arising during the progress of the work, or after the completion 

or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the requirements 

of the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge or any matter in connection with or arising out of the contract or 

carrying out of the work to be unacceptable, he/she shall promptly within 15 days 

request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 

written instruction or decision within a period of three months from the date of receipt of 

the Contractor’s letter. 
 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 

with the following officials as Members:  

 

1 Secretary / Engineer-in-Chief of the Department 

concerned 

Chairman 

 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalent rank of the Department 

Member 
 

 

3 

One Designated Chief Engineer / Engineer of the 

Department to be nominated by the Department 

concerned. 

Member Secretary 

and Convenor 

 

4 One representative of Finance Department of the 

Government not below the rank of Joint Secretary or 

Financial Advisor in case of the Works Department where 

FA system has been introduced. 

 

Member 

 
 

This provisions will be applicable irrespective of the value of the works to which the 

dispute may relate. 
 
 

Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing 

Department against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against implementing Department in 

respect of any such matter as aforesaid, the contractor shall be immediately notified 

thereof by the implementing Department and the contractor shall be at liberty, at his/ her 

own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 

provided that the contractor shall not be liable to indemnify the implementing Department 

if the infringement of the patent or design or any alleged patent or design right is the 

direct result of an order passed by the Engineer-in-Charge this behalf. 
 
Clause 27.  When the estimate on which the tender is made includes lump sums in 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-charge, capable of measurement,  certificate in writing of  the  
Engineer-in-charge  shall  be  final  and  conclusive  against  the  contractor  with regard to 
any sum or sums payable to him under the provisions of this clause. 
 

Clause 28.  In the case of any class of work for which there is no such specifications as 

referred to under Clause 11, such work shall be carried out in accordance with the latest 

Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 

in Bureau of Indian Standards, the work shall be carried out as per reputed 

manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 

as per State Government / Union Government accepted and approved specifications. In 

case there are no such specifications as required above, the work shall be carried out in 

all respects in accordance with the instructions and requirements of the Engineer-in-

Charge which is  approved by the Tender Accepting Authority. 

 
Clause 29.  The  expression  “works”  or  “work”  where  used in these  conditions shall, 
unless there be something either in the subject or context repugnant to such construction,  
be constructed and taken to mean the works by or by virtue of the contract constructed to  
be executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 
 

Clause 30.  The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall make arrangements for conservancy and 
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 

Lump sum as in 
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Definition of 
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Action where 

no specification 
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of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains 
wherever available, and shall pay all fees, charges and expenses in connection with there 
and incidental thereto. 

 

Clause 31.  The contractor(s) shall make his/their own arrangements for water required 

for the work and nothing extra will be paid for the same. This will be subject to the 
following conditions:- 
 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-charge; 
 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 

procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause 32.  The contractor undertakes to make arrangement for the supervision of the 

work by the firm supplying the construction materials. The Contractor shall collect the 

total quantity of materials as per approved programme required for the work as per 

approved programme, before the work is started and shall hypothecate it to the Engineer-

in-Charge. If any material remains unused on completion of the work on account of lesser 

use of materials in actual execution for reasons other than authorized changes of 

specifications and abandonment of portion of work, a corresponding deduction equivalent 

to the cost of unused materials as determined by the Engineer-in-Charge shall be made 

and the material returned to the contractor. Although the materials are hypothecated to 

Institute, the contractor undertakes the responsibility for their proper watch, safe custody 

and protection against all risks. The materials shall not be removed from site of work 
without the consent of the Engineer-in-Charge in writing. 
 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 

Period from the date of completion of the work and the portion of the security deposit 

relating to work shall be refunded after the expiry of Defect Liability Period. 
 

Clause 33.  The contractor shall provide all necessary superintendence during execution 

of the work and as long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge, the 

name(s), qualifications, experience, age, address(es) and other particulars along  with 

certificates, of the principal technical representative to be in charge of the work and other 

technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 

within 3 days of receipt of such communication intimate in writing his/her approval or 

otherwise of such representative(s) to the contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, the contractor shall appoint another such 

representative according to the provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect. Such a principal 

technical representative shall be appointed by the contractor soon after receipt of the 

approval from the Engineer-in-Charge and shall be available at site before start of work. 
 

If the contractor (or any partner in case of firm/company) himself/herself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 

technical representative but the contractor shall designate and appoint a responsible agent 

to represent him and to be present at the work whenever the contractor is not in a position 

to be so present. All the provisions applicable to the principal technical representative 
under the clause will also be applicable in such a case to the contractor or his responsible 

agent. The principal technical representative and/or the contractor shall on receiving 

reasonable notice from the Engineer-in-Charge or his designated representative(s) in 

charge of the work in writing or in person or otherwise, present himself/herself to the 

Engineer-in-Charge and/or at the site of work, as required, to take instructions. 

Instructions given to the principal technical representative or  the responsible  agent  shall  

be  deemed  to  have  the  same  force  as  if  these  have  been given to the contractor. The 

principal technical representative and/or the contractor or his/her responsible authorized 

agent shall be actually available at site especially during important stages of execution of 

work, during recording of measurement of works and whenever so required by the 

Engineer-in-Charge by a notice as aforesaid and shall also note down instructions 

conveyed by the Engineer-in-Charge or his/her designated representative in the site order 
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book and shall affix his signature in token of noting down the instructions and in token of 

acceptance of measurements. 
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 

(non-refundable) shall be effected from the contractor as specified in Schedule and the 

decision of the Engineer-in-Charge as recorded in the site order book and measurement 

recorded checked / test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint a suitable technical representative 

and/or other technical representative(s) and if such appointed persons are not effectively 

present or are absent by more than two days without duly approved substitute or do not 

discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 

to suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the 

delay so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 
 
 

The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. 
 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who, in his opinion, misconducts himself, or is  incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge  and  the  persons  so  

removed  shall  be  replaced  as  soon  as  possible  by competent substitutes.  
 
Clause 34.  "Levy / Taxes Payable by Contractor" 
 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or 

Cess in respect of this contract shall be payable by the Contractor and Engineer-in-

Charge shall not entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 

supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 

local authorities, if those are directly procured from quarry sites. 
 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 

of such certificates towards payment of Royalties and Cess such components shall 

be deducted from the contractor’s bills at prescribed rates and deposited through 

‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 
 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like 

becomes payable by the implementing Department and does not at any time become 

payable by the contractor to the State Government/Local appropriate authorities in respect 
of any material used by the contractor in the works then in such a case, it shall be lawful 

to the Department and it will have the right and be entitled to recover the amount paid in 

the circumstances as aforesaid from dues of the contractor. 
 
 

Clause 35. 
 
 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 

respective statutes. However, if any further tax or cess is imposed by Statute, after the 

last stipulated date for the receipt of tender including extensions if any and the 

contractor thereupon necessarily and properly  pays  such  taxes/levies/cess,  the  

contractor  shall  be  reimbursed  the  amount  so  paid. Provided such payments, if 

any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 

of the contractor. 
 

(ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of the Department and/or the Engineer-in-Charge 
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and further shall furnish such other information/document as the Engineer-in-

Charge may require from time to time. 
 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 

same is given pursuant to this condition, together with all necessary information 

relating thereto. 
 

Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge shall have the option of terminating the contract 

without compensation to the contractor, but would be liable to clear full dues and claims 

on work done to his/her legal successor/s. 
 

Clause 37.  The contractor shall not be permitted to tender for works in which his near 

relative is posted as in any capacity between the grades of the Executive Engineer and 

Junior Engineer (both inclusive). He shall also intimate the names of persons who are 

working with him/her in any capacity or are subsequently employed by him/her and who 

are near relatives to any Official in the Institute. Any breach of this condition by the 

contractor would render him/her liable to be removed from the approved list of contractors 

of the Department. If however the contractor is registered in any other Department, he/she 

shall be debarred from tendering in the Department for any breach of this condition. 
 

NOTE: By the term "near relatives” is meant wife, husband, own parents and 

grandparents, own children and grandchildren, own brothers and sisters, own uncles, 

aunts and first cousins and their corresponding in-laws. 
 

Clause 38.  No engineer of Gazetted Rank or other Gazetted Officer employed in 

engineering or administrative duties in the Government shall work as a contractor or 

employee of a contractor for a period of one year after his/her retirement from Government 

service without the previous permission of Government  in  writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found at any time to be 

such a person who had not obtained the permission of Government as aforesaid, before 

submission of the tender or engagement in the contractor's service, as the case may be. 
 

Clause 39.  The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected therewith shall be 

at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 

and a certificate from him/her to that effect obtained. In the event of the work or any 

materials properly brought to the site for incorporation in the work being damaged or 

destroyed in consequence of hostilities or warlike operation, the contractor shall when 

ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 

and properly stack or remove in store all serviceable  materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer-in-Charge, such 

payments being in addition to compensation up to the value of the work originally executed 

before being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall be assessed by 

the Engineer-in-Charge concerned. The contractor shall be paid for the 

damages/destruction suffered and for the restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the contract. The 

certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on all parties to this 

contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the Air Force Officers or the Engineer-in-

Charge (b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffolding, temporary building and other things not intended for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 

be allowed such extension of time for its completion as is considered reasonable by the 

Engineer-in-charge. 
 

Clause 40.  The contractor shall comply with the provisions of the Apprentices Act, 1961 

and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-

Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 

for any pecuniary liability arising on account of any violation by him/her of the provisions 

of the said Act. 

 

Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 
 

The procedure as laid down below shall govern the suspension/debarment of 

Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 

procurement for offences or violations committed during competitive bidding and contract 

implementation, for the works under different Departments of Government of West Bengal. 
 

Grounds for Suspension and Debarment:- 
 

(1) Submission of eligibility requirements containing false information or falsified 

documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 

concealment of such information in the Bids in order to influence the outcome of 

eligibility screening or any other stage of the bidding process. 
(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 

bidding process. 

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 

/Joint Venture/Consortium/Corporation participating in the procurement 

process and/or a person / Contractor / Agency / Joint Venture / Consortium / 

Corporation having an agreement/contract for any procurement with the 

department shall be referred as Bidder) unduly influencing the outcome of the 

bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment 

imposed by any other department of State Government and/or Central Government. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as 

lodging false complain about any Bidder, lodging false complain about any Officer 

duly authorized by the Department, restraining any interested bidder to participate 
in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 

written approval of the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or 

indirect involvement in threatening, making false complaints etc. damaging the 

reputation of the department or any other type complaint considered fit by the 

competent authority of the department, are received from more than one Officer or 

on more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 

the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 

having requisite license / supervisor certificate of competency as specified in the 

contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 

work or performance within the specified period as mentioned in the “Letter of 

Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 

Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the Contractor to comply with any 

written lawful instruction of the Procuring Entity/Authority (the Officer authorized 

by the Administrative Department, Government of West Bengal for procurement) or 

its representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 

Consultant of his services arising from his fault or negligence. Any of the following 

acts by the Consultant shall be construed as poor performance. 

(i) Non deployment of competent technical personnel, competent Engineers and/or 
work supervisors; 

(ii) Non-deployment of committed equipment, facilities, support staff and 

manpower; 

(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 

(v) Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 

(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 
 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 

the manufacturer, supplier, or distributor arising from his fault or negligence and/or 

unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract.  
(16) Willful or deliberate abandonment or non-performance of the project or Contract by 

the Contractor resulting in substantial breach thereof without lawful and/or just 

cause. 
 

CATEGORY OF OFFENCE :- 

(A) First degree of offence:  1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion, 

be considered as Second  degree of offence. 

 

In addition to the penalty of suspension/debarment, the bid security / earnest money 

posted by the concerned Bidder or prospective Bidder shall also be forfeited.  

 

PENALTY FOR OFFENCE :-  
 

(I) For committing First degree of offence:  Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 

West Bengal up to 2 (two) years. 

(II) For committing Second degree of offence:  Disqualifying a Bidder from participating in 

any procurement process under the Administrative Department of Government of 

West Bengal up to 3 (three) years. 

 

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 

PROCESS 
 

(1) Initiation of Action, Notification and Hearings: 

Any Bidder or procurement authority on his own or based on any other information 

made available to him may invite the process of suspension/debarment proceedings 

by filing a written application with the Bid Evaluation Committee and such filing 
of written application has to be done within forty eight hours from the date and time 

of publication of the result of technical evaluation of any bid. 

(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 

concerned either electronically through his registered e-mail or in writing to his 

postal address, advising him that: 

i) A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 

ii) He has been recommended to be placed under suspension/debarment by 

the suspension committee (as constituted by the respective Administrative 

Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 

by the Bid Evaluation Committee, may approach the Chairperson of 

Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the 

Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 

Committee, Suspension Committee shall issue a notice to the alleged bidder 

electronically through his registered e-mail id, to submit all relevant documents 

in support of his defense within three working days after issuance of the notice 

of the Suspension Committee. The Suspension Committee will conduct the 

hearing within seven working days from the date of receipt of the documents 

from the alleged bidder. If no appeal has been received from the alleged bidder 

or if after hearing sufficient ground for suspension is found, the Suspension 

Committee, will suspend the alleged bidder from participating in the 

procurement process under the Administrative Department for a period of six 

months from the date of issuance of suspension order. The Chairperson of the 
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Suspension Committee shall issue the suspension order within seven days 

from the last date of hearing and shall notify the bidder concerned either 

electronically through his registered e-mail id or in writing to his postal 

address. The Chairperson of Suspension Committee shall also inform the 

decision to all concerned. 

If sufficient reason for suspension is not found, the Suspension Committee       
would reject the recommendation of Bid Evaluation Committee and would allow 

the bidder to take part in the tendering process. 

If the bidder is suspended, the Suspension Committee would recommend 

debarment of the bidder and forward the case with all documents to the 

Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 

Suspension Committee shall scrutinize the documents. The Debarment 

Committee will hold a hearing of the alleged bidder and issue necessary order 

within ten working days from the last date of hearing. The Debarment 

Committee, if satisfied after hearing, shall forward the case to the Department 

for orders of Debarment. The Department in due course will issue Debarment 

Order disqualifying/prohibiting the erring bidder from participating in the 

bidding/procurement of all projects under the Administrative Department for a 

specified period. The alleged bidder shall be intimated accordingly either 
electronically through his registered e-mail id or in writing to his postal 

address. Otherwise the Debarment Committee may reject the recommendation 

of the Suspension Committee. The Chairperson of Debarment Committee shall 

also inform the decision to all concerned. 

 

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 
 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 

recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation 

Committee shall submit his recommendation of debarment of the alleged Bidder along 

with a detailed report stating clearly the reasons for debarment to the Debarment 

Committee within 30 (thirty) days from the date of termination of contract. The alleged 

Bidder shall be intimated accordingly either electronically to his registered e-mail id or 

in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 

Committee shall scrutinize the documents. The Debarment Committee will hold a 

hearing about the matter from the Bidder and issue necessary order within 10 (ten) 

working days from the last date of hearing. The Debarment Committee, if satisfied after 

hearing, shall forward the case to the Department for the order of debarment. The 

Department in due course will issue debarment order disqualifying/prohibiting the 

erring Bidder from participating in the bidding/procurement of all projects under the 

Administrative Department, Government of West Bengal for a specified period. The 

alleged Bidder shall be intimated accordingly either electronically to his registered e-

mail id or in writing to his postal address. Otherwise the Debarment Committee may 

reject the recommendation of the Bid Evaluation Committee. The Chairperson of 

Debarment Committee shall also inform the decision to all concerned.  

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 
 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 

allowed to participate in any procurement process under the Administrative 

Department within the period of suspension/debarment. The earnest money of the 

suspended Bidder shall stand forfeited to the Government.  

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 

Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 

Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 

not be qualified for Award for the said Bid and such Procurement Process will be 

dealt with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government 

Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 

prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 

Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge 

in respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 

accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 

is made with Officers other than the Engineer-in-charge for speedy execution of works, the 

same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 

by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 

the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 

workmanship shall also be valid. In case of dispute relating to specification and work, the 

decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 

however invariably take decisions relating to tender contract or as mentioned in the 

relevant rules and clauses of the contract document with the approval of the Tender 

Accepting Authority.  
 
Clause 43.  Acceptance of the Tender will rest with the Tender Accepting Authority without 

assigning reason thereof to the bidder. The accepting authority reserves the right to reject 

any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 

Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 

considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 

Clause 45.  In the event of conflicting different clauses, the clauses in the e-NIT will 

prevail. 

 

Clause 46.  Engineer-in-Charge shall not entertain any claim whatsoever from the 

Contractor for payment of compensation on account of idle labour on such grounds 
including non-possession of encumbrance free land. 

 

Clause 47.  Engineer-in-Charge shall not be held liable for any compensation due to 

machines becoming idle or any circumstances including untimely rains, other natural 

calamities, like strikes etc. 

 

Clause 48.  Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 

work order / commencement and before final completion of the work) is to be borne by the 

contractor/bidder. Original challan of those materials, which are procured by the bidder, 

may be asked to be submitted for verification. 

 

Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall 

be deducted from the Gross value of all Works Bill in terms of Finance Department order. 

Also it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 

of the region.  

 

Clause 50.  No Mobilization/Secured Advance will be allowed unless specified otherwise in 

the contract. 

 

Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 

15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 

Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 

Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 

Contractor/Bidder. No extra payment will be made as a reimbursement or as 

compensation for these. The rates of supply and finished work items are inclusive of these 

taxes and charges. 

 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 

arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 

cost. 

 

Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 

laying out the work and for taking and checking measurements for which no extra 

payment will be made. 

 

Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, 

Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 

condition and nature of works and ascertain difficulties that might be encountered in 

executing the work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on river banks may be interrupted due to 

a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 

inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 

contractor to suspend work that may be subjected to damage by climate conditions. No 

claim will be entertained on this account. There may be variation in alignment, height of 

embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 

execution of the scheme for which the tendered rate and contract will not stand invalid. 

The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 

Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have to 

be maintained at site by the Contractor and the same has got to be issued from the 

Engineer-in-Charge before commencement of work. Instructions given by inspecting 

officers not below the rank of Assistant Engineer will be recorded in this book and the 

contractor must note down the action to be taken by him in this connection as quickly as 

possible. 

 

Clause 56.  The work will have to be completed within the time mentioned in the e-NIT. A 

suitable Work Programme based on time allowed for completion of work as per e-NIT is to 

be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing,  

within 7 (seven) days from the date of receipt of work order, the names of his authorized 

representatives who are to remain present at site daily during work execution who will 

receive instructions of the work, sign measurement book, bills and other Government 

papers etc. 

 

Clause 57.  No compensation for idle labour, establishment charge or on other reasons 

such as variation of price indices etc. will be entertained. 

 

Clause 58.  All possible precautions should be taken for the safety of the people and work 

force deployed at worksite as per safety rule in force. Contractor will remain responsible for 

his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 

deal with such cases as promptly as possible. Proper road signs as per PWD practice or 

any other sign board for safety purpose as per requirement by the concerned 
Administrative Department will have to be erected by the Contractor at his own cost while 

operating in public thoroughfares. 

 

Clause 59.  The Contractor will have to maintain qualified technical employees and/or 

Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 

Clause 60.  The Contractor will have to accept the Work Programme as per modifications 

and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 

vulnerable items are completed before impending monsoon or rise in river flood water level 

or for other suitable reasons. 

 

Clause 61.  Quantities of different items of work mentioned in the tender schedule or in 

work order are only tentative. In actual work, these may vary considerably. Payment will be 

made on the basis of works actually done in different items and no claim will be 
entertained for reduction of quantities in some items or for omission of some items. For 

execution of quantitative excess in any item or supplementary new items of work as 

decided by the Department, approval of the Superintending Engineer / Chief Engineer / 

Government would be required, depending on whosoever be the Tender Accepting 

Authority, before making such payment. 

 

Clause 62.  In order to cope up with the present system of e-billing, supply of 

departmental materials is generally not allowed. However, if in special circumstances, 

Departmental materials may be issued to the Contractor/Bidder to the extent of 

requirements as assessed, those may be recovered from the Running Account Bill and/or 

Final Bill, as applicable. 

 

Clause 63.  Any material brought to site by the contractor is subject to approval of the 

Engineer-in-Charge. The rejected materials must be removed by the contractor from the 
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 

schedule are inclusive of cost and carriage of all materials to worksite. The materials will 

have to be supplied in phase with due intimation to the Assistant Engineer concerned in 



26 
 

conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 

Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 

containing the name of the Manufacturers, Test Report etc. will also be submitted on each 

occasion. Engineer-in-Charge may conduct independent test on the samples drawn 

randomly before according approval for using the materials at site. In this regard decision 

of Engineer-in-Charge shall be final and binding. 
 

Clause 64.  For all items of contract jobs requiring skilled labour, the contractor shall have 

to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 

recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 

Government in the manner indicated above. For bridge works, highly technical works of 

labour, the contractor may, with the prior permission in writing of the Engineer-in-charge 
to whom full facts must be placed for such permission, import and employ skilled labour 

up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported 

labour” shall mean “labour imported primarily from other States and secondarily, from the 

distant districts of the State of West Bengal.” In case where the contactor fails to secure 

unskilled local labour or to engage imported labour, the contractor shall employ labour 

locally recruited by Government or labour imported by Government at the rate to be 

decided by the Superintending Engineer of the works concerned, whose decision as to the 

circumstances in which employment of such labour is of mutual advantage to Government 

and the contractor, will be final and binding on the parties. 

 

Clause 65.  All queries and disputes arising out of the works tender contract is to be 

brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 

writing for decision within 15 days. 

 

Clause 66.  The contractor shall have to make his own arrangements for water, both for 

the work and use by his workers, etc., for road rollers and for all tools and plant, etc., 

required on the work. 

 

Clause 67.  Contractor will be responsible for the payments of all water charges payable to 

the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 

Clause 68.  If the contractors shall desire an extension of the time for completion of the 

work under clause 5 of the contract, no application for such extension will be entertained if 

it is not received in sufficient time to allow the Executive Engineer to consider it and the 

Contractor will be responsible for the consequences arising out of his negligence in this 

respect. 

 

Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or 

cables, where necessary, and he will not be entitled to any extra payment on this account. 

 

Clause 70.  Contractors in the course of their work should understand that all materials 

obtained in the work of Dismantling, Excavation, etc., will be considered Government   

property and will be disposed of to the best advantage of Government. 
 

Clause 71.  In case of very special case of circumstances, if any Departmental materials 

are issued, there may be delay in obtaining the materials by the Department and the 

Contractor is, therefore, required to keep himself/herself in touch with the day to day 

position regarding the supply of materials from the Engineer-in-charge and to so adjust the 

progress of the work that his labour may not remain idle nor may there be any other claim 

due to or arising from delay in obtaining the materials. It should be clearly understood that 

no claim whatsoever shall be entertained by the Department on account of delay in 

supplying materials. 

 

Clause 72.  No compensation for any damage done by rain or traffic during the execution 

of the work will be made. 

 

Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as 

well as paraffin lights. Facilities for the electric connection will be made by this Department 

but the Contractor will bear all the expenses. 
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Clause 74.   The Contractor should quote through rate inclusive of cost of materials and 

carriage to place of working. 

 

Clause 75.  The Contractors should give complete specifications showing the method of 

execution and the quantity and quality of materials they intend to use per hundred square 

metre area. 
 

Clause 76.  In cases where water is used by the Contractor he will be required to deposit 

in advance with the Executive Engineer the charges for water which are to be calculated in 

accordance with the schedule of miscellaneous rates in the Canal Act. 

 

Clause 77.  It must be clearly understood by the Contractor that no claim on account of 

enhanced rates on those already accepted, due to fluctuations arising out of any situation 

will be entertained during the currency of this contract for the work as per schedule 

attached to the agreement and the additional work, if any, under Clause 12 of the contract.  

 

Clause 78.  In the event of emergency the Contractor will be required to pay his labour 

everyday and if this is not done, Government shall make the requisite payments as would 

have been paid by the contractor and recover the cost from the contractors. 
 

INCONVENIENCE OF THE PUBLIC 

 

Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously 

inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 

any materials, which are considered by him to be a danger or inconvenience to the public 

or cause them to be removed at the contractor’s cost. 

 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the 

satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed  

to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 

Clause 81.  The  Contractor  shall  not  allow  any  rubbish  or  debris  to  remain  on  the 

premises  during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place 

neat and tidy during the progress of the work. The Engineer-in-charge may get the site 

premises cleared of debris etc. And recover the cost from the bill of the contractor, if the 

latter shows slackness in observing this clause. 

 

Clause-82.  Construction materials brought at site shall not be stacked at random. The 

contractor shall stack all these materials as directed by the Engineer-in-charge. 
 
 

INTERPRETATION OF CLAUSES 

 
 

 

Governor means the Governor of the State of West Bengal and his/her successors. 
 

The Government means Government in the concerned Works Department. 
 

The Department means the Secretary of the concerned Department or his/her authorized 

representative.  
 

The Divisional Officer means the Executive Engineer of the concerned Works Department  

for the time being of the Division concerned, also identified as the Engineer-in-Charge. 
 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works 

Department for the time being of the Sub-division concerned. Junior Engineer equivalent 

to Section Officer of the Section concerned. 
 

Superintending Engineer in the concerned works Department is the final Authority 

regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived 

on the basis of market rate analysis for supplementary items, and the authority for 

approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for 

works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 

power. 
 

Chief Engineer in the concerned Works Department is the technical head of the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 
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2.00 crore. Excess work over individual items comprising the original tender may be 

exceeded beyond 10% with the approval of concerned tender accepting authority and 

verified by the Superintending Engineer / Chief Engineer subject to the total value of 

work upon completion is within the technically sanctioned cost and that there is no 

major deviation from original scope of work in the tender. Any supplementary 

tender/item/work in connection with the main tender is to be taken up with the 
approval of the Tender Accepting Authority not below the rank of Executive 

Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with 

the approval of appropriate Government irrespective of the value of tender. 
 

Words importing the singular number only include the plural number and vice versa. 
 

Irrespective of the accepting authority, Divisional officer shall be the authority 

signing agreement for all tenders of value more than Rs. 3.00 lakh up to any 

amount on behalf of the State. 

 

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 

under clause 10: 
 

 

Particulars Rates at which the materials will be 
charged to the contractor 

Place of delivery 

Unit Rs. P. 

    

 

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are  filled up  by  the  Engineer-in-charge  on the issue  of  the  form  prior  to  the 
submission of the tender. 

  

 

 

 

 

(Name in full) 

*Signature of Contractor/Agency 

with official seal containing 

Principal office address 

(Name in full) 

*Signature of Executive Engineer/ 

Assistant Engineer 

on behalf of the Governor of the 

State of West Bengal with official seal 

containing designation & address 

 

* To be authenticated on each and every page of the contract document by all parties. 

 
 
 
 
 

 
 
  
 
 

 

 

     


	5696-F(Y)
	DRAFT  SDB WB Form  2911(Revised)-converted

