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WEST BENGAL MEDICAL SERVICES CORPORATION LTD. 

(Wholly owned by the Government of West 
Bengal) 

Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091. 
 
 
 
 
 
 

NOTICE INVITING TENDER DOCUMENTS FOR 
 
 
 
 
 
 
 
 
 

 
 

Civil, Plumbing and Electrical works for Construction of Model AYUSH OPD 
Building at Madarihat SAD in Madhya Rangalibajna PHC in the district of 
Alipurduar , West Bengal during the year of 2025-26 

 

 
 
(NIT Reference No. : WBMSCL/NIT-593/2026, Dated –30/06/2026) 
 

 
 



 
 
 
 
 

WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 
(Wholly Owned by the Government of West Bengal) 

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata– 700091 
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in 

 
I.T.B. No. : WBMSCL/NIT-593/2026       Dated – 30/06/2026 
 

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) f o r  

 
Sl. 
No. 

Name of the Work Estimated 
Amount (Rs.) 

Earnest 
Money 
(Rs.) 

 
Period of 

Completion 

Name & address of the 
Office 

01 Civil, Plumbing and 
Electrical works for 
Construction of Model 
AYUSH OPD Building at 
Madarihat SAD in 
Madhya Rangalibajna 
PHC in the district of 
Alipurduar , West Bengal 

28,83,487.00 

57,670 
(Payment to 
be done by 

online 
NEFT/RTGS 
in e-tender 

portal) 

90 days Managing 
Director, West 
Bengal Medical 
Services 
Corporation 
Limited, Swasthya 
Sathi Building, GN-
29, Sector –V, 
Saltlake, 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEMS 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the firm of which he happens to be director or 
partner, such individual person either belonging to and appropriate cadre officer of the company or an 
authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney showing 
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature 

in the relevant spaces to be uploaded electronically. Documents in support of the information 
furnished in Forms I to V & Affidavit must be attached/uploaded for evaluation and the file 
number & page number has to be indicated in the respective column of the Form.  

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT.  The 
documents submitted by the bidders should be properly indexed.  

 

Eligibility Criterion for participation in the tender :- 
 

3.0  i)      Credential :- 
(a)   The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of 
similar nature under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a 
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call 



 
 

of the Estimated amount put to tender for intended job. 
OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-

contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of 
similar nature under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude 
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 
3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) at 

least one single running work of similar nature which has been completed to the extent of 80% or 
more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value of 
40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of intended 
job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous 
Bodies under the statute of the Central/State Government. In the credential certificate it should be 
clearly stated that the work is in progress satisfactorily & also that no penal action has been 
initiated against the executing agency, i.e. the tenderer.   

 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed is to 
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential. 
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State 
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted. 

b)  Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 

c)   Work order of relevant work(s) to be submitted.  
d)   Similar works/works of similar nature shall mean External/internal electrical works, 

civil works, Sewerage system etc. works executed in India. 
 

ii)   TECHNICAL PERSONEL  
 

 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, the minimum being one Electrical & Civil Engineering Degree/Diploma 
Holder/ITI (Authenticated documents in respect of qualification and engagement shall be 
furnished for Technical Evaluation).  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the current financial year, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year 
2023-24, Valid electrical contractor license, Supervisory License on the part of 1,2,11  is to be 
submitted with Technical Bid document.  

 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid by law, Current Audit Report.          
  

 
v)      Joint Venture will not be allowed. 
vi)     Deleted 
vii)  Deleted.  

 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 
   

ix) Deleted.  
x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 

of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 
thereof.  

 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a 



 
 

Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 
respective firms containing that particular entity shall be considered as non-responsive.  

xi) Earnest Money : - The bidder shall be required to deposit earnest money as per table given 
to participate in the bid.  

Sl 
No 

Work EMD Amount 

1 Civil, Plumbing and Electrical works for 
Construction of Model AYUSH OPD 
Building at Madarihat SAD in Madhya 
Rangalibajna PHC in the district of 
Alipurduar , West Bengal during the 
year of 2025-26 

57,670 
(Payment to be done by online 
NEFT/RTGS in e-tender portal) 

 
The process of deposit of earnest money through offline instruments like Bank Draft, Pay 
Order etc. will be stopped for e–tender procurement of this office  wef. 01.09.2016. 
Necessary Earnest Money will be  deposited  by  the  bidder  electronically:  online  –  
through  his  net  banking  enabled  bank account,  maintained  at  any  bank  or:  
offline  –  through  any  bank  by  generating  NEFT/  RTGS challan from the e–
tendering portal. Intending Bidder will get the Beneficiary details from e– tender portal 
with the help of Digital Signature Certificate and may transfer the EMD from their 
respective Bank as per the Beneficiary Name & Account No., Amount, Beneficiary Bank 
name (ICICI Bank) & IFSC Code and e–Proc Ref No. Earnest Money @2.00% of the 
estimated amount put to tender have to be submitted. The earnest money of the successful 
bidder (being converted to security deposit) deposited, will  remain  under  the  custody  of  
the  department  till  satisfactory  completion  of  the work   in   full including  extended  
quantity  if  ordered  for.  Besides this, necessary percentages shall be deducted from the 
progressive bids so as to make it 10% (Ten percent) of the value of work billed for. Agency 
having MSME certificate is not exempted from submission of EMD. 

    
 

4.   Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted 
from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be 
borne by the contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated 
above. 

 

5.    The  Bidder  will  have to  submit  the receipt  of  payment  of  Royalty  to  the  Government  for  use  of 
sand, stone materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill 
for payment, when they collect  the materials directly from  the  source.  If  they collect  the  materials 
from the  authorized  quarry holder or commercials establishment who directly or indirectly pay the 
royalty to the Government, necessary certificate  or  cash  memo  for  sale  in  that  respect  from  them 
shall have to be  produced  to  the  Engineer-In- Charge  failing  which  necessary  deduction  from  the 
dues  of  the contractor may be made as fixed by the Engineer-In-Charge. 

 

6.  Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the date 
of opening of the financial proposal. However, extension of bid validity may be suitably considered 
by the Tender Inviting Authority, if required, subject to obtaining written confirmation of the 
contractor/bidder(s) to the effect. If the bidder withdraws the Bid during the period of Bid validity 
his Earnest Money Deposit will be forfeited. 

7.      All   materials   including  bitumen   (of   all   grade),   bitumen   emulsion,   cement,   steel   shall   be   of 
approved brand   in      accordance   with   relevant   code   of   practice   and   manufacture   accordingly 
and    shall    be procured  and  supplied  by the agency at their own cost. Authenticated evidence for 
purchase of bitumen, bitumen  emulsion,  cement  and  steel  are  to  be  submitted  along  with  challan 
and   test   certificate.   If required by the Engineer in Charge, further testing from any Government 
approved Testing laboratory shall have to be conducted by the agency at their own cost. 

 
 

8.   Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of 
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be 
decided by the Engineer–In–Charge    or    as    per    instruction    on    specified    in    the    approved 
drawing of  t h i s  department or as stipulated in the departmental schedule of rates. 

9.  Cement  Procure  &  Supply  by  the  Contractor  shall  be  of  ordinary  Portland  cement  53  grade,  43 
grade, conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer–In–Charge or as per 
instruction  on  specified  in  the  approved  drawing  of  this  department  or  as  stipulated  in  the 
departmental schedule of rates. 



 
 

  
 

PRICE ADJUSTMENT / PRICE PREFERENCE  
10.  i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.       
11.   No Mobilization Advance / Secured Advance will be allowed. 

 
12.  Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 

bidders  before tendering the bids. 
 

13.    No Conditional Bid / Tender will be accepted under any circumstances. 
14.    Requirement of Principal  Machineries  which must be possessed by [Non Statutory Document] by the 

Bidders. 
 

15.    Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be 
signed by  the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, 
failing which the Bid will be treated as informal. 

 
16.  The   employer  reserves  the  right  to  accept  or  reject  any  /  all  offer  without  assigning  any  reason 

whatsoever  and  is  not  liable  for  any  cost  that  might  have  incurred  by the  Bidder  at  the  stage  of 
Bidding. 

 
The   Bidders  Net   Worth   for   the   last   year  calculated   on  the   basis   of   capital,   Profit  and  free 
reserve available to the firm should be positive. 

 

17.  IMPORTANT INFORMATION 
A.  Current Schedule of Rates for P.W.D.(Building  works) circle Schedule with effect from 01.11.2017 

& with latest addendum & Corrigendum of P.W.D, Government  of  West Bengal for  civil  works  
and  P.W.D  Schedule  of  rates  for  Electrical  Works  with effect from 01.11.2017  as well as 
market rates will be applicable in this Tender including 1% cess. 

 
B.  DATE & TIME SCHEDULE 

 

Sl. 
No. 

PARTICULAR DATE & TIME 

i) Date   of   uploading   of   N.I.T   and   Tender   Documents 
(online) 

           03.07.2026 at 10.00 A.M. 

ii) Documents Sell / download start date (online)           03.07.2026 at 11.00 A.M. 
iii) Bid Submission Upload Start date (online)            03.07.2026 at 11.30 A.M. 

iv) Bid Submission Upload End date (online)            17.07.2026 at 3.00 P.M. 
v) Date & Place for Opening of Technical bid (online) for the 

Bidders 
           18.07.2026 at 3.00 P.M 

vi) Date & place for opening of financial proposal To be notified later 

 

C: LOCATION OF CRITICAL EVENTS 
 

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, 
GN-29, Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal 
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid.  Managing  Director,  West  Bengal  Medical  Services  Corporation 
Limited  may  call  open  bid  /sealed  bid  after  opening  of the said bid to obtain the suitable rate 
further, if it is required. No objection in this respect will be entertained if raised by any bidder 
present or absent during opening of tender. 

 

18.  In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be 
treated as schedule / prescribed date for the same purpose. 

 

 
19.   The successful  Bidder shall have to execute Formal Agreement with Managing Director, West Bengal 

Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order. 
 



 
 

20.   Bank guarantee as Performance Security Bank Guarantee @ 10% of the contract value may be submitted for 
the purpose of the security deposit.  

 
21.   Agency s ha l l  h a v e  to arrange required l a n d  for  installation of Plant &   machineries (Specified  for the 

awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work 
site. 

 

22.  The  intending  bidder(s)  required  to  quote  the  rate  (percentage  above/below/at  par)  over  the 
total estimated cost put to tender online considering that no escalation and / or price adjustment will be 
allowed by the department under any circumstances. 

 

23.  The Bidder has to visit and examine the   site of works and its surroundings and obtained all information 
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned 
in the NIT. The costs for visiting the working site shall be at the bidders own expense. 

 

24.  The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which 
minimum10% (ten)  percent  shall  be  of  the  applicant’s own  resource.  [Non Statutory Documents  (Financial 
Statement)] 

 
 

25.   If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or 
destroy any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, 
water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated 
ground contiguous to the premises, on which the work or any part of it is being executed, or if any damage 
shall happen to the work from any cause whatsoever or any imperfection become apparent in it at any time 
whether during its execution or within a period of three months or one year or three years or five years, as 
the case may be (depending upon the nature of the work as described in the explanation appended hereto) 
hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as per 
completion certificate issued by the Engineer-in-Charge, the contractor shall make the same good at his own 
expense, or in default, the Engineer-in-Charge may cause the same to be made good by other workmen and 
deduct the expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all 
concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time 
thereafter become due to the contractor from the Government or from his security deposit, either full, or of a 
sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shall be final 
and conclusive against the contractor), of making such damage or imperfection good shall exceed the amount 
of such security deposit and/or such sums, it shall be lawful for the Government to recover the excess cost 
from the contractor in accordance with the procedure prescribed by any law for the time being in force.- 
Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of 
thirty days with effect from the date of submission of the final bill in acceptable form by the contractor, the 
amount payable to the contractor under this contract and shall also issue a separate completion certificate 
mentioning the actual date of completion of the work to the contractor within the said period of thirty days. 
The certificate of the Engineer-in-Charge whether in respect of the amount payable to the contractor against 
the "Final Bill" or in respect of completion of work shall be final and conclusive against the contractor . 
However, the security deposit of the work held with the Government under the provision of clause 1 hereof 
shall be refundable to the contractor in the manner provided here under:- 
 
 (a) For work with three months Defect Liability Period: 

i) Full security deposit shall be refunded to the contractor on expiry of three months from the 
actual date of completion of the work. 

 (b) For work with one year Defect Liability Period: 
i) Full security deposit shall be refunded to the contractor on expiry of one year from the 

actual date of completion of the work. 
 (c) For work with three years Defect Liability Period: 

i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from 
the actual date of completion of the work; 

ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of 
three years from the actual date of completion of the work; 

(d) For work with five years Defect Liability Period: 
i) No security deposit shall be refunded to the contractor 
ii) for 1s t 3 years from the actual date of completion of the work; 
iii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from 

the actual date of completion of the work; 



 
 

iv) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five 
years from the actual date of completion of the work; 

. Explanation : 
The word 'work' means and includes building work, road work, drain work, sanitary and plumbing work and/or 
any other work contemplated within the scope and ambit of this contract. For 

i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability 
Period of the work shall be three months from the actual date of completion of the work. 
 

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & 
Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability 
Period of the work shall be one year from the actual date of completion of the work; 
 

iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level 
which has been designed for a period of 3 years or more, Widening and strengthening of flexible 
pavement designed for a period of 3 years or more, Improvement of riding quality / Strengthening of 
flexible pavement designed for a period of 3 years or more; Providing only mastic asphalt layer over 
existing bituminous surface without providing bituminous profile corrective course / bituminous base 
course, the Defect Liability Period of the work shall be three years from the actual date of completion 
of the work; 
 

iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / culvert 
including construction of approach roads for bridge / culvert, Construction of rigid pavement, 
Reconstruction of rigid pavement, Construction of new flexible pavement covered by mastic work 
which has been designed for a period of 5 years or more, Widening and strengthening of flexible 
pavement covered by mastic work which has been designed for a period of 5 years or more, 
Improvement of riding quality / Strengthening of flexible pavement covered by mastic work which has 
been designed for a period of 5 years or more, the Defect Liability Period of the work shall be five 
years from the actual date of completion of the work; 

 
 
Successful Tenderers will be required to obtain valid Registration Certificate & Labour License from 
respective Regional Labour Offices where construction work by them are proposed to be carried out as per 
Clauses u/s 7 of West Bengal Building & other Construction Works’ Act, 1996 and u/s 12 of Contract Labour Act. 

Power of Attorney holders are not allowed to sign Tender Documents unless otherwise 
approved by the Government. 

. 
 

26.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar 
multiple rates will not be entertained / accepted.  Lowest offer will be ascertained by sealed bid amongst 
the lowest bidder. 

 

27.   At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder 
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered 
as non- responsive  and  outright  rejected  with  forfeiture  of  Earnest  Money  and  action  will  be  taken 
as  per stipulation of IT Rules in force. 

28.    List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be 
opened within a short period after such publication. Therefore, Bidders are requested to view the tender 
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically 
Qualified Bidders”,  that  objection  should  be  lodged  to  the  Managing  Director,  WBMSCL  within  48 
hours from the date  of  publication  of  list  of  qualified  Agency  and  beyond  that  time  schedule  no 
objection  will  be entertained by the Tender Evaluation Committee 

 

29.  Before     issuance of Letter     of Acceptance / Provisional Work order, the tender accepting authority may 
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is 
found  such  document  incorrect/  manufactured / fabricated,  Letter of  Acceptance  / Provisional Work 
order will not be issued in favour of the bidder under any circumstances and action will be taken 
accordingly. 

 
30.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered 

Power of Attorney is to be produced. 
 

31.  The Earnest Money may be forfeited if;- 



 
 

a)       If the Bidder withdraws the Bid during the period of Bid validity. 
b)      In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the 

stipulated time period. 
c)       During scrutiny,  if it is  come  to  the  notice  of tender  inviting authority that  the  credential  or 

any other document which were uploaded & digitally signed by the Bidder are incorrect / 
manufactured / fabricated. 

 
32.  If any discrepancy arises between two similar clauses on different notifications, the clause as 

stated in later notification will supersede former one in following sequence;- 
a)   Notice Inviting Tender 
b)  Special Terms and Conditions 
c)   Financial Bid 
d)  Schedule of Works (as per site wise Annexure A & Annexure B only) 

All   works   covered   in   the   clause   appearing h e r e i n a f t e r    shall   be   deemed   to   form   a   part   of   
the appropriate item or items of works appearing in the work schedule whether specifically mentioned in any 
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra 
payment will be made for particular works. 
 

33. The  bidders  must  have  valid  Electrical Contractors’  License  with  full  time  engagement  of  an  Electrical 
Supervisor Competency on the parts 1, 2, 11 or equivalent National Supervisors’ Certificate of competency 
(Self Attested scan copy of valid “Electrical Contractors’ License,” “Supervisors’ Certificate of Competency” 
and authentic Notarized document regarding engagement of Electrical Supervisors as submitted to the 
licensing board, “Govt. of West Bengal” require in Non-Statutory document). 
 

 
34.   Prospective  bidders  must  have  sufficient  credentials  to  participate  in  the  tender  (Electrical) as per 

notification of Clause No 3. 
 

35.  For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items 
of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during 
agreement or so. In that case sanctioned estimate will be binding criteria. 

 
  36.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If 
the bidder fails to submit the Additional Performance Security within seven working days from the date of 
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

37. The selected bidder should execute the work by following the latest guidelines (placed as additional document 
under technical folder named as ‘Guidelines on rational use of personal protective equipment or novel corona 
virus dieses 2019 COVIT-19’) of COVIT-19 issued by Directorate General of Health Services(Emergency Medical 
Relief), H&FW Department, Govt. Of West Bengal. 

38. The bidders whose technical bids are found defective to explain their position within 07 (seven) working days 
either through e-Mail or sending hard copy through any messenger. After receiving the clarification on deficiency, 
the authorities would be justified in taking appropriate decision on the admission / rejection of the bid 
considering the merit of each case.  

 
The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & 
digitally   signed   in   support   of   the   minimum   criterion   as   mentioned   above.   If any document 
submitted / uploaded  by  the  Bidder  is  either  manufactured  or  false  the  eligibility  of  Bidder  will 



 
 

be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT 
Rules in force. 

 

 Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 



 
 
 
 
 
 
 

Payment Schedule 
 

 
Payment will be made according to B.O.Q as per site wise Annexure A , Annexure B , Annexure C & Annexure D 
only. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

 
INSTRUCTION TO BIDDERS 

SECTION – A 
General guidance for e-Tendering 

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 
for assisting the contractors to participate in e-Tendering. 

 
1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have 

to be enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web 
portal. 

2. Digital  Signature  certificate  (DSC)  Each   contractor   is   required   to   obtain   a   class-II   or   Class-
III Digital Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  
of the  National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  
the Web Site  stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 

3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the  website  mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This  is  
the only  mode  of collection of Tender Documents. 

4. Participation in more than one work a  prospective  bidder  shall  be  allowed  to  participate  in  the  
job either in the capacity of individual or as a partner of a firm. If found to have applied severally in a 
single 
job, all his applications will be rejected for that job. 

5. Submission of Tenders/General  process  of  submission:     Tenders  are  to  be  submitted  
through online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical 
Proposal & the other in Financial Proposal before the prescribed date & time using the Digital Signature 
Certificate (DSC) The documents are to be  uploaded  (virus  scanned  copy)  duly Digitally Signed. The 
documents will get encrypted (transformed into non readable f o rm a t s ).  A.  Technical & Financial 
proposal:  The proposal  should contain scanned copies  of  the following in two covers (folders). 

 
A-1. Statutory Cover file Containing. 

 
Technical Bid: 
i)        Earnest money (EMD) as prescribed in the NIT 
ii)       NIT 
iii)      Forms (As mentioned in the NIT, Section-B) 
iv) MOU (If the bidder originated from only civil background, then they need to have a formal tie up MOU 
with a    bonafied electrical contractor and both the contractor (Electrical/Civil) have to submit the all 
required credential and documents as mentioned in the NIT & If the bidder originated from only Electrical 
background,  then they need to have a formal tie up MOU with a bonafied Civil contractor and both the 
contractor (Electrical/Civil) have to submit the all required credential and documents as mentioned in the 
NIT) 

 
Financial Bid: 
v)       The p e r c e n t a g e  rate o f  s u m m a t i o n  o f  s i t e  w i s e  A n n e x u r e - A ,  

A n n e x u r e - B ,  Annexure C & Annexure D will be quoted in the BOQ. P e r c e n t a g e  
q uoted rate (as per schedule of works in the form of annexure A , B,C &D) will be 
encrypted in the B.O.Q. under Financial Bid. 

vi)       Breakup rate in the A n n e x u r e - A &  B  ( f o r  C i v i l  w o r k )  &  A n n e x u r e - C & D   
      ( f o r  E l e c t r i c a l  w o r k )  will be encrypted under Financial Bid. 

 
 

A-2. Non statutory / Technical Documents 
i.            Current Income Tax return (for the assessment year 2025-26),  

& Professional Tax receipt challan for the current financial year.  
ii.           V a l i d  Supervisory license (1,2,11) and  Electrical contractor License  
iii.          Registered Deed of partnership Firm 
iv.          Trade License from the respective Municipality/Panchayet etc. 
v.           PAN, GST Registration Certificate 
vi.          Requisite Credential Certificate as mention in Clause [2(i)] of this N.I.T. 
vii. If the bidder originated from only civil background, then they need to have a formal tie up 

MOU with a    bonafied electrical contractor and both the contractor (Electrical/Civil) have to 



 
 

submit the all required credential and documents as mentioned in the NIT & If the bidder 
originated from only Electrical background,  then they need to have a formal tie up MOU with a 
bonafied Civil contractor and both the contractor (Electrical/Civil) have to submit the all 
required credential and documents as mentioned in the NIT  

 
Note:  Failure of submission of any of the above mentioned documents will render the 

tender liable to be rejected for both statutory & non statutory cover. 
 
 

 
THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER 

 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit 
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click 
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 

 
Sl. 
No. 

Category 
Name 

Sub Category 
Descriptio 

Details 

A. CERTIFICATES CERTIFICATES Current  Income Tax return (for the assessment 2025-
26), PAN, GST Registration Certificate & Professional 
Tax receipt challan for the current financial year 
,V a l i d  Supervisory license(1,2,11) and  Electrical 
contractor License, Trade License, Partnership deed 
 B. Company Details Company Details – I   ‘Certificate of Registration’ from the respective 

Assistant Registrar of Co – operative Societies 
(only for Regd. Unemployed Engineer’s Co – 
Operative Society Limited) 

C. Credential (in 
applicable cases) 

Credential Documents of Credential (in the form of work 
completion certificates and payment 
certificates) as mentioned in Clause No. [2(i)] 

 

B.Technical proposal 
i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West 

Bengal Medical Services Corporation Limited and his authorized representative electronically from the 
web site stated using their Digital Signature Certificate. 

 
ii. Intending bidders may remain present if they so desire. 

 
C.Financial proposal 
i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities 

(BOQ). The contractor is to quote the rate (Offering  Above/ Below/ At per) online through Computer in 
the space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works 
given in the format of site wise Annexure A & Annexure B) 

 
ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 

contractor. 
. 

PENALTY  FOR  SUPPRESSION / DISTORTION OF FACTS OR  SUBMISSION OF  INCORRECT 
INFORMATION: 

 
If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates 
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a 
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if 
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e- 
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take 
appropriate legal action against such tenderer. 



 
 

 
 

AWARD OF CONTRACT 
 

The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering 
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any 
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of 
the ground for Employer’s action. 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 
through acceptance letter/email.. 
The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will 
be the part of the Contract Documents. 

 

 
 

D. (i)Special Terms & Conditions for Machineries,Tools and Plants as follows. 
(i ) Weldi ng Machi ne (ii ) Grou t Pump iii) Drilling Machine iv) Mixer Machine, vi) Safety equipments vii) 

Megger viii) tester ix) testing equipment x) all required tools & tackles etc.  

All plants , m ac hi neri es and equi pm ent wi ll be veri fi ed by the c om petent authori ty before e xec uti on 
of the work. 



 
 
 
 
 
 

SECTION – B 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. 
To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref: - Tender for  

work 
 
 
 

N.I.T. No: WBMSCL/NIT-593/2026, Dated – 30/06/2026 of West Bengal Medical Services Corporation Limited 
 
 

Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for 
evaluation 

 
The application is made by me / us on behalf of    

 
In the Capacity                                                                                               duly authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in 
bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 
contract bid under this project. 

(b)  Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any 
application without assigning any reason. 

 
(c)  Enclo:- e-Filling:- 
(d)  1. Statutory Documents. 
(e)  2. Non Statutory Documents. 

 
 
 

Date: -                                                                                                                              Signature of applicant including title 
and capacity in which application is made. 
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SECTION – B 
 

FORM - II 
 

 
B.2.  

 
Work in progress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 

Work order issued but work not started. 
 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date: -----------------  
Name of the Firm with Seal. 



  
 

 

SECTION – B 
 

FORM- III 
 

 
B.3. STRUCTURE AND ORGANISATION. 

 
 
 

B.3.1. Name of applicant::   
 

B.3.2. Office Address::     
 
 
 
 

Mobile No.::   
 

Email id ::   
 

B.3.3. Name & address of Bankers::   
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                          Signature of applicant. 
including title and capacity in which application is made. 



 
 

FORM – IV 
 

 
B.4. EXPERIENCE PROFILE. 

 
B.4.1. Name of the Firm:   

 
 
 
 
 

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 

 
Name, 
Location & 
nature of 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation 
of company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in 
completion 
(if any) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                 Signature of applicant 
including title and capacity in which application is made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 

 
 
 
 
 

DECLARATION BY THE TENDERER 
 

FORM-V 
I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 

in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender 
documents mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced 
schedule of Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract doc uments and carry out and complete the 
work to the satisfaction of the department. 

 
 

year. 
I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 
 

work. 
I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 
 

Date : 
Signature of Tenderer 

 
 

Postal address of the Tenderer 
 

Name of the Firm with Seal 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 FORM - VI 

FORM OF PERFORMANCE SECURITY BANK GUARANTEE 
 

 
 

In consideration of the Employer having agreed under the terms and conditions  of contract made vide 

his Notification of Award No.---------dated ------ between West Bengal Medical Services Corporation Ltd. 

(WBMSCL) (the Employer) represented by its Managing Director and                             (hereinafter called "the 

said Contractor) for “Completion of the above mentioned work” (herein after called the said Agreement") the 

Contractor having agreed to production of a irrevocable Bank Guarantee  for  Rs.  - - - - - - - - - - - - - - - - - - - 

(Rupees  - - - - - - - - - - - - - - - - - - - Only)  as  a Security/Guarantee for compliance of his obligations in 

accordance with the terms and conditions in the said Agreement: 

 

1. We ----------------------- (indicate the name of the Bank) (hereinafter referred to as "the Bank” 

hereby undertake to pay to the WEST BENGAL MEDICAL SERVICES CORPORATION LTD., an amount not 

exceeding Rs. --------------- (Rupees  ------------------------------------only) on demand by 

WBMSCL. 

 
 

2. We ------------------(indicate the name of the Bank)  do hereby undertake to pay the amounts due and 

payable  under  this Guarantee without  any demur, merely  on a demand from WBMSCL for and on 

behalf of the Employer as an Agent/Power of Attorney Holder stating that the amount claimed is required 

to meet the recoveries due or  likely to be due  from the  said Contractor. Any such demand made on 

the  Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this Guarantee shall be restricted  to  an  amount  not exceeding 

Rs.------------------- (Rupees -----------------------------------only). 

 
3. We, the said Bank further under take to pay to the Employer represented by WBMSCL  for  and  on  

behalf  of  the  Employer  as  an  A gent/Power  of Attorney Holder any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor in any suit or proceeding pending 

before any court or Tribunal  relating  thereto,  our  liabilities under this present being absolute and  

unequivocal. The payment so made by us under this Guarantee shall be a valid discharge of our 

liability for payment thereunder and the Contractor shall have no claim against us for making such 

payment. 

 
4. We  - - - - - - - - -   (Indicate  the  name  of  the  Bank)  further  agree  that  the Guarantee herein 

contained shall remain in full force and effect for a period of 12 months from the date of issue and upon 

being extended for similar periods of 12 months each, it shall continue to be enforceable till all dues of 

the Employer under or  by  virtue  of  the said  Agreement  have  been  fully  paid  and  its  claims 

satisfied or discharged or till the Employer’s Representative on behalf of the Employer certifies that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor and accordingly discharges this Guarantee. 

 



 

5.        We  ------------------------- (indicate the name of the Bank) further agree with the Employer, that the 

Employer shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend 

time of performance by the  said  Contractor  from  time  to  time  or  to postpone for  any time or 

from time to time any of the powers exercisable by the Employer against the said  Contractor(s)  and to  

forbear from or enforce any of the terms and conditions relating to the said Agreement and we shall 

not be relieved from our liability by reason of any such variation, or extension being granted to the said 

Contractor or for any forbearance, act of omission on the part of the Employer or any indulgence by the 

Employer to the  said Contractor or by any such matter or thing whatsoever which under the law relating 

to sureties would, but for this provision, have effect of so relieving us. 

 
6. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

 

7. This Guarantee will neither be cancelled nor revoked by the Bank without the written authorization of 

WBMSCL. For this purpose, the beneficiary WBMSCL would inform the Bank of their authorized 

signatories together with the specimen signatures. 

 
 

8. This Guarantee shall  be  valid  up  to a period of 12 months from the date of issue unless  extended  

on demand by the Employer. Notwithstanding anything  mentioned  above, our liability against this 

Guarantee is restricted  to Rs. ------------ (Rupees -------------------- Only)  and  unless  a  claim  

in  writing  is lodged with us within the date of expiry or the extended date of expiry of this Guarantee, 

all our liabilities under this Guarantee shall stand discharged. 

 
 

 
Dated  the    --------------------    day    of    ------------------  for  ------------------ (indicate 

the name of the Bank)". 

 
 
 
 
 

Note : To be put in sealed cover by Bank and addressed to the concerned officer of WBMSCL. 

 

 

 



 

 

BOQ 
Civil, Plumbing and Electrical works for Construction of Model AYUSH OPD 

Building at Madarihat SAD, Madhya Rangalibajna PHC in the district of  
Alipurduar , West Bengal during the year of 2025-26 

Model AYUSH OPD building at Madarihat SAD in Madhya Rangalibajna PHC 

Sl. 
No. 

Description of Item Unit 
Quantit

y 

Rate 
(incl. 

GST & 
L.Cess) 

Amount 
(incl. GST 
& L.Cess) 

Rema
rks 

              

Annexure A (Civil work)         

1 

Surface Dressing of the ground in any kind of soil 
including removing vegetation inequalities not 
exceeding 15 cm depth and disposal of the rubbish 
within a lead upto 75 m as directed.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 157.200 11.92 1873.82 
  

2 

Earth work in excavation of foundation trench in 
all sorts of soil (including mixed soil but excluding 
laterite of sand stone) including the spoils with in a 
lead of 75,m as directed. The includes necessary 
trimming the sides of trenches leveling dressing 
and ramming the bottom bailing out water as 
required complete.(a) Depth of excavation not 
exceeding 1,500 mm.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Cum 25.198 142.15 3581.90 
  

3 

Earth work in filling in foundation trenches or 
plinth with good earth,in layers not exceeding 150 
mm. including watering & ramming etc. layer by 
layer complete. (Payment to be made on the basis 
of measurement of finished qty. of work )(a)With 
earth obtained from excavation of foundation           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Cum 19.829 92.42 1832.60 
  

4 

(A) Filling in foundation or plinth by silver sand in 
layers not exceeding 150 mm as directed and 
consolidating the same by thorough saturation with 
water, ramming complete including the cost of 
supply of sand. (payment to be made on 
measurement of finished quantity) (B) Do by fine 
sand           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Cum 22.418 898.55 20143.69 
  



 

 

5 

(a) Anti termite treatment to bottom surface ( in 
case of masonry foundation and basements) and 
the sides (upto a height of 300 mm. from bottom) of 
the excavation trenches with chemical emulsion by 
admixing chloropyrofos emulsifiable concentrates 
(1% concentration) with water by weight at the 
rate of 5 Litres per sq. m. area. The work shall be 
carried out as per specification described in 6.2.1. 
of code IS-6313 (part -II) 1981. (Mode of 
measurment will be the plan area of foundation 
treated.)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 92.628 112.03 10377.11 
  

6 

Single Brick flat soling of picked jhama brick 
including raming and dressing bed to proper level 
and filling joints with powdered earth or local 
sand.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 158.896 386.14 61356.10 
  

7 

Supplying and laying Polythene Sheet (150gm / 
sq.m.) over damp proof course or below flooring or 
roof terracing or in foundation or in foundation 
trenches.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 71.660 28.60 2049.48 
  

8 

Ordinary Cement concrete (mix 1:2:4) with graded 
stone chips (20 mm nominal size) excluding 
shuttering and reinforcement,if any, in ground 
floor as per relevant IS codes.    a) Pakur Variety     
M15 Grade   P.C.C.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Cum 11.806 6766.56 79886.01 
  

9 

Hire and labour charges for shuttering of requisite 
thickness inclusive of staging for structural 
members viz concrete floor/roof slabes in position 
including horizontal runners horizonta l diagonal 
bracing providing stone vertical props and striking 
out carefully after competion of works.(height of 
props upto 4 M).           
(f) 25 mm to 30 mm shuttering without staging in 
foundation           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 128.409 244.32 31372.89 
  

(a) 25 mm to 30 mm thick wooden shuttering as 
per decision & direction of Engineer-In-Charge. 

        
  

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 135.834 390.91 53098.87 
  

10 

Ordinary Cement concrete (mix 1:1.5:3) with 
graded stone chips (20 mm nominal size) excluding 
shuttering and reinforcement if any, in ground 
floor as per relevant IS codes.           



 

 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Cum 32.416 7367.58 238827.47 
  

11 

Reinforcement for reinforced concrete work in all 
sorts of structures including distribution bars, 
stirrups, binders etc initial straightening and 
removal of loose rust (if necessary), cutting to 
requisite length, hooking and bending to correct 
shape, placing in proper position and binding with 
16 gauge black annealed wire at every intersection, 
complete as per drawing and direction. II.   
JSW/JSPL/SHYAM/ 
SRMB/BMASL/ELECROSTEEL/SSL           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

MT 2.776 
70501.0

2 
195710.83 

  

12 

(b) Applying 2 coats of Non-Toxic Acrylic Polymer 
modified Paint having adhesive & waterproofing 
properties by mixing in proportion (1 liquid: 4 
cementitious material) or as per manufacturer's 
specification for water proofing layer in water tank 
etc. (No Departmental Cement is required)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 16.320 306.29 4998.65 
  

13 

Brick work with 1st class bricks in cement mortar 
(1:6) 

        
  

(a) In foundation and plinth           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Cum 8.057 5780.09 46570.19 

  

(b) In superstructure, ground floor           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Cum 23.014 6045.86 139139.42 

  

14 

125 mm. thick brick work with 1st class bricks in 
cement mortar (1:4) in ground floor. 

          
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 94.320 794.13 74902.34 

  

15 

Extra for using approved H.B netting in every third 
layer in 16 & 17 of subhead A above in any floor           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 94.320 48.86 4608.48 
  

16 

Labour for Chipping of concrete surface before 
taking up Plastering work.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 148.800 25.03 3724.46 
  

17 

Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating, nosing and drip course, 
scaffolding /staging where necessary    
(Groundfloor) . [Excluding cost of chipping over 

        

  



 

 

concrete surface] 

Outside Wall           

20 mm thick plaster, with (1:6) cement morter           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 242.014 187.88 45469.50 

  

Inside Wall           

15 mm thick plaster, with (1:6) cement morter           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 212.923 165.05 35142.94 

  

10 mm thick plaster, with (1:4) cement morter           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 47.499 147.18 6990.90 

  

18 

Supplying and laying true to line and level vitrified 
tiles of approved brand (size not less than 600 mm 
X 600 mm X 10 mm thick) in floor,skirting etc. set 
in 20 mm sand cement mortar(1:4) and 2 mm thick 
cement slurry back side of tiles using cement @ 
2.91 kg./sq.m. or using polymerised adhesive (6 
mm thick layer applied directly over ...........  of 
tiles/epoxy grout material of approved make as 
directed and removal of wax coating of top surface 
of tiles with warm water and polishing the tiles 
using soft and dry cloth upto mirror finish complete 
including the cost of materials, labour and all other 
incidental charges complete true to the 
manufacturer's specification and direction of 
Engineer-in-Charge. (White cement synthetic 
adhesive and grout material to be supplied by the 
contractor). Light Colour.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 48.141 1503.14 72362.66 
  

19 

Supplying,fitting & fixing 1st quality Ceramic tiles 
in walls to match with the existing work & 4nos of 
key stones (10mm) fixed with araldite at the back of 
each tiles & finishing the joints with white cement 
mixed with colouring oxide if required to match the 
colour of tiles including roughening of concrete 
surface,if necessary or by synthetic adhesive & 
grout materials etc.           
(A) FloorWith Sand Cement Mortar (1:4) 20 mm 
thick & 2 mm thick cement slurry at back side of 
tiles using cement @ 2.91 Kg/Sq.m & joint filling 
using white cement slurry @ 0.20kg/Sq.m.(a) Area 
of each tile upto 0.09 Sq.m   (i) Coloured 
decorative            



 

 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 5.025 872.72 4385.42 
  

(B) WallWith sand cement mortar (1:3) 15mm thick 
& 2mm thick cement slurry at back side of tiles 
using cement @ 2.91kg/sqm & joint filling using 
white cement slurry @ 0.20kg/sqm.(b) Area of each 
tile above 0.09 Sq.m   (i) Coloured decorative            

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 26.355 1300.58 34276.79 
  

20 

(b)Rendering the surface of walls and ceiling with 
white cement based wall putty of approved make 
and brand (1.5 mm thick)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 260.422 131.10 34141.32 
  

21 

Supplying,fitting & fixing of 2-Track / 3-Track 
Aluminium sliding Window of all Aluminium 
sections viz. window frame (top,bottom & side 
frame), shutter (top, bottom, side & interlock 
member) made of aluminium alloy extrusions 
conforming to IS 733-1983 & IS 1285-1975, 
annodised conforming to IS 1868-1983, fitted with 
all other accessories viz. PVC roller, EPDM 
gasket, maruti lock, screws etc. including labour 
charges for fitting & fixing of aluminium 2-track/3-
track sliding window with fixing of glass (excluding 
cost of glass) all complete as per architectural 
drawings and direction of Engineer-in-charge. 10-
12 Micron thickness Annodizing film 

        

  
For 2-Track window : Members for Bottom frame 
@ 0.875 Kg per Mtr. and for Top and Side frame 
@ 0.778 Kg per Mtr. and for shutter Bottom and 
Top member @ 0.472 Kg per Mtr., Style side 
member @ 0.493 Kg per Mtr. and Interlock 
member @ 0.612 Kg per Mtr. 

        

  
For Window (W=1200 x 1200)    &    For Vent 
(V=600 x 750)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Kg 45.047 533.93 24051.94 
  

22 

Supplying, fitting & fixing of partly glazed partly 
panelled or fully glazed single leaf Aluminium 
swing door of all aluminium sections viz door 
frame ( top and side frame), shutter( top rail, 
bottom rail, lock rail, door vertical) , glazing clip 
made of Aluminium Alloy Extrusions conforming to 
IS: 733-1983 and IS: 1285-1975, annodized 
conforming to IS:1868- 1983, fitted with all other 
accessories viz. EPDM gusket,cleat, angle screws 
etc. including labour charges for fitting and fixing 
of aluminium door with door spring,/aluminium 
hinges, glass / Panel board all complete as per 
architectural drawings and direction of Engineer-

        

  



 

 

incharge. ( Excluding cost of glass/ panel board, 
door spring/ Al hinges, door closer, door stoper, 
handle, tower bolt and locking arrangment etc) 10-
12 Micron thickness Annodizing film 

(unit wt of to Top & side frame @1.366 kg/m ; top 
rail @ 1.296 kg/m; bottom rail @ 1.974 kg/m; lock 
rail @ 1.590 kg/m; door vertical @ 1.412 kg/m; 
glazing clip @ 0.167 kg/m. ) 

        

  

Aluminium Door [size (900 x 2100)]  &Aluminium 
Door Double leaf [size (1200 x 2100)]           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Kg 89.107 458.84 40885.86 
  

23 

Supplying bubble free float glass of approved make 
and brand conforming to IS: 2835-1987. 

        
  

(ii) 4 mm. thick coloured/tinted/smoke glass.           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 8.100 557.76 4517.86 

  

(vi) 6 mm. thick coloured/tinted/smoke glass.           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 4.095 787.78 3225.96 

  

24 

Providing and fixing exterior quality Aluminium 
Composite Panel (ACP) wall cladding on existing 
Al. /MS frame work with GI brackets, ACP fixed on 
the existing frame work by folding the edges of 
ACP panel (Engraving the rear surface of ACP 
sheet) with CP angles, cleats and strainless Steel 
screws forming groves at the periphery of ACP 
panel. Such grooves filled with foam and silicon 
sealant etc. complete with all materials (but 
including the cost of silicon sealant), labour, 
scaffolding and all other incidental charges 
complete in all respect as per specification and 
direction of Engineer-in-charge. (Mode of payment 
is on finished surface area of ACP)(b) 4mm thick 
(0.50mm Al.+3.0mm LDPE +0.50mm Al. PVDF 
coating)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 4.095 3430.00 14045.85 
  

25 

Supplying EPDM gasket of approved make and 
brandas per direction of Engineer-in-Charge. (i) 
For sliding windows b)  'U' shaped EPDM gasket 
for frames.           



 

 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Mtr 143.10 17.88 2558.63 
  

26 

Supplying PVC rollers for sliding windows as per 
direction of Engineer-in-Charge.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 20.00 16.69 333.80 
  

27 

Labour charge for fabrication and installation of 
composite door, window, partitions made from 
annoidized extruded alloy aluminium sections for 
the following units :-  

        

  

  

A) Glazed aluminium sliding windows made of 
extruded and anodized alloy aluminium sections, 
fabrications, including cutting to proper shape and 
size drilling and alinging of window and shutter 
frame fitted with in built locking arrangements, 
sliding rollers and other necessary fittings, 
fixture,adhesives and ............. requisite size and 
fixing the glass as per drawing, specification and 
direction of Engineer in Charge. The rate including 
all incidental charges of all tools and 
plants,including all incidental charges, adhesive, 
joineries such as screw, cleat angle etc. but 
excludes the cost of extuded aluminium sections, 
glass,neoprene/EPDM gasketing, locking 
arrangement and rollers.. 

        

  

  (i)2 track sliding window.           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 8.100 829.49 6718.87 

  

  

B) Partly glazed partly panelled or fully glazed leaf 
aluminium swing door made of extruded and 
anodised alloy aluminium sections, fabrication 
including cutting to proper shape and size, drilling 
and aligning, fitted with heavy duty hydraulic 
action floor spring placed in the floor with 
mending ............. towerbolt, glazing clips etc. (10% 
rate reduction has to be made for swing doors or 
partitions where floor spring is not used. 10% 
enhancement of rateis to be made where door 
frame of extruded aluminium sections has to be 
fitted and fixed to masonary wall,5% rate 
enhancement may allowed for double leaf swing 
door. Payment shall be made for the shutter area 
only except where door frame is fixed the entire 
opening shall be taken to consideration Payment 
for door frame sections are to be paid seperately).           

  Door installation           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Sqm 8.190 1526.70 12503.67 

  



 

 

28 

Supplying, Fitting & Fixing Factory made 
prelaminated P.V.C. door frame of size 50 mmx47 
mm with a wall thickness of 5 mm, made out of 
extruded 5 mm Prelaminated PVC sheet miter cut 
at two corners and joined with two nos of 1.5 mm 
long brackets of 15 mm x15 mm M.S. square tube. 
The two vertical door profiles are to be reinforced 
with 19 mmx 19 mm M.S. Square tube of 19 gauge, 
weather seal to be provided through out the frame. 
The door frame shall be fixed with the wall using 
65/100 mm M.S. Screws through the frame by using 
P.V.C fasteners. A minimum of 4 Nos of screws to 
be provided for each vertical member and 
minimum 2 Nos for horizontal member etc. 
complete as per Manufacturer‟s specification and 
direction of Engineer-in-Charge.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Mtr 9.900 458.84 4542.52 
  

29 

Supplying, Fitting & Fixing 30 mm thick both side 
prelaminated Factory made solid Panel PVC Door 
Shutter consisting of outer frame made out of M.S. 
tubes of 19 gauge thickness and size 19 mmx19 mm 
for styles, top and bottom rails, M.S. frame shall 
have cost of steel primers of approved make and 
manufacture, M.S. frame ............ with 7 mm (5 
mm+2 mm) th.x15 mm wide PVC sheet beading on 
inner side and joined together with solvent cement 
adhesive. An additional 5 mm th. PVC strip of 20 
mm which is to be stuck on the interior side of the 
“C” channel using PVC solvent adhesive etc. 
complete excluding all necessary hardwares as per 
direction of Engineer-in- Charge.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 3.150 2905.61 9152.67 
  

30 

F) Supplying Zinc powered coated star 
lock.(Natural White)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 10.00 47.67 476.70 
  

31 

Anodised aluminium barrel/tower/socket bolt (full 
covered) of approved quality manufactured from 
extruded section conforming to I.S.204/74 fitted 
and fixed with cadmium plated screws : (iii) 
100mm long x 10mm dia. bolt.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 9.00 63.17 568.53 
  

32 

(B) Supplying 125 mm. Dia acrylic handle for 
aluminium door as per approved make & brand. 
(a) Natural Colour 

          
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 14.00 215.72 3020.08 

  



 

 

33 

i) Hydraulic door closer of approved quality as per 
I.S.I. standard fitted and fixed complete (b) 
Medium (I.S.I. size 2)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 2.00 1628.00 3256.00 
  

34 
Door stopper (Anodised aluminium) 

          
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 5.00 83.43 417.15 

  

35 

Supplying 4 lever mortice lock or any approved 
make and brand as per direction of the Engineer- 
in -Charge.    i)   150 mm. 

          
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 4.00 450.50 1802.00 

  

36 

(a) M.S.or W.I. Ornamental grill of approved 
design joints continuously welded with M.S, W.I. 
Flats and bars of windows, railing etc. fitted and 
fixed with necessary screws and lugs in ground 
floor. (Add extra @ 1% for each addl. floor upto 
4th floor and @ 1.25% for each addl. floor above 
4th floor) (i) Grill weighing above 10 Kg./sq.mtr 
and up to 16 Kg./sq. mtr.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Qntl. 7.153 
11943.0

3 
85428.49 

  

37 

Collapsible gate with 40mm x 40mm x 6mm Tee as 
top and bottom guide rail, 20mm x 10mm x 2mm 
vertical channels 100mm apart in fully stretched 
position 20mm x 5mm M.S. flats as collapsible 
bracings properly rivetted and washered including 
38mm steel rollers including locking arrangements, 
fitted and fixed in position with lugs set in cement 
concrete and including cutting necessary holes, 
chasing etc. in walls, floors etc. and making good 
damages complete. In ground floor. (Payment will 
be made on the area of the gate covered by two 
guard rails and two extreme channels).           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 6.930 5185.52 35935.65 
  

38 

Applying Interior grade Acrylic Primer of 
approved quality and brand on plastered or 
cencrete surface old or new surface to receive 
Distemper/ Acrylic emulsion paint including 
scraping and preparing the surface throughly, 
complete as per manufacturer's specification and 
as per direction of the EIC. (In Ground Floor)(a) 
One Coat              i) Water based interior grade 
Acrylic Primer           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 260.422 36.70 9557.49 
  



 

 

39 

Applying Acrylic Emulsion Paint of approved make 
and brand on walls and ceiling including sand 
papering in intermediate coats including putty 
(Two coats)   i) Standard Quality           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 260.422 73.89 19242.58 
  

40 

Applying Exterior grade Acrylic primer of 
approved quality and brand on plastered or 
cencrete surface old or new surface to receive 
decorative textured (matt finish) or smooth finish 
acrylic exterior emulsion paint including scraping 
and preparing the surface throughly, complete as 
per manufacturer'sspecification and as per 
direction of theEIC. In Ground Floor: (a) One 
Coat           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 242.014 37.42 9056.15 
  

41 

Protective and Decorative Acrylic exterior 
emulsion paint of approvedquality, as per 
manufacturer's specification and as per direction 
ofEngineer-in-Charge to be applied over acrylic 
primer as required. The rate includes cost of 
material, labour, scaffolding and all incidental 
charges but excluding the cost of primer. In 
Ground floor (Two Coat) b) Premium 100% 
Acrylic Emulsion           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 242.014 100.11 24227.97 
  

42 

a) Priming one coat on steel or other metal surface 
with synthetic oil bound primer of approved quality 
including smoothening surfaces by sand papering 
etc.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 79.805 34.56 2758.06 
  

43 

(A) Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 
surface, if necessary : (b) On steel or other metal 
surface :   With super gloss (hi-gloss) -(iv) Two 
coats (with any shade except white)           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 79.805 94.15 7513.64 
  

44 

Artificial stone in floor, dado, staircase etc with 
cement concrete (1:2:4) with stone chips, laid in 
panels as directed with topping made with ordinary 
or white cement (as necessary) and marble dust in 
proportion (1:2) including smooth finishing and 
rounding ........... flooring works using cement @ 
1.75 kg/sq.m all complete including all materials 
and labour. In ground floor. 3 mm. thick topping           



 

 

(High polishing grinding on this item is not 
permitted with ordinary cement). Using grey 
cement (ii) 25 mm. thick 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 65.314 382.55 24985.87 
  

45 

18 mm. to 22 mm. thick, kota stone slab set in 20 
mm thick (avg) cement mortar (1:4) in floor, stair 
& lobby including pointing in cement slurry with 
admixture of pigment matching the stone shade, 
including grinding & polishing as per direction of 
Engineer - in - charge to match with the existing 
work. [Slurry for bedding @ 4.4 kg/Sq.m and 
pointing @2.0 kg/Sq.m]           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 33.085 1195.63 39557.42 
  

46 

Supplying& laying 20 mm designer chequered tiles 
of any shade and of approved quality as per IS: 
1237: 1980 laid in patterns as directed in 
pavement, footpath including necessary underlay 
25 mm thick average cement mortar (1:3) complete 
in all respect with all labour and materials [using 
cement slurry @ 4.4 kg/Sq.m at back side of tiles. 
Cement of mortar & slurry will be supplied by the 
Department. Border concrete if necessary to be 
paid separately].           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 5.603 980.85 5495.70 
  

47 

Roof treatment by application of non toxic 
polyurethane modified acrylic based single 
component (P U Roof Coat) solvent free, cold 
applied polyurethane modified elastomeric 
waterproofing membrane with excellant UV 
resistant capasity as per ASTM D6083fa water 
based 100%acrylic elastomeric emulsion polymer 
latex coating .,.. used as protective coating for 
roofs} after preparing the surface by cleaning and 
ti repairing the roof cracks by cement & sand 
mortar (1:4), preferably with :i!: antishrinkage 
mortar (to be paid separately) if any, apply two 
coats along with a 5 ~ IPrimingcoat(two coats of P 
U Roof Coat and one coat of primer coat 
compatible with Sqm. i main product as per 
manufacturers specification) and reinforced with 
or without 20 ~ gsm GeotextileFleece, including 
the cost of primer coat and basepreparation, tools 
& IPlantsbut excluding the cost of scaffolding and 
stagging complete as per direction of Engineer -in-           



 

 

charge. (Note: If Geotextile Fleece not uesd ,the 
rate would be reduced by Rs. 5/-per Sqm) 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 3.150 512.98 1615.89 
  

48 

M.S. structural works with hollow sections (square 
or rectangular shape) conforming to IS: 806-1968 
& IS:1161-1998) connected to one another with 
bracket, gusset, cleat as per design, drawing & 
direction of Engineer-in-Charge complete 
including cutting to requisite shape & size, 
fabrication including metal arc welding 
conforming to IS: 816-1969 & IS: 9595 using 
electrodes of approved make and brand 
conforming to IS:814- 2004, haulage, hoisting and 
erection all complete.The rate includes the cost of 
all M.S. Hollow section, all consumables such as 
electrodes, gas and hire charges of all tools and 
plants and labour reqired for execution and all 
incidental chages (such as electricity, labour 
insurance) etc. completei) For Roof Truss Work        
a) Span upto 12 Mtr.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

MT 2.201 
91633.9

3 
201686.28 

  

49 

Supplying, fitting and fixing single skin color 
coated trapezodial profile for wall clading, Roof 
shall be made of 0.45 mm BMT (Base Metal 
Thickness) (0.50 mm TCT (Total coated thickness 
excluding paint), G550 (min 550 yield strength), of 
Zincalume metalic coating (ISI5965) with high 
Solar Reflectance Index (SRI) value for better 
colling as per thermatech technology, 1000 - 1015 
mm effective cover width with five major . 
....................... coating total on both sides, pre- 
painted with colorbond XRW (xterior roofing, 
walling) paint system of 35 micron Super Durable 
Polyster paint (SDP) with stable inorganic picment 
with no lead contents confirming IS15965. The 
sheet shall be free from defects and have brand 
marking of the manufacturer giving product details           



 

 

on the back of the sheet at regular interval 
confirming genuinity of the material.            i) in 
Roof (a) 0.5 mm th. Sheet 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Sqm 102.963 1067.85 109948.51 
  

Annexure B (S & P work)           

50 

Supplying, fitting and fixing Anglo-Indian W.C. in 
white glazed vitreous china ware of approved make 
complete in position with necessary bolts, nuts 
etc.(a) With 'P' trap (with vent)            

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 2 3699.35 7398.70 
  

51 

Supplying, fitting and fixing 10 litre P.V.C. low-
down cistern conforming to I.S. specification with 
P.V.C. fittings complete,C.I. brackets including two 
coats of painting to bracket etc.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 2 1209.68 2419.36 
  

52 

Supplying, fitting and fixing white vitreous china 
best quality approved make wash basin with C.I. 
brackets on 75 mm X 75 mm wooden blocks, C.P. 
waste fittings of 32 mm dia., one approved quality 
brass C.P. pillar cock of 15 mm dia., C.P. chain 
with rubber plug of 30 mm dia., approved quality 
P.V.C. waste pipe with C.P. nut 32 mm dia., 900 
mm long approved quality P.V.C. connection pipe 
with heavy brass C.P. nut including mending good 
all damages and painting the brackets with two 
coats ofapproved paint.    (iii) 630 mm X 450 mm 
size           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 3 3885.27 11655.81 
  

53 
Supply of UPVC pipes (B Type) & fittings 
conforming to [S-13592-1992(A) (ii) Double 
Socketed 3 Meter Length(b) 110 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Metr

e 
28.700 375.42 10774.55 

  

  (B)   Fittings           

  xi) Door Bend (T.S.)       ii) 110 mm. Dia.           



 

 

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 8 175.19 1401.52 

  

  xv) Vent Cowl               (b) 110 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 3 39.33 117.99 

  

  (i) Coupler                    (b) 110 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 10 101.30 1013.00 

  

  (ii) Plain Tee,               (b) 110 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 7 101.30 709.10 

  

  (iii) Door Tee,              (b) 110 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 2 232.40 464.80 

  

  xvi) Pipe Clip           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 45 25.03 1126.35 

  

  
xvii) W.C. Connector (150 mm long) 125 X 
110(W/WC Ring) 75 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 2 169.24 338.48 

  

  xix) W.C. Connector Bend W / lipring 75 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 2 189.50 379.00 

  

  xx)  125/110 P Trap with W.C. Ring, 75 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 2 405.21 810.42 

  

  C) Rubber Lubricant 500 ML           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 4 222.87 891.48 

  

  D) Solvent Cement 250 ML           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 6 122.76 736.56 

  

54 

Labour for fitting and fixing U.P.V.C. pipes for 
above ground work including cost of jointing 
materials etc. fitting and fixing all necessary 
specials, cutting pipes, cutting holes in walls or 
R.C. floor where necessary .............. upto 1.5 metre 
and refilling the same complete as per direction of 
the Engineer in-charge. (Payment will be made on 
centre line measurement of the total pipeline 
including specials. (A) Above ground       (ii)   110 
mm dia.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Mtr. 28.700 67.93 1949.59 
  



 

 

55 

Supplying, fitting and fixing PVC pipes of approved 
make of Schedule 80 (medium duty) conforming to 
ASTMD - 1785 and threaded to match with GI 
Pipes as per IS : 1239 (Part - I). with all necessary 
accessories, specials viz. socket, bend, tee, union, 
cross, elbo, ............ coats of painting with 
approved paint in any position above ground. (a) 
For Exposed Work              PVC Pipes 

        

  

  i) 15 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Mtr 22.050 120.37 2654.16 

  

  ii) 20 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Mtr 12.500 153.74 1921.75 

  

  iii) 25 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Mtr 9.000 210.95 1898.55 

  

  iv) 32 mm           

  
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Mtr 45.000 281.26 12656.70 

  

56 

Supplying, fitting and fixing Peet's valve fullway 
gunmetal standard pattern best quality of approved 
brand bearing I.S.I. marking with fittings (tested to 
21 kg per sq. cm.) (vii) 25 mm dia 

        

  

25 mm dia           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 1 1086.92 1086.92 

  

32 mm dia           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 2 1499.28 2998.56 

  

57 

Supplying, fitting and fixing bib cock or stop cock.           
(d) (i) Chromium plated angular Stop Cock with 
wall flange (Equivalent to Code No. 5053 & Model 
- Florentine of Jaquar or similar brand).           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 5 971.32 4856.60 
  

58 

Supplying, fitting and fixing pillar cock of 
approved make 

        
  

f) (ii) CP 2-way bib Cock - 15 mm, supplied, fitted 
and fixed. (CodeNo.5041 & Model - FLORENTINE 
of JAQUAR or similar brand).           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 2 1512.39 3024.78 
  

59 
Supplying, fitting and fixing shower of approved 
brand and make 

        
  



 

 

(f) Hand Shower(Health Faucet) with 1mtr Fexible 
Tube with WallHook(Equivalent to Code No.573 & 
Model -ALLIED of Jaquar orsimilar).           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 2 1490.94 2981.88 
  

60 

Supplying,fitting and fixing approved brand P.V.C. 
CONNECTOR white flexible, with both ends 
coupling with heavy brass C.P. nut, 15 mm dia. 600 
mm long.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 5 127.52 637.60 
  

61 

Supplying, fitting and fixing bevelled edged mirror 
5.5 mm thick silver red as per I.S. 3438 / 1965 
together with brass C.P. hinges. (ii) 600 mm X 450 
mm           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 3 576.83 1730.49 
  

62 

Supplying, fitting & fixing Aluminium domical 
grating. (iii) 100 mm           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 2 58.40 116.80 
  

63 

f) (i) CP Pillar Cock with 200 mm extended Lever 
Handle (Equivalent to Code No. 5031 & Model - 
FLORENTINE of JAQUAR or similar brand).           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 3 1260.92 3782.76 
  

64 

Supplying P.V.C. water storage tank of approved 
quality with closed top with lid (Black) - Multilayer 
(c) 1500 litre capacity           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 1 9343.71 9343.71 
  

65 

Labour for hoisting plastic water storage tank.(i) 
Upto 1500 litre capacity. (a) Upto 1st story from 
G.L.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 1 114.41 114.41 
  

66 

Labour for punching hole in plastic water storage 
tank upto 50 mm dia.           

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 3 22.64 67.92 
  

67 

Constructing Inspection pit of inside measurement 
600mm X 600mm X upto 600mm (depth) with 250 
mm thick 1st. class brick work in cement mortar 
(1:4) on all sides, bottom of the pit consisting of 
100 mm thick cement concrete (1:3:6) with stone 
chips over a layer of jhama brick flat soling, 15 mm 
thick (1:4) cement plaster to inside walls and out-
side walls upto G.L. and 20 mm.thick (1:4) plaster 
to ................, filling sides of the pit with earth and 
removing spoils after work complete in all respect 
with all costs of labour and materials    ii) With           



 

 

Pakur variety    
(JSW/JSPL/SHYAM/SRMB/BMASL/ELECROSTEE
L/SSL) 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 2 7712.14 15424.28 
  

68 

Construction of septic tank of different capacities 
as per approved drawing with 1st class brick work 
in cement mortar (1:4) including two 560 mm dia. 
R.C.C. manhole cover(heavy type)of approved 
make supplied, fitted and fixed in the 100mm 
thickR.C.C (1:1.5:3) top slab with necessary 
fittings, 20mm thick cement plaster (4 : 1) with neat 
cement finish to the internal surfaces and 15 mm 
thick cement plaster (4 : 1) to outside wall upto 200 
mm below G.L floor finished with 25 mm thick  
................ l stone flooring is to be done with 
admixture of water proofing compound @ 0.5% by 
weight of cement with all costs of labour and 
materials. Note:- (i) Finished level of Septic Tank 
should be 400 mm. from Ground Level. (ii) Height 
of 50 mm. Ventilation pipe &Mosquito proof mesh, 
should be follwed as per IS:2470,PartI.Payment 
will be made separetly on the basis of actual height 
based on relevant I.S.Code.           

(iii) For 30 users  septic tank           
Quantity for Madarihat SAD in Madhya 

Rangalibajna PHC  =  
Each 1 

68738.2
6 

68738.26 
  

69 

Construction of circular soak well 2.5 metre deep 
in all types of sandy soils with dry brick work upto 
1.6 metre from the bottom having 150 mm 
intermediate cement brick work (1:4) band all 
round and cement brick work (1:4) upto 0.90 metre 
from top with 20mm thick cement plastering (1:4) 
to inside face upto the depth of cement brick work, 
15mm thick cement plaster (1:4) on outer face from 
top of the well upto G.L. ............. connections, 
excavation of well including shoring, dewatering 
and removing the exess earth from the premises as 
per direction complete in all respect with all costs 
of labour and materials. With 250 mm thick dry 
brick work and 250 mm thick cement brick work 
(1:6) and 1.00m inside dia.  ii) With Pakur variety  
(JSW/JSPL/SHYAM/ 
SRMB/BMASL/ELECROSTEEL/SSL)           



 

 

Quantity for Madarihat SAD in Madhya 
Rangalibajna PHC  =  

Each 1 
18590.8

9 
18590.89 

  

Annexure C (Borewell)           

70 

Labour for boring through any type of soil for  
sinking  tube  well  of  required  dia.  with top   
enlargement   by   rig   boring   system (either  by  
reserve  circulation  or  by  direct rotary  method)  
including  hire  charges  and labour  for  rig  
machine,  tools  and  plants, staging,   force   
pumping   set   and   making arrangement  for  
water  required  for  boring etc.    complete    and    
lowering    of    pipes, strainers, blind pipes etc. 
complete.(a)  For  depth  upto  250  metre  for  100  
mm dia. Tube well with top enlargement of 200 mm 
dia.(upto 50 metre). 

        

  

  (i) First 50 metre Mtr. 50.00 1208.49 60424.50 
  

  (ii) Next 50 metre Mtr. 45.00 1052.36 47356.20 
  

71 

Supplying,  fitting  and  fixing  PVC  pipes for 
underground  work   of  approved   make  of 
Schedule  80  (medium  duty)  conforming  to 
ASTMD - 1785 and threaded to match with GI 
Pipes as per IS : 1239 (Part - I). with all necessary  
accessories,  specials  viz.  socket, bend,    tee,    
union,    cross,    elbo,    nipple, longscrew,  
reducing  socket,  reducing  tee, short  piece  etc.  
fitted  including  cost  of  all materials  ,jointing  
materials,  cutting  pipes, making  threads  ,cutting  
trenches  upto  1.5 metre below surface in all sorts 
of soil and refilling the same as directed complete 
in all respect.   (Payment   will   be   made   on   the 
centre  line  measurement  of  the  total  pipe line   
including   all   specials   No   separate payment   
will   be   made   for   accessories, specials.)  PVC 
Pipes 

        

  

  200 mm dia Mtr. 30.00 3236.93 97107.90 
  

  100 mm dia Mtr. 55.00 1384.87 76167.85 
  

  40 mm dia Column Pipe Mtr. 60.00 370.65 22239.00 
  

72 
Supplying  PVC  strainer  of  approved  make with 
adapter conforming to I.S.12818 specifications.(iv)  
100 mm dia. 

Mtr. 10.00 1571.98 15719.80 

  

73 

Supply of PVC pipes & fittings Schedule 80 
(medium duty) conforming to ASTMD - 1785 and 
threaded to match with GI Pipes as per IS : 1239 
(Part - I).(K)   End Plug 

Each 1 262.20 262.20 

  



 

 

74 
Supplying,  fitting  and  fixing   check  valve 
(horizontal)G.M. tested to 21 kg per sq. cm.(v)   40 
mm 

Each 1 1763.86 1763.86 

  

75 
Supplying,  fitting  and  fixing  chech  valve 
(vertical) G.M.tested to 21 kg per sq. cm.(v)   40 
mm 

Each 1 1010.65 1010.65 

  

76 
Supplying, fitting and fixing gunmetal wheel valve 
of approved brand and make tested to 21 kg per sq. 
cm. (for water lines only).(v)    40 mm dia 

Each 1 2563.56 2563.56 

  

77 
Supplying, fitting and fixing heavy type bell mouth 
reducing socket.((iv) 100 mm X 200 mm 

Each 1 1030.91 1030.91 
  

78 
Supplying, fitting and fixing G.I. cap at top(iii) 200 
mm 

Each 1 670.98 670.98 
  

79 
Supplying, fitting and fixing M.S socket ring(iii) 
200 mm 

Each 1 312.25 312.25 
  

80 

Washing and developing tube well with air 
compressor  pump  and  engine  for  8  (eight) 
hours   continuous   pumping   per   day  with 
necessary arrangements for testing the yield in 
gallons per hour with 'V' notch including hire  and  
labour  charges  for  all  tools  and plants and 
scaffolding as required. 

Day 1 8983.79 8983.79 

  

81 

Labour    for    making    arrangement    for 
showing  verticality  test  including  the  cost for   
hire   charges   of   tools   and   plants, scafolding, 
labour etc. all complete. 

L.S. 1 1091.69 1091.69 

  

82 

Collecting       sample       of       water       for 
bacteriological  and  chemical  test  from  any 
depth at any time during execution of work 
including hire and labour charges for tools and  
plants  and  sterilising  the  equipments, paying  all  
charges  and  fees,  testing  etc. complete in all 
respect as per direction. 

L.S. 1 1467.11 1467.11 

  

83 

Packing   the   annular   space   between   the 
outside  of  the  tube  well  pipes  &  strainers and 
the bore with pea size washed gravel of approved 
quality having size from 2 mm to 5 mm or the size 
approved by the Engineer- incharge   including   
cost   of   all   materials labour and equipment 
complete. 

Cum 8.300 2418.16 20070.73 

  

84 

Packing annular space between the outside of   the   
housing   pipe   and   the   bore   with puddled  clay  
balls  of  approved  size  as  per direction   of   the   
Engineer-in-charge   with cost of all materials and 
labour complete. 

Cum 4.230 496.98 2102.23 

  



 

 

85 
Providing  and  fixing  bell  plug  as  required upto  
250  mm  (internal)  dia.  ERWMS  pipe including   
cost   of   materials   and   labour complete. 

Each 1 513.67 513.67 
  

86 
Supplying,  fitting  and  fixing  300  mm  M.S. 
housing clamp of approved quality. 

Per 
Set 

1 2663.67 2663.67 
  

87 Providing 200 mm centre guide.i) With Clamp 
Per 
Set 

1 152.55 152.55 

  

88 

Geophysical investigation of the acquifer by 
electrologging  system   with   all   tools  and plants   
as   necessary   including   supply   of necessary 
report. 

Each 
Test 

1 9828.77 9828.77 

  

89 

Supplying and laying 4 sq.mm 3 core flat copper 
PVC submersible cable from starter and 
controlling panel to the submersible Pump with 
necessary connection. ( M- Finolex, Product code - 
17203)Rate approv. by  Elect. Deptt. 

Mtr 85 183.54 15600.90 

  

90 

Single Phase Submersible  Pump set A Per Latest 
BIS (Without Panel Board)Supply and delivery  of 
clear water verticat wet type submersible pump 
suitable for bore well conforming  to IS : 8034 ( 
and as amended  thereaiter ) with standard  tuOC 
fo. potable  clear cold water and BEE 3 Star 
Rated.capable of discharging  noted M'/h. against 
head of water  column. The pump shall be directly 
coupled  with a continuous rated2- pole suitable 
wet type vertical  squinel  cage induction motor.  
conforming  to IS : 9253  (and as amended  
thereafter  ), suitable  for operation  in A-C Single 
phases 220Y,50H2 (category  B motor)2 HP Stage 
20 with Head of 96 Mtr. and discharge 3 Cum per 
hour with NRV size 38mm. 

Set 1 
35046.0

7 
35046.07 

  

91 

Single Phase Submersible Pump Controller  
(Microprocessor Based)Without Water Level 
ControlSupply and delivery of direct on line ( 
DOL) strater  panel  board  conforming  to ISl3947  
and IEC 947 of suitable HP rating for operation in 
230V (+10%)  AC, single phase, 50HZ(+5yo)  
comprising  of ammeter,  voltmeter,  thermal 
overload relay,2 pole magnetic contactor, under  
voltage protection,  indicating lamp, capacitors, 
on/off push buttons including 5 way connector, 
wiring  with l/1.5 sq. mm PVC  insulated copper  
wire, powder coated vermin  proof box of following 
capacities:-iii) 2H.P. (Relay  Range ll-18 Amp.) 

Each 1 6084.14 6084.14 

  

Annexure D (Electrical work)           
  Main Power Connection         

 



 

 

1 

Supply & delivery of 2 Core XLPE insulated & 
Sheathed Armoured Aluminium Conductor Power 
cables for Working Voltage up to 1100 Volts of 
following sizes [Make:- Gloster / Havells / Polycab 
/ RR Kabel  as approved by EIC] 

        

  

1.0
1 

2 core 6 sq. mm.             
18.0

0 
Mtr. 228.00 4104.00 

  

1.0
2 

2 core 10 sq. mm.             
72.0

0 
Mtr. 288.00 20736.00 

  

2 

Laying of cable on wall/surface incl. S & F MS 
saddles with earthing attachment in 2X10 SWG GI 
(Hot Dip) Wire, making holes etc. as necy. mending 
good damages and painting [PWD/GS Page: F-1 
Item: 2(a)]  

        

  

2.0
1 

Laying of cable upto 2 core 25 sqmm 
30.0

0 
Mtr. 75.00 2250.00 

  

3 

Laying of one No. cable upto 35 sqmm in 
underground trench 460 mm wide x 760 mm 
average depth, with brick protection on the  top of 
the cable with 8 (eight) Nos. bricks per metre, 
including filling the space between the brick & 
cable and also the trench with shifted soil, leveling 
up and restoring surface duly rammed. [PWD/GS 
Page: F-2 Item: 1/a]  

60.0
0 

Mtr. 212.00 12720.00 

  

4 

S & F compression type brass cable gland  
complete with brass gland, brass ring & rubber 
ring for dust & moisture proof entry of XLPE/PVC 
armoured cable.  [PWD/GS Page No.: F-4  Item 
No.: 7/c] 

        

  

4.0
1 

2 core 6 sq. mm.             4.00 Set 89.00 356.00 
  

4.0
2 

2 core 10 sq. mm.             4.00 Set 151.00 604.00 
  

5 

Finishing the end of the XLPE/PVC armoured 
cableas by crimping method incl. S&F solderless 
socket (Dowels make), tapes, anticorrosive paste & 
joiting materials.    [PWD/GS Page No.: F-5  Item 
No.: 8/b] 

        

  

5.0
1 

2 core 6 sq. mm.             4.00 Set 42.00 168.00 
  

5.0
2 

2 core 10 sq. mm.             4.00 Set 44.00 176.00 
  

6 

S&F medium gauge 40mm dia GI Pipe (ISI-
Medium) Protection with necessary fittings and 
jointing metarials as required as per GS. [PWD/GS 
Page: F-6 Item: 11] 

6.00 Mtr. 323.00 1938.00 

  

  Earthing Installation           



 

 

7 

Earthing with 50 mm dia GI pipe 3.64 mm thick x 
3.04 Mts. long and 1 x 4 SWG GI (Hot Dip) wire (4 
Mts long), 13mm dia x 80 mm long GI bolts, double 
nuts, double washers incl. S&F 15 mm dia GI pipe 
protection (1 Mts long) to be field with bitumen 
partly under the ground level and partly above 
ground level driven to an average depth of 3.65 
Mts. below the ground level (For soft Soil : ISI-
Medium GI pipe)  [PWD/GS Page No.: G-1 Item 
No.:2/a] 

1.00 Item 1795.00 1795.00 

  

8 
Excavation of soil for installation of Earth 
Electrode and filling & ramming. (Soft Soil)  
[PWD/GS Page: G-1 Item:1] 

2.50 qbmtr. 282.00 705.00 
  

9 

Extra for providing masonery  enclosure on the top 
of the earth  electrode of overall size 86.36 cm x 
86.36 cm x 46 cm deep  (below Ground level) 
complete with cemented brick work(1:6)  of 25 cm 
width duly plastered with cement morter (inside) CI  
hinged inspection cover of size 36.56 cm x 35.56 
cm with locking  arrangement, GI reducer 
including drilling of 46 nos. 12 mm dia  holes on 
the GI pipe.   [PWD/GS Page: G-2 Item: 3/a] 

1.00 Item 1200.00 1200.00 

  

10 
Extra for treatment of soil by using salt & charcoal 
or coke for plate electrode. [PWD/GS Page: G-2 
Item: 3/b] 

1.00 Item 696.00 696.00 
  

11 

S&F earth busbar of galvanized (Hot Dip) MS flat  
on wall having clearance of 6 mm from wall 
including providing drilled holes on the busbar 
complete with GI bolts, nuts, washers, spacing 
insulators etc. as required.  [PWD/GS Page: G-2 
Item: 4/a] 

        

  

11 
S&F galvanized (Hot Dip) MS flat 25 mm x 6 mm 
on wall 

0.50 Mtr. 205.00 102.50 
  

12 

Connecting the equipments body to earth busbar 
including S&F galvanised (Hot Dip) MS flat on 
wall/floor with GI saddles as required and 
connection to equipments incl. drilling holes, with 
bolts, nuts, washers etc.   [PWD/GS Page:G-3 
Item: 5/c] 

        

  

12 S&F 20 mm x 3 mm galvanised (Hot Dip) MS flat   
10.0

0 
Mtr. 121.00 1210.00 

  

13 
Connecting the equipments to earth busbar 
including S & F  4SWG GI (Hot Dip) wire of size.  
[PWD/GS Page:G-2 Item: 5/a] 

        
  

13 S & F  4SWG GI (Hot Dip) wire of size. 
20.0

0 
Mtr. 24.00 480.00 

  

  Components of Power Distribution System           



 

 

14 

Supplying and fixing (2+4) Way double door SPN 
MCB Distribution Board with IP-42/43 protection, 
concealed in wall after cutting the wall & mending 
good damages to original finishi incl. inter 
connection with suitable size of copper wire and 
nutral link & provision for earthing attachment (for 
Inverter) (Make: Legrand-507710 or similar of 
Siemense /Schneider /ABB - as approved by EIC)  
[PWD/GS Page: D-9 Item:13] 

1.00 Nos. 1555.00 1555.00 

  

15 

Supplying and fixing (2+8) Way double door SPN 
MCB Distribution Board with IP-42/43 protection, 
concealed in wall after cutting the wall & mending 
good damages to original finishi incl. inter 
connection with suitable size of copper wire and 
nutral link & provision for earthing attachment (for 
Inverter) (Make: Legrand-507710 or similar of 
Siemense /Schneider /ABB - as approved by EIC)  
[PWD/GS Page: D-9 Item:13] 

1.00 Nos. 1936.00 1936.00 

  

16 

Supplying and fixing 4-way MCB SS enclosure with 
IP-20/30 protection, powder coated provision for 
two/four pole MCB, concealed in wall after cutting 
the wall & mending good the damages to original 
finish incl. painting, connection & provision for 
earthing attachment.  [PWD/GS Page: D-9 Item: 
11] 

3 Nos. 414.00 1242.00 

  

17 

Supply & fixing 240/415 V MCB of Breaking 
capacity 10kA & C characteristics on din rail of 
existing DBs and necessary connection (Make: 
Legrand/ Siemens/ /Schneider /ABB - as per 
direction of EIC).  [PWD/GS Page: D-6 Item: 7] 

        

  

17 16-32A DP MCB 5.00 Nos. 716.00 3580.00 
  

17 6-32A SP MCB 
10.0

0 
Nos. 249.00 2490.00 

  

  Distribution Wiring Installation           

18 

Distn. wiring in 3X22/0.3 (1.5 sqmm) single core 
stranded 'FR' PVC insulated & unsheathed single 
core stranded copper wire (Brand approved by 
EIC) in 19 mm bore, 3mm thick polythen pipe 
complete with all accessories embedded in wall to 
light/fan/call bell points with Piano key type switch 
(Anchor make) fixed on sheet metal (16 SWG) 
switch board complete with 2 no. “Ph & N” copper 
bar and 'L' sahped insulator chair with 
bakelite/perspex (wall matching colour) top cover 
(3mm thick) flushed in wall incl. mending good 
damages to original finish. 

        

  

18 On board 5A   [PWD/GS Page: E-10 Item: 4/a]  6.00 Nos. 100.00 600.00 
  



 

 

18 
Average run: 07 Mtr.   [PWD/GS Page: E-9 Item: 
2/a]  

31.0
0 

Pts. 1146.00 35526.00 
  

19 

Cutting channel of 40 mm x 40 mm size on masonry 
wall incl. S&F heavy gauge 19mm polythene pipe 
dia as stated below, by means of iron hooks and 
supplying and drawing 18 SWG GI Wire as fish 
wire incl. mending good damages to building 
works [PWD/GS Page: E-2 Item: 3/a]  

####
# 

Mtr. 114.00 18240.00 

  

20 

Supplying and Drawing 1.1 KV single core 
stranded 'FR' PVC insulated & unsheathed single 
core stranded copper wire (Brand approved by 
EIC) of the following sizes in the prelaid polythene 
pipe and by the prelaid GI fish wire and making 
necy. connection as required   [PWD/GS Page: E-
09 Item: C/1]  

        

  

20 
2 x 22/0.3 (1.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) 
ECC    

55.0
0 

Mtr. 63.00 3465.00 
  

20 
2x36/0.3 (2.5 sqmm) + 1x22/0.3 (1.5 sqmm) as 
ECC    

90.0
0 

Mtr. 85.00 7650.00 
  

20 2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm) as ECC 
15.0

0 
Mtr. 125.00 1875.00 

  

21 

Finishing of the PVC insulated wire ends by 
socketting with pin/ring type copper sockets and 
insulated tapes etc., including supplying sockets, 
tapes.  [PWD/GS Page: F-5 Item: 9] 

        

  

21 2x36/0.3 (2.5 sqmm) + 1x22/0.3 (1.5 sqmm) 
12.0

0 
Set 24.00 288.00 

  

21 2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm) 2.00 Set 26.00 52.00   

22 

S&F Electronic Socket type fan regulator (Step 
type) (Brand approved by EIC) on existing switch 
board with backelight top cover after making 
housing for regulator knob by cutting backelight 
top cover including making necessary connections.  
[PWD/GS Page: E-6 Item: 18/a ]  

8.00 Nos. 309.00 2472.00 

  

23 
S&F 250 V AC/DC superior type Call Bell 
(Anchor) on HW board incl. S&F HW board  
[PWD/GS Page: D-13 Item: 20 ]  

1.00 Nos. 227.00 227.00 
  

  Switch-Sockets & Enclosure with MCB           

24 

Supply & Fixing 240 V, 6A, plug socket with 
separate 6 A Piano key type switch (Brand 
approved by EIC) on sheet metal switch board 
embedded in wall incl. S & F 150x100x65mm MS 
(16SWG) switch board and bakelite/perspex top 
cover of 3mm thick by Brass screws after making 
housing for switch by cutting bakelite/perspex 
cover and making necessary connections as 
required.[PWD/GS Page: E-6 Item: 21]  

2.00 Nos. 267.00 534.00 

  



 

 

25 

Supply & Fixing 250 V  two 5 Pin 6A flush type 
plug socket with two 6A Piano key type (Brand 
approved by EIC) switch on sheet metal box with 
bakelite top cover and earthing attachment incl. 
S&F sheet metal box 175 mm x 100 mm x 65 mm  
of size  [16 SWG] switch board and 
bakelite/perspex top cover of 3 mm thick by Brass 
screws after making housing for switch by cutting 
bakelite/ perspex cover and making necessary 
connections as required.  [PWD/GS Page: E-4 & 5 
Item: 11/c, 12/c & 14/a, 15/a]  

1.00 Nos. 433.00 433.00 

  

26 

Supply & Fixing 240 V, 20A, plug socket with 
separate 20 A Piano key type switch (Brand 
approved by EIC) on sheet metal switch board 
embedded in wall incl. S & F 150x100x65mm MS 
(16SWG) switch board and bakelite/perspex top 
cover of 3mm thick by Brass screws after making 
housing for switch by cutting bakelite/perspex 
cover and making necessary connections as 
required. [PWD/GS Page: E-6 Item No.: 22]  

5.00 Nos. 376.00 1880.00 

  

27 

Supply & Fixing  240 V, 3 nos. 6A, & 1 no. 20A 
plug socket with separate 3 nos. 6 A & 1 no. 20A 
Piano key type switch, indicator & 20A switch type 
SP MCB (Brand approved by EIC) on sheet metal 
switch board incl. S & F 240x200x65mm MS 
(16SWG) switch board and bakelite top cover of 
3mm thick and making necessary connections as 
required   [PWD/GS Page: E-7 Item: 26 ]  

1.00 Nos. 986.00 986.00 

  

28 

S&F Inverter connection switch board comprising 
with 250 V  two 5 Pin 20A flush type plug socket 
with two 20A Piano key type (Brand approved by 
EIC) switch incl S&F 200x150x65mm sheet metal 
box with bakelite top cover (3 mm thick)  and one 
Havells 25A DP MCB type changeover switch with 
din rail on same metal box embedded in wall by 
cutting bakelite/perspex  cover and making 
necessary connections as required. [PWD/GS Item: 
(E4/11d + E4/12d + E5/14b + E5/15b + D7/9 ]  

1.00 set 1906.00 1906.00 

  

29 

Supply & Fixing 240 V, 25 A, Modular type starter 
(Brand approved by EIC) with 25A Modular switch type DP MCB 
(CCurve) and 4 Module GI Modular type switch board with 4 Module 
top cover plate flushed in wall incl. S&F switch board and cover 
plate and making necy. connections with PVC Cu wire and earth 
continuity wire etc.    [PWD/GS Page: E-19 Item: 17 ]  

1.00 Nos. 1028.00 1028.00 

  

30 

S&F 240 V, 16 A, 3 pin Modular type plug socket (Brand 
approved by EIC) without plug top on 2 Module GI Modular type 
switch board with top cover plate flushed in wall incl. S&F switch 
board and cover plate and making necy. connections with PVC Cu 
wire and earth continuity wire etc.    [PWD/GS Page: E-17 Item: 2/a, 
4/b ]  

1.00 Nos. 438.00 438.00 

  

  Fan Fittings & other accessories           



 

 

31 

Supplying & Fixing MS fan clam of two piece type 
for RC ceiling as per approved specification, 
fabricated from 40 mm x 9 mm MS flat including 
making good damages to building roof with 
satisfactory finishing and painting – (As per 
Drawing no. 475 of PWD Specification Book – 
May 1991) [PWD/GS Page:D-14  Item: 29]  

9.00 Nos. 317.00 2853.00 

  

32 
Supply & delivery of Heavy duty metal 9" Sweep 
A.C. Exhaust fan. [Make- EPC or similar of 
ORIENT/Crompton as approved by EIC] 

3.00 Nos. 2630.00 7890.00 
  

33 

Fixing only exhaust fan after making hole in wall 
and making good damages and smooth cement 
finish etc. as practicable as possible and providing 
necy. length of PVC insulated wire and making 
connection for exhaust     [PWD/GS Page: C-4, 
Item: 28, 30]  

3.00 Nos. 324.00 972.00 

  

34 
Supply & Fixing 23 cm Exhaust fan (9") Al louver 
shutter on wall with necy. bolts & nuts (6 mm dia x 
62 mm long)  [PWD/GS Page: D-14, Item: 32/a ]  

3.00 Nos. 199.00 597.00 

  

35 
Supply & delivery of 42" (1050 mm) AC ceiling fan 
make: (Orient PSPO NEW AIR PLUS  / equivalent 
of EPC/USHA/CROMPTON as approved by EIC) 

1.00 Nos. 2750.00 2750.00 
  

36 

Supply & delivery of 48" (1200mm) AC ceiling fan 
make: (Orient PSPO NEWBREEZE/ 
SUMMERCOOL or equivalent of 
EPC/USHA/CROMPTON  as approved by EIC) 

7.00 Nos. 3271.00 22897.00 

  

37 

Fixing only ceiling fan complete with blades, 
canopy, fork, rubber bush etc. incl. S&F 
connecting wire for down rod upto 30 cm incl. 
painting the rod with approved paint and making 
necessary connection as required by 2x1.5 sqmm 
flexible copper wire.  [PWD/GS Page: C-3 Item: 
21/a]  

8.00 Nos. 87.00 696.00 

  

38 

Supply & fixing additional safety arrangement of 
ceiling fan by stranded GI strain wire of suitable 
gauge with one end fixed at RC clamp with special 
type of socket, nut-bolts, thimbles which throughly 
crimped with the strain wire and the wire passing 
through down rod (for upto 8 ft) and also other end 
connected with armature spindle by its existing jam 
nut hole with special arrangement (sample 
approved by EIC). The length of the strain wire up 
to 9ft also considering any type of work required 
i.e. enlarging the existing hole by file etc. to 
complete the job including installation as per 
direction of EIC (Static & Dynamic Load Test (in 
rotation of 1:20) certificate must be provided with 
final bill jointly with concerned Junior Engineer & 
authorised Electrical Supervisor of Agency). 

8.00 Item 79.00 632.00 

  



 

 

39 

Engraving the deptt. number with 10 mm lettering 
on the body of fan upto 10 letters incl. hifen, stroke 
or stop (like as PWDES1  0001) [PWD/GS Page: 
C-3 Item: 24/a]  

11.0
0 

Each 34.00 374.00 

  

40 

Supply & delivery of single 4ft LED Batten tube 
light fitting complete with all accessories. [Philips: 
TMC 502 P 1xT-LED 22W or equivalent model of 
Wipro/Bajaj as approved by EIC] incl. supply of 1 
no. 18/20W Master LED Tube light [Philips cat no. 
MAS LED Tube 1200 mm 18W 865 T8 2100 lm. or 
equivalent of Wipro/Bajaj as.approved by EIC]  

10.0
0 

Set 1116.00 11160.00 

  

41 

Supply & delivery of double 4ft LED Batten tube 
light fitting complete with all accessories. [Philips: 
TMC 502 P 2xT-LED 22W or equivalent model of 
Wipro/Bajaj as approved by EIC] incl. supply of  2 
no. 18/20W Master LED Tube light [Philips cat no. 
MAS LED Tube 1200 mm 18W 865 T8 2100 lm. or 
equivalent of Wipro/Bajaj as.approved by EIC]  

4.00 Set 1913.00 7652.00 

  

42 

Fixing of single/double tube light fitting incl. all 
accessories directly on wall with HW block/MS flat 
(25X6mm) clamp and suitable size MS fastener, 
Ceiling plate, nipples etc. as required.  [PWD/GS 
Page: C-2 Item: 14/d]  

4.00 Set 211.00 844.00 

  

43 

Fixing only single/twin fluorescent light fitting 
suspended 25 cm bellow the ceiling with 2 No. 20 
mm dia EI conduit (14 SWG) supports fixed with 
“L” type MS clamp whose one side fixed on ceiling 
with sutable size 4 nos. fastener and other side 
connected with the conduit with suitable size of 
bolts and nuts incl. S&F EI conduit, “L” type 
(125mmx125mm) 6mm thick and 25mm with MS 
clamps and connecting the length of PVC insulated 
wire and mending good damages to original finish 
and painting etc. by 2x24/0.20 mm (1.5sqmm.) 
flexible copper wire of 1.10 mt. length.   [PWD/GS 
Page: C-2 Item: 17]  

10.0
0 

Set 261.00 2610.00 

  

44 
Supply & Fixing of 10W LED Lamp.  Make: 
Philips or equivalent of  K-Light,Havells, Wipro, 
Crompton as approved by EIC. 

5.00 Nos. 120.00 600.00 
  

  Building Security Light:           

45 

Fixing only outdoor / street light light fitting 
complete with all accessories to be fixed/projected 
from the wall of the building incl. making holes to 
building, S&F 40 mm dia GI pipe (ISI-Medium) 
1.50 mts. average length, with GI socket at one end 
and thread at the other end & suitable bend to 
house the fitting & making necy. connections with 
S&F necy. length of 1.5 sqmm PVC insulated 
single core stranded annealed copper wire and 
making connections as required and mending good 

4.00 Item 947.00 3788.00 

  



 

 

damages to wall and painting.  [PWD/GS Page: C-
3 Item: 19]  

46 

Supplying & Fixing GI waterproof type looping 
cable box size 200x150x100 mm deep having 4 mm 
thick comprising of one 250 V 15 A kit-kat fuse 
unit, one NL on porcelain insulator, one 
compression type brass cable gland for upto 2- 
core 16 sqmm PVC/A cable and having lined with 
rubber gasketted GI top cover with brass machine 
screws etc., earthing terminal with lug, on steel 
tubular pole near base, including S&F 40x6 mm 
thick, MS clamps with bolts, nuts etc. including 
painting with anticorrosive paint.  [PWD/GS Page: 
H-5 Item: 5]  

4.00 Item 600.00 2400.00 

  

47 

Supply & Delivery of outdoor  type light  fitting 
complete with all accessories having luminous 
efficiency & system lumens not less than 100 lm/W 
& 2500 lumens respectively [ Make Philips cat no.: 
BRP029  LED25 CW SLR GR PSU SPD or 
equivanent of Wipro/Bajaj/Crompton as approved 
by EIC] 

4.00 Item 1913.00 7652.00 

  

48 

Supply & installation of 06ft X 04ft X 4inch size 
wall mounted Rectangular Sign Board would 
(matter will be approved by the H&FW authority) 
be made with 3mm thick white Acrylic sheet cutting 
letter to be fixed on 3mm thick ACP board base 
including S/F Osram make water proof LED 
module & SMPS. Structure would be fabricated by 
25X25X3mm MS Rectangular Pipe complete with 
16SWG 120GSM GI sheet on the back side of the 
structure as directed by EIC. The board will be 
fixed on a pre errected iron clamp made by 
40X40X5mm equal angle. 25mmX25mmX22SWG 
stainless steel angle would be fixed with necessary 
screw on the edge of the ACP board over front 
fascia.The complete sign board to be fixed on wall 
above the entrance of building with necessary 
clamp, nut-bolts & other accessories. 

1.00 Item 
15732.0

0 
15732.00 

  



 

 

49 

Supply & Fixing of Timer control switch for 
controlling for Outdoor light & Sign Board made 
with suitable size MS Sheet duly Power coated 
paint with IP -43 protection with front door locking 
arrangement with all connection and comprising 
with following accessories including necessary 
connentions and earthing attachment on angle Iron 
frame on wall / embedding in wall as per 
instruction of EIC . (Make -L&T/ equivalent of 
Legrand , Simens).    
a) 16A DP MCB make -L&T - 1 Nos.,     
b) SPN DB Legrand 2+8 Way Enclosure (607712)-
1 nos .,    
c) LK/GIC 67DDTO DIN Rail Digital timer switch, 
min swithchg time 1min, 25 ON/OFF programs,  6 
yrs.  battery backup,  - 1 nos,   
d) Two pole Contactor-  Type MU16-2P with 
Thermal Overload Release 1 nos  .  
e) LED Gen Next LED indicator (SIL) 16 mm , 
240V AC - 1 no,  
f) 30A rated Three pole terminal bolck -01 nos 
g) Auto - manual toggle Switch (2-way) - 01 nos,  
h) Ferule marking &  name plate for each Ckt.and 
Wire 1.5 cu with necessary connection.  

1.00 Item 6993.00 6993.00 

  

50 

Supply & Delivery of 1.2 to 1.5 TR capacity 3-star 
rated inverter type ,efficient & tropical -return 
cooled Rotary Compressor ,green refrigerent gas 
(R32), installation kit , remote &  batteries . 
(Make: Mitshubishi Electric-MSY/MUY-JS15VF/ 
O-General- ASGG18CGAA-B(R-32) or  Similar of 
Mitshubishi Heavy industries as approved by EIC) 

1.00 Nos 
54194.0

0 
54194.00 

  

51 

Installing,  testing and commissioning (including  
the charges for lifting, shifting , scaffolding & all 
other charges or accessories etc. of wall mounted 
Hi- wall split type air Conditioning Unit up to 2TR 
with suitable brackets /angle Iron Clamp for 
supporting the out door unit & other accessories. 

1.00 Items 2682.00 2682.00 

  

52 

S & F of 3/8 " +  1/4" Copper refrigerant pipes 
with 3 core 2.5sq. mm copper Cable thermal 
insulation with 70 mm nritril ruber tube insulation 
and best quality PVC drain pipe with 40 mm best 
quality tap for wrapping the whole incl fixing 
arrangement copmlete with high quality saddel in 
all respect for 1.5TR to 2TR Split type 
airconditioner . (excluding supplied with splite AC 
unit)  

5.00 Mtr 1013.00 5065.00 

  

53 
supply and charging of refrigerent gas as required 
. (R32/R410A) 

0.50 Kg 1013.00 506.50 
  



 

 

54 

Supplying, fitting and fixing 20mm PVC pipes of 
approved make of (medium duty) with all necessary 
accessories, specials viz. socket, bend, tee, union, 
cross, elbo, nipple, etc. fitted with holder bats 
clamps, including cutting pipes, making threads, 
fitting, fixing etc. complete in all respect and two 
coats of painting with approved paint in any 
position above ground -  for water drainage system 
of AC machine. (P/S Page: 10 Item: 19(I)) 

3.00 Mtr 154.00 462.00 

  

55 

supplying & Fixing 240 V, 25A, 3pin modular type 
plug top with indicator(Brand approved by EIC)  &  
necy.  Connections [PWD/GS Page: E-17 Item: 5b 
]  

1.00 nos 169.00 169.00 

  

56 

Online UPS - Input supply: Single Phase, Output Supply : 
Single Phase 
Supplying, installation, testing & commissioning of 2KVA capacity 
at full load (Unity Power Factor) ON LINE Uninterrupted Power 
Supply (UPS) system suitable for Single Phase input, Single Phase 
output AC Supply. The UPS shall include a Rectifier, inverter, 
battery bank suitable for Battery VAH capacity shall not be less 
than 1600 VAH per KVA of UPS rating per Hour backup time, on 
full load (Battery shall be VRLA, SMF in ABS Container) and Static 
Bypass switch along with provision for manual bypass, suitable 
isolation transformer for additional protection against neutral faults 
etc. The UPS systems shall be Microprocessor based Digital 
Control, using Insulated Gate Bipolar Transistor (IGBT)'s both for the 
rectifier & inverter with PWM (Pulse Width Modulation) Technology. 
The quality of design, manufacturing and inspection process should 
confirm to the relevant Inter-national standards such as 
IEC/EN/VDE. The operating efficiency of the UPS systems shall be 
>95% at 100% non-linear loads. Current total harmonic distortion 
(ITHD)/ total demand distortion (TDD) on the input grid shall be < 
5% at 100 %load. (The required LC filters shall be included in UPS 
cost), extreme power factor kit to be include to limit the input pf to 
0.99 and output power factor shall be unity (i.e. kw rating of the UPS 
shall be kva rating x 1 ) however UPS shall be suitable to take load 
at 0.7 laging to 0.7 leading power factor loads. UPS shall be suitable 
for incoming supply AC single phase 160-270V 50 Hz and delivering 
output AC supply true sine wave single phase 220/230/240 Volt, 50 
Hz +/- 0.2Hz, Overload capacity of 120% for 10 mins and 150% for 1 
minute. 

1.00 Items 
42713.0

0 
42713.00 

  



 

 

56 

Operating temperature 0 to 40 deg C, Relative 
humidity 0-95% non condensing, noise level less 
than 60db at 1 meter distance, Protection for 
Under voltage, over voltage, abnormal output 
voltage, battery over charging, output over current, 
short circuit, battery deep discharge , 10 KV surge. 
Display for watt/VA,Amp and Voltage power 
parameters etc. UPS shall comply with low voltage 
electromagnetic compatibility (EMC) achieved as 
per EN 6204, EN6204 Part I and Part 2, it shall be 
a Voltage and Frequency Independent (VFI) type 
UPS (as per standard IEC 62040-1, 2 & 3) . The 
UPS should be with IGBT Based Inverter 
Technology, Communication RS232/RS485/SNMP 
port open protocol for BMS integration as per 
approved by Engineering in charge. Required 
battery racks, DC breaker of suitable rating and 
interconnecting copper conductor cable of suitable 
size and connectors and all required accoseries are 
inclusive in the cost. The UPS should have QR 
code which should contain drawing, test report 
OEM manual, Geo- Tag of manufacturing location 
etc. (CPWD DSR 2025, Item .1.1) 
UPS Make: APC/ Emerson/ Numeric/ Schneider/ AVO/ Riello 
Power/ Power-One  
Battery Make: Exide/ Amara Raja) 

        

  

    Total Amount = 2883487.00 
 In word, Rupees Twenty Eight Lakh Eighty Three Thousand Four Hundred and Eighty Seven only 
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Issued to (Bidder): ……………… 
Postal Address with Contact No. & e-mail ………………….. 

 
Price – Free of Cost 

 
West Bengal Form No.  2911 

Applicable For Works of value up to Rs 25 (Twenty Five) Crore 
 
 

 
Tender No. _______________, Sl. No. ___________________ of ________ (Year) 

 
 
 
 

TENDER AND CONTRACT FOR WORKS 
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 

BIDDERS/CONTRACTORS 

 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 

 

1.   All work proposed for execution by contract will be notified in the form of invitation to 

tender posted in concerned departmental website, e-procurement portal of the Government 

of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide 

circulation also in the notice boards at public places signed by the Tender Inviting 

Authority. 
 
This form will state the work to be carried out, the date for submitting and opening of 

tenders as well as the time allowed for carrying out the work; also the amount of earnest 

money to be deposited with the tender, the amount of security deposit to be deposited by 

the successful bidder and the percentage, if any, to be deducted from bills. Copies of the 
specification, design & drawings and other documents required in connection with the 

work, signed for the purpose of identification by the Authority inviting Tender shall also be 

open for inspection by the contractor at the office of the Tender Inviting Authority during 

Office hours. 
 

2.   In the event of the tender being submitted by a firm, it must be signed separately by 

each member thereof, or, in the event of absence of any of the partners, it must be signed 

on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so. 

Such power-of-attorney is to be produced with the tender, and in the case of a firm carried 

on by one member of a joint family; it must disclose that the firm is duly registered under 

the Indian Partnership Act.  
 

3.  Acceptance of measurements entered and bills raised on account of a work, when 

executed by a firm, must also be signed by the several partners, except where the 

contractors are described in their tender as a firm in which case the receipts must be 

signed in the name of the firm by one of the partners or by some other person having 

authority to give effectual receipt for the firm. 
 

4.    Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he or she is willing to undertake the work. Tenders which propose any alteration in 

the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort, will be liable to 

rejection. No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit a separate tender for each. Tenders shall have 

the name and number of the work to which they refer, written outside the sealed 

envelopes. 
 

5.  The Tender Inviting Authority or his/her duly authorized representative will open 

tenders in presence of intending contractors/bidders who may be present at the time, and 
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will enter the bid amounts as percentage rates above or below or at par of the tender BOQ 

of several tenders in a comparative statement in a suitable form. In the event of a tender 

being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 

thereupon for the purpose of identification, sign copies of specifications and other 

documents mentioned in the Rules. In the event of a tender being rejected, the earnest 

money with such unaccepted tender shall be refunded within 10 days from the date on 
which the tender is decided, provided the contractor(s) present himself/herself before the  

Tender Inviting Authority to take the earnest money refund. 
 

6. The accepting authority reserves the right to reject any or all of the tenders without 

assigning any reasons to the participating bidders and he/she will not be bound to accept 

either the lowest tender or any of the other tenders. 
 

7.  Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 

be considered as an acknowledgement of payment to the Tender Inviting Authority and the 

contractor shall be responsible for ensuring that he/she procures a receipt signed by the 

Tender Inviting Authority, or a duly authorized representative. 
 
8.  The Memorandum of work tendered for, and the schedule of materials to be supplied by 

the executing Department at their supply/issue rates, shall be filled in and completed in 

the office of the Tender Inviting Authority before the tender form is issued. If a form is 

issued to an intending bidder/contractor without having been so filled in and completed, 

he/she shall request the office to have this done before he/she completes and delivers 

his/her tender. 
  

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 
 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this 

contract document are to be notified and published in the form of notice inviting e-tender 

(e-NIT) in the designated official tender website of Government of West Bengal having URL 

https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 

Department inviting Tenders. Thus the tender may be seen and downloaded by logging into 

the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting 

Authority and its corresponding abridged notice also published on the same date in the 

print media. 
 

2.  This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date 

for encrypting (submitting) and  decrypting (opening)  of e-tenders, the time allowed for 

carrying out the work; amount of earnest money to be deposited with the e-tender; 

procedure for submission of EMD, amount of security to be furnished by the successful 

bidder/contractor, security/ performance security to be deducted from running account 

bills, copies of specifications, Bill of Quantities, design and drawings and any other 

document required in connection with the work, digitally signed for the purpose  of 

identification by the Tender Inviting Authority.  
 

3. Intending contractors/bidders are required to download the e-tender documents 

directly from the website stated above. Tender is required to be submitted online by the 

intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-

submission of tender and document(s). All information posted in the website consisting of 

e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and 

drawings etc., if any, shall form part of the Contract. Details of procedure of submission 

have been explained under “General Terms & Conditions” and Annexure attached with the 

notice of e-tender (e-NIT). 
 

4.  All the documents uploaded by the Tender Inviting Authority forms an integral part of 

the tender contract/agreement. Contractors/bidders are required to upload the entire set 
of tender documents along with other related documents as asked for in the e-tender 

through the above website(s) within the stipulated date and time as given in the e-NIT. 

Tenders are to be submitted in two folders at a time for each work, one being the 

‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go 

through all the documents and prepare to upload the scanned documents in Portable 

Document Format (PDF) in the designated link in the web portal as their Technical Bid. 

He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work 

in the designated cell and upload the same again in the designated link in the portal as 

their Financial Bid. Documents uploaded are virus scanned and digitally signed using the 

Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all 

https://wbtenders.gov.in/
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the addenda and corrigenda related to the e-tender and upload all of these documents 

also as a part of their tender document. 
 

5. Documents uploaded by the contractors/bidders with all information & rates 

comprising Technical and Financial bids cannot be changed after last/end date for 

submission of the e-tender. 
 

6.  Deed of Consortium/Partnership Firm, and documents of their registration in the form 

of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 

1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs. 

50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 

defined in the e-NIT. 
 

7.  The tender evaluation and accepting authorities reserve the right to reject any or all of 

the tenders without assigning any reasons and he/she will not be bound to accept either 

the lowest tender or any of the tenders. 
 

8.  Withdrawal of e-Tender once the bid has been submitted online and after passing of 

end date for submission which has been accepted for further processing is not allowed. 

EMD will be forfeited by the Government and the bidder/contractor penalized in terms of 

provisions in the notice of the tender. 
 
9.  Generally Bids will be valid for 120 days from the date of opening of the financial 

proposal. However, extension of bid validity may be suitably considered by the Tender 

Inviting Authority, if required, subject to obtaining a written confirmation of the 

contractor/bidder(s) to that effect. 
 
 

TENDER FOR WORKS 

 

I/We on behalf of the Governor hereby tender  for the execution  of the work  specified in 
the underwritten “Memorandum” within the time specified in such “Memorandum”  at 
the rates  specified  therein,  and  in  accordance,  in  all  respects  within the Rules 

contained in clauses hereinafter,  in all  of  the annexed Genera l  Conditions of Contract 

(GCC), Special  Conditions of Contract (SCC) and with such other materials as are 
provided for, by and in all other respects in accordance and with such conditions so far 
as applicable. 
 

 

MEMORANDUM 
 

  (a) General description of work ………………………. 

 
  (b) Estimated cost put to Tender                        …     Rs 
   
  (c) Earnest Money Deposit                 …     Rs. 
 

  (d) Security Deposit (including earnest money)    ...     Rs 
 

  (e) Percentage, if any, to be deducted from bill     ...     Rs     

                            ……………………………… 

      (Rupees…………………………  
                          Percentage………………………………..) 
 

  (f)  Time allowed for the work from date of written order to 

       Commence  …………………………………calendar months. 

 

For offline tender during submission of bid and during execution of Agreement for online 

tender 

Name of Work 

Tendered 

Amount Put to 

Tender 

Rate Quoted by the 

Bidder (% above or 

less or at par) 

Tendered Amount 

(Contract Price both 

in words & figures) 

    

_______________________________________________________________________________________

_______________________________________________________________________________________ 

(a) If several sub-works 
are included, they 

should be detailed in a 

separate list 
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Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the 

terms and provisions of the said conditions of contract annexed hereto so far as applicable, 
or in default thereof to forfeit and pay  to the Governor or his/her successions in office, 
the sums of money mentioned  in the said conditions. 

 
A sum of Rs ………………………. * has been furnished through online net 

banking/RTGS/NEFT transfer as earnest money deposit  [(a) the full value of which is to 
be absolutely forfeited to the Governor  or  his/her successors  in  office,  without  
prejudice  to  any  other  rights  or  remedies  of  the  said Governor  or  his  successors  in  
office.  Should  I/we  not  deposit the  full  amount  of security specified in the above 
‘Memorandum’  in accordance with clause I(A) of the said conditions of contract, the said 
sum of Rs ………… shall be retained by the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained  by Government  on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 

 
Dated the                             Day of                                    20                          
                 
     X                                          T 

(Witness) 

Address 

Occupation 

 

 

The above tender is here by accepted by me for and on behalf of the Governor of the State 
of west Bengal 

 

      XX 
 
 
Dated the _________________ Day of _________________ (Month) __________ (Year)                                         
 

 

GENERAL CONDITIONS OF CONTRACT 

 
Clause 1   1.1 Earnest Money - The person/persons who intend to participate in the 

Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 

Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 

whichever is lower. 

                          

        In case of offline tender earnest money is to be submitted in the form of Bank Draft 

or Bankers Cheque. 

        In case of Online Tender (e-Tender) earnest money is to be deposited  through e-

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 

modes: 

 
i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with 

his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 

Secretary to the Government of  West Bengal, Finance Department. The L1 bidder 

shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 

by the Tender Accepting Authority. Failure to make the Formal Agreement within the 

time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 

construed as an attempt to disturb the tendering process and will be dealt with 

accordingly in a legal manner as deemed fit including blacklisting the bidder. 
      
             1.2  Security Deposit -  While making  any payment to the person(s) whose 

tender has been accepted  (hereinafter shall be called the contractor) for work done 

under the contract, the authority making payment shall deduct such sum which together 

with the Earnest Money already deposited and converted into security deposit, shall 

amount to 10% of the value of works executed at the material point of time and paid 

during the progressive running accounts bills, so that total deduction together with 

*Give 

particulars 

and 

numbers 

 

Strike out 

(a) or (b) 

as 

applicable. 
 

T Signature of 

Contractor before 

submission of 

tender 

 
X Signature of 

Witness to 

Contractor’s 

signature 
 

XX  Signature of 
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Earnest Money constitute 10% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 

@ of 10% of such additional amount is to be deposited for all such excess/ and 

supplementary works beyond the tendered amount before payment of final bill. 
 

Compensation of all other sums of money payable by the contractor to the Government 

under the terms of the contract may be deducted from the security deposit. 

   

However, even though the earnest money deposited exceeds the prescribed percentage, 

due to reduction of tendered amount due to any reason whatsoever, such additional 

earnest money shall be deemed to have been converted into security and further 

deductions from progressive bills shall be made, taking into consideration the enhanced 
component of earnest money so converted into security. 
 

Security deduction will not normally be required for hiring of inspection vehicles and 

boats etc., supply of tools & plants, furniture and computer peripherals. Separate 

agreement may be required in those cases, particularly for consultancy and RFP for EPC, 

which shall be made in standard formats to be approved by the Government.  

   
After completion of the work, the Contractor may opt for refund of the Security Deposit 

by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 

beyond the defect liability period.  

 

Additional Performance Security @ 10% of the tendered amount in the form of Bank 

Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 

obtained from the successful bidder, if the accepted bid value is 80% or less than the 

estimated amount put to tender. 
 

If the bidder fails to submit Additional Performance Security within 7 (seven) working 

days from the date of LoA or the time period as approved by the Tender inviting 

Authority, his Earnest Money will be forfeited. 
 

If the bidder fails to complete the works successfully, the Additional Performance 

Security along with Security Deposit lying with the Government shall be forfeited at any 

time during the pendency of contract period as per relevant Clauses of the Contract. 
 

Necessary provisions regarding deductions of Security Deposit from the progressive bills 

of the Contractor as per relevant clauses of the contract will in no way be affected/ 

altered by this Additional Performance Security. 

 
Clause 2.  The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which the order 

to commence work is given to the contractor. The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence. Time being deemed to be the 

essence of the contract on the part of the contractor, the contractor shall be bound in all 

cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 

into various ‘Identifiable and quantifiable construction related stages ’ pertaining to 

the work. In the event of the contractor failing to comply with any of the conditions 

related to achieving the ‘Milestones’ within the specified time period prescribed for 

such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.  
 

If the contractor fails to commence and/or maintain required progress viz. Milestones 

defined in the Notice Inviting Tender over the total time allotted for its full completion 

and in terms of clause 5 or fails to complete the work and clear the site on or before 

the end of contract period or extended date of completion, he/she shall, without 

prejudice to any other right or remedy available under the law on account of such 

breach, pay as agreed compensation to the implementing Department. 
 

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

 

Compensation for delay of work:  @ 2% (Two percent) of the tendered value of 

work arrived for each month of delay to be computed on per day basis subject to 

the ceiling limit of security deposit already withheld or due to be withheld 

during imposition of the said clause and minimum payable compensation 

equivalent to the Earnest Money deposited (EMD). 
 

Compensation 

for delay 
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Provided always, that the total amount of compensation for delay, to be paid under this 

clause shall not exceed 10% of the tendered value of work or the tendered value of the item 

or group of items of the work, for which a separate period of completion is originally given. 
 

The amount of compensation may be adjusted or set-off against any sum payable to the 

contractor under this contract, if the contractor catches up with the progress of work 

subsequently, part or full of the desired progress as per the contract in accordance with 

the decision of the Tender Accepting Authority, under powers delegated by Government to 

be communicated by the Engineer-in-Charge, the withheld amount shall be released. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

Force majeure  :-If the work(s) be delayed for the following reasons:- 

Due to war, internal emergency and other conditions such as abnormally bad weather, 

flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 

shall nevertheless use constantly his/her best endeavors to prevent or make good the 

delay and shall do all that may be reasonably required to the satisfaction of the Engineer-

in-charge to proceed with the works. 

 

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge 

with the prior approval of Tender Accepting Authority, may, without prejudice to his/her 

any other rights, remedy against the Contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provision of the contract or 

otherwise, and whether the date of completion has or has not been elapsed, by notice in 

writing, absolutely determine the contract in any of the following cases: 
 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that work is being performed 

in an inefficient or otherwise improper or un-workman like manner, shall omit to 

comply with the requirements of such notice for a period of seven days thereafter;  

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 

Engineer-in-Charge he/she will be unable to secure completion of the work by the 

schedule date for completion, and continues to do so after a notice of seven days in 

writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 

Milestones/items of work within individual dates of completion, if any, stipulated 

on or before such date(s) of completion and does not complete them or reach the 

defined Milestones within the period specified in the notice given in writing to that 

effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 

contract and/or commits default by not complying with any of the terms & 

conditions of the contract and does not remedy it, or take effective steps to remedy 

it, within seven days after a notice in writing is given to him/her to that effect by 

the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 

time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration 

of his/her Estate made against him/her, or take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force, or make any 

conveyance or assignment of his/her effects or composition or arrangement for the 

benefit of his/her creditor or purport to do so, or if any application be made under 

Insolvency Act for the time being in force for the sequestration of his/her Estate, or 

if a trust deed is executed by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a resolution or the court delivers an order 

of judgement that the Company shall be wound up, or if a receiver or a manager on 

behalf of a creditor be appointed, or if a circumstance arise which entitle the Court 

or the creditor to appoint a receiver or a manager or which entitle the court to 

issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and 

allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 

Contractor 

remains liable 
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compensation, if 

action is not 
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Action when whole 
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Authority, transfers, sublets (engagement of labour on piece work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or 

otherwise parts with the entire work or any portion thereof without prior written 

approval of the Engineer–in–charge; 

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on behalf of the Government 

with the prior approval of Tender Accepting Authority, shall have the powers to 

adopt any of the following actions, as he/she may deem best suited to the interest 

of the Government:- 

(a) To determine the contract as aforesaid, of which rescission notice in writing 
and costs to be recovered for works since executed subject to a minimum of 

the amount of Earnest Money deposited by the Contractor under the hand of  

Engineer-in-charge, shall be the conclusive evidence. Upon such 

determination, the Earnest Money Deposit, Security Deposit already recovered 

for executed works and performance guarantee, if any under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of the 

Government.  

(b) After giving notice to the Contractor to measure up the work executed and to 

take such whole or the balance or part thereof, as shall be un-executed out of 

his/her hands, and to give it to another Contractor to complete the balance 

work.  The Contractor, whose contract is determined or rescinded as above, 

shall not be allowed to participate in the tendering process for the balance 

work. 

(c) To employ labour paid by the implementing Department, and to supply 
materials,  to  carry  out  the  works  or  any  part  of  the  work,  debarring  the 
contractor and debiting the cost of labour and price of materials (of the amount of 
which cost and price determined by certificate of the Engineer-in-Charge shall 
be final and conclusive against the contractor) and crediting him/her with the 
value of the work done, in all respects in the same manner and at the same 
rates as  if  it  had  been  carried  out  by  the  contractor  under  the  terms  of  
his/her contract;  the certificate  of the Executive Engineer  as to the value of 
the work done shall be final and conclusive against the contractor. 

In the event of above course being adopted by the Engineer-in-charge, the Contractor 

shall have no claim of compensation for any loss sustained by him/her by reason of 

his/her having purchased or procured any material or entered into any engagement or 

made any advances on any account or with a view to execute the work or the 

performance of the contract. In case, action is taken under any of the provisions 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 

thereof actually performed under this contract, unless and until the Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 

thereof, and he/she shall only be entitled to be paid the value so certified. 

 

Clause 3A.  In case, the work cannot be started due to reasons not within the control of 

the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid & justified reason by the 

Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 

close the contract with the approval of Tender Accepting Authority. In such an 

eventuality, the earnest money deposited and the security of the contractor shall be 

refunded, but no payment on account of interests, loss of profit or damages etc. shall be 

payable at all. 

 

Clause 3B.  In case a continuing work cannot be completed due to reasons beyond the 

control of the contractor, like Force Majeure enumerated later under Clause 5, the 

contract may be terminated as stated in clause 3A above by the Engineer-in-Charge 

with the consent of the contractor and approval of the Tender Accepting Authority. 

 

Clause 4.   In  cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in-

Charge under Clause 3 hereof shall have become exercisable and the same had not 
Power to take 

possession of or 

require removal 

of or sell 
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been previously exercised, non-exercising thereof shall  not constitute as a waiver  of  any  
of  the conditions hereto, and such powers shall, notwithstanding be exercisable in the 
event of any future case of default by the contractor,  for which by any clause or 
clauses hereof, he/she  is  declared  liable  to  pay  compensation  amounting  to whole  of  
his/her  security deposit,  and  the  liability  of  the  contractor  for  past  and  future  
compensation  shall remain  unaffected.  In the  event  of  the  Engineer-in-Charge putting  
in force  either  of the powers under ix (a) or (c) vested with him/her under the preceding 
clause, he/she may if he/she so desires, take possession of all or any tools & plant, 
materials and stores, in or upon the work, or the site thereof, or belonging to the 
contractor, or procured by him/her and intended to be used for  execution  of  the  work,  
or  any  part  thereof,  paying  or  allowing  for  the  same  in account at the contract rates or 
in case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the 
Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk, 
foreman or other authorized agent, requiring him/her to remove such tools & plant, 
materials or stores from the premises within a time to be specified in such notice; and in 
the event of the contractor failing to comply with any such requisition, the Engineer-in-

Charge may remove them at the contractor’s expense or sale them by p ub l i c  auction 
or private sale on account of the contractor and at his/her risk, in all respects, and the 
certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  removal,  and  the  
amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final and conclusive 

against the contractor.     
 

Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of 
Work’ or in the extended time in accordance with the terms and conditions shall be 
the essence of the contract. Execution of work shall commence from such time period 
as mentioned in the said schedule, or from the date of handing over of the site to the 
contractor whichever is later. If the contractor commits default in commencing 

execution of the work as aforesaid within thirty days, without justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor, in which case to be reported within seven days by the contractor, 
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work order, with the prior approval of the Tender Accepting Authority, without 

prejudice to any other right to remedy available in law, be at liberty to apply clause 2 
and subsequently clause 3 of the tender document. 
 

5.1 As soon as possible after the contract is executed, signed and agreed, the 

contractor shall submit a ‘Time and Progress Chart’ for each broad activity 

(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 

prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 

document, for completion of items or group of items of the work. It shall indicate 

the forecast of the dates of commencement and completion of various trades of 

sections of the work. This may be amended, as necessary, by an agreement 

between the Engineer-in-Charge and the contractor within the limitations of 

time imposed in the NIT document. Further, to ensure good progress during 

execution of work, the contractor shall in all cases, in which the time allowed for 

any work exceeds one month (save and except for special jobs for which a 
separate programme has been agreed upon) to complete the work as per defined 

‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 

various ‘Identifiable and quantifiable construction related stages’ related with 

the type and nature of work, and that the ‘total time allowed for completion of 

work’ is to be broken up against achievement of those stages during the 

construction / progress of work to ensure a periodic monitoring of progress and 

enable the contractor and the Engineer-in-Charge to take corrective measures 

from time to time. 
 

5.2   If the work(s) be delayed by: 

        Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious loss or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer-in-Charge is beyond the 

contractor’s control, then upon happening of any such event causing delay, the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 

5.3  Request for rescheduling of ‘Milestones’ of various activities and extension of 
time, to be eligible for consideration, shall be made by the contractor in writing 
within fourteen days of the happening of the event causing delay in the 

prescribed form. The contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 

5.4   If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the 
date of receipt of such request. 

 
Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by  
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 
shall the work be considered to be completed until and unless the contractor  shall 
have removed from the work premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and cleaned off the dirt  from wood works, doors,  
windows, floors, or other parts of any building, upon or about which the work is 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall  have  been  measured  by  the  Engineer-in-charge  whose  
measurements  shall  be binding and conclusive against the contractor. If the contractor 
shall fail to comply with the  requirements  of  this  clause  as  to  removal  of  scaffolding,  
surplus  materials  and rubbish and cleaning off dirt on or before the date fixed for 
completion of the work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials  and rubbish,  and dispose of the same as 
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 
b e  b o u n d  t o  pay the amount of all expense so  incurred,  and  shall  have  no  claim  in  
respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any sum 
actually realized by the sale thereof. 
 
Clause 7.  No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 

whole of the work shall have been completed and certificate of completion given. For 

works of tendered value above Rs 25.00 lakh, for running account bill payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 
receive a payment proportionate to the part thereof, approved and passed by the 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final m e a s u r e d  b i l l  
payment only  and  not  as  payments  for  work  actually  done  and  completed,  and  shall  
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed 

and taken away and reconstructed, or re-erected or to be considered as an admission  of 
the due performance of the contract, or any part thereof, in any respect, or the accruing 
of any  claim, nor  shall it conclude, determine or affect in any  way the  powers of the 

Engineer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion  of  the  work,  otherwise the Engineer-in-charge’s certificate of the measurement 
and of the total  amount  payable  for the work  accordingly  shall be final and binding on 
all parties. 

 

Clause 8.  W o r k s  bill shall be submitted by the contractor each month, after fulfilling 

above clause, on or before the date fixed by the Engineer-in-charge, for all works 
executed during the previous month, and the Engineer-in-charge  shall take or cause to  

take the requisite measurement for the purpose of having the same verified, and the claim 

as far as admissible adjusted, if  possible, before  the  expiry  of fourteen  days  from  the  

presentation of the  bill.  If the contractor does not submit the bill within the time fixed as 

aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 
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work in presence of the contractor, whose countersignature in the measurement book will 

be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 

shall be binding on the contractor in all respects. 
 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 

completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 

notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the 

work, he/she shall furnish to the contractor a final certificate of completion. Otherwise, 

a provisional certificate of physical completion indicating defects (a) to be rectified by 

the Contractor and/or (b) for which payment will be made at reduced rates, shall be 

issued. Such reduced rate is to be imposed with the approval of Superintending 

Engineer concerned. 

 
 

Clause 8A.  When annual repair and maintenance work is carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floors, windows 

shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 

without waiting for the actual completion of all the other items of work in the contract. 

In case, the contractor fails to comply with the requirements of this clause, the 

Engineer-in-Charge shall have the right to get this work done at the cost of the 

contractor either Departmentally or through any other contractor. Before taking such 

action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 
 

Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 

‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days 

of completion of the work. 
 

Clause 9. The Contractor shall submit all bills in printed forms, a s  p e r  f o r m a t  

p r e s c r i b e d  b y  G o v e r n m e n t  o f  W e s t  B e n g a l ,  in the office of the Engineer-

in-Charge, and the charges in the bills shall always be entered at the rates specified in 
tender or in case of any extra work ordered  in  pursuance  of  these  conditions,  and  not  
mentioned  or  provided  for  in  the tender at rates thereinafter provided for such work. 
 

Clause  9A (1)  Payments  due  to the  contractor  may,  if  so desired  by  him/her be made 
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer-

in-charge. 
 

While  the online receipt  given  by  such  Banks  shall  constitute  a  full  and  sufficient 
discharge/acquittance for  the  payment,  the  contractor  should  wherever  possible  
present  his/her bills duly receipted and discharged through his/her Banker/s. 
 

                 (2)  In  the  case  of  bills,  which  the  contractor  presents  for  payment  direct, 
and which  are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to  
secure payment to the financing Bank, payments made to the contractor should be 
accepted as full acquittance so far as the Government is concerned. As a part of the 
arrangement, the financing Bank should give the Government a letter to this effect. 
 

Note 1.  The  procedure  will  not  affect  the usual  rights  of t h e  Government  to 
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 
due to Government  of account of penalties,  over-payments  etc., on this or any other 
contract with the Governor of the State of  West Bengal. 
 

Note 2.  Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 
 

Clause 10.  If the specification or estimate of the work provides for use of any special 

description of material to be supplied by the Engineer-in-Charge, (such materials & 

stores and the prices to be charged there for as hereinafter mentioned being so far as 

practicable for the convenience of the contractor, but not so as in any way to control the 

meaning or effect of this contract specified in the schedule or ‘Memorandum’  hereto  

annexed), the contractor shall be supplied with such materials and stores as is required  

from time to time to be used by him/her for the purpose of the contract only, and the 

value of the full quantity of materials and stores so supplied at the rates specified in the 

said schedule or Memorandum may be set off or deducted from any sums then due, or  

thereafter to become due to the contractor under the contract, or otherwise or against or 
from the security deposit, or the proceeds of sale thereof; if the same is held in 

Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property 

of Government, and shall not on any account be removed from the site of the work, and 

shall at all times be open for inspection by the Engineer-in-charge.  Any such material 

unused and in perfectly good condition at the time of the completion or  determination of 

the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 

under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 

compensation on account of any such material so supplied to him/her as aforesaid being 

unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most   
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design and drawings, and instructions in 
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if  
he/she so require, be entitled  at  his/her own  expense  to make  or  cause  to be made 
copies  of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as 
aforesaid. 

 

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, 

omission from, addition to, or substitution for, the original specifications, drawings, designs 
and instructions, that may appear to him/her to be necessary or recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at al l  t imes be bound to carry out these works, in accordance to 
any instructions which may be given to him/her in writing, signed by the Engineer-in-

charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original  
tender  and  any  altered,  additional  or  substituted  work  which  the  contractor may be 
directed to do in the manner specified above as a  part of the work shall be carried out by 
the contractor  on the same conditions in all respects on which he/she agreed to do the 
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion.  And, if the altered, 
additional or substituted work includes any class of work, for which no rate is specified  
in the  contract,  then  such class of work  shall  be carried  out at the rates entered in 
the schedule of rates of concerned Works Department applicable in the district,  which 
was in force at the time of acceptance of the contract, minus/plus the percentage which 
the total tendered amount bears to the estimated cost of the entire work put to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis  worked  out  from  (a)  the  basic rates  of  materials  and labour  provided  in  the 
aforesaid schedule of rates, or (b) the current market rates of materials and labour 
when even  basic rates  for  the  work  are  not  available  in  the  schedule.  In  cases when  
such rates  are  determined  on  analysis  by  the  Engineer-in-charge  under  (a)  above,  the 
stipulated percentage above or below schedule of rates as provided in the contract shall 
also apply, and in case of rates worked out on analysis under (b) above, payment shall 

be made at the rates so determined without application of the said stipulated 

percentage. In the event of any dispute regarding rates determined on  analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 

Engineer shall be final and binding. 

 

Clause 13.  If at any time after the commencement of the work the Governor shall for any 

reason whatsoever not require the whole thereof as specified in the tender to be carried 

out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who  
shall have no claim to any payment or compensation whatsoever on account of any profit 

or advantage which he might  have derived from execution  of the work in full, but which 

he/she did not derive in consequence of the full amount of the work not having been 

carried out; neither shall he/she have any claim for compensation by reason  of any 

alterations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer  
in-charge  of  the  work,  that  any  work  has  been  executed  with  unsound,  imperfect, or 
unskillful workmanship, or with materials of any inferior description, or that any materials 
or articles provided by the Contractor, for the execution of the work are unsound, or of a 

quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the  contractor shall on demand in writing from the  Engineer-in-charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 

 
Clause 15.  All work under or in course of execution or executed in pursuance of  the  
contract shall at all times be open to  inspection and supervision of the Engineer-in-Charge 
and all his/her subordinates and also higher Officers / Authority of the Government and 
the contractor shall at all times during the normal  working  hours,  and  at  all  other  
times  at  which  reasonable  notice of the intention of the Engineer-in-charge or his/her 
subordinates to visit the work site shall have been given to the contractor, either 
himself/herself be present to receive orders and instructions, or have  a responsible  
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent shall be considered to have the same force as if i t  had been given to the 
contractor himself/herself. 

 
Clause 16.  The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work, in order that the same is 
so covered  up or placed  beyond  the reach  of measurement, and  shall  not  cover  up or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered  up  or  placed  beyond  the  reach  of  measurement  without  such  notice  having 
been  given  or  consent  obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed.      

 
Clause 17.  If the Contractor or his/her workers or authorized representatives shall  
break, deface, injure or destroy any  part  of  the structure  in  which they  may  be working 
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 
premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it at 

any time, whether during its execution or within a period of six months after issuance of a 

certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 

good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 

be made good by other workers, and deduct the expenses (of which the certificate of the 

Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 

or otherwise, that may be then, or at any time thereafter become due to the contractor by 

the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 

sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 

opinion shall be final and conclusive against the contractor, making such damage or 

imperfections good shall exceed the amount of such security deposit and/or such sums, it 

shall be lawful for the Government to recover the excess costs from the contractor in 

accordance with the procedure prescribed by any law for the time being in force. 

 
Clause 17A.  The Contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of setting out works, and 

counting, weighing, assisting in the joint measurement or examination at any time and 

from time to time of the work or materials. Failing his/her so doing the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 

be deducted from any money due to the contractor under the contract or from his/her 

Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 

Contractor shall also provide all necessary fencing / barricading / providing caution 

boards etc. and light required to protect the public from accident, and shall be bound to 

bear the expenses of defence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 

to pay any damage and costs which may be awarded in such suit, actions or proceedings 

to any such persons or which may with the consent of the Contractor be paid to 

compromise any claim by any such persons. 

 

Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of 

Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 

obliged to pay compensation to a workman employed by the contractor, in execution of 

the works. The implementing Department will recover from the Contractor the amount of 

compensation so paid; and without prejudice to the rights of the Department under sub-

section (2) of section 12, of the said Act, implementing Department shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by implementing Department to the Contractor whether under this contract 

or otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1) Section 12, of the said Act, except on the written request 

of the contractor and upon his/her giving to the implementing Department full security 

for all costs for which the Department might become liable in consequence of contesting 

such claims. 

 

Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract 

Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the 

implementing Department is obliged to pay amount of wages to a workman employed by 

the Contractor in execution of the works, or to incur any expenditure in providing welfare 

and health amenities required to be provided under the above said Act and the rules 

framed by Government from time to  time for the protection of health and sanitary 

arrangements for workers employed by Contractors, executing Department will recover 

from the Contractor, the amount of wages so paid or the amount of expenditure so 

incurred; and without prejudice to the rights of the executing Department under sub-

section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 

such amount or any part thereof by deducting it form the security deposit or from any 

sum due by Executing Department to the Contractor whether under this contract or 
otherwise and the executing Department shall not be bound to contest any claim made 

against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said 

Act, except on the written request of the Contactor and upon his/her giving to the 

implementing Department full security for all costs for which the Department might 

become liable in contesting such claim. 

 
Clause 19.  The Contractor shall obtain a valid license under the Contract Labour 

(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 

to have valid licenses until the completion of the work.  The contractor shall also abide by 

the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 

Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 
 

The Contractor shall also comply with the provisions of the ‘Building and Other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 

‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 

these requirements shall attract penal provisions of the contract, arising out of the 

resultant non-implementation of such provisions. 

 

Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work 

and the contractor shall abide by the provisions of the Child Labour (Prohibition & 

Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 

sensitive barracks should be avoided as far as possible. 

 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or 

through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 

Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970, wherever applicable.  
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had 

been immediately employed by him/her. 
 
 

In respect of all labourers directly or indirectly employed in the works for performance of 

the Contractor’s part of the contract, the contractor shall comply with or cause to be 

complied with the contractor’s Labour Regulations made by the State Government/ 

Government of India, from time to time in regard to payment of wages, wage period, 

deductions from wages, recovery of wages not paid and deductions made without 

authority, maintenance of wage books or wage slips, publication of scale of wage and 

other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment 

and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 
 

a)   The Engineer-in-Charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 

the contract for the benefit of the workers, non-payment of wages or of deductions 

made from his/her/their wages which are not justified by their terms of the contract 

or non-observance of the regulations. 
 

b)   Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 

continuous work, and pay wages at the same rate as for duty. In the event of default, 

the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 

account of wages for weekly holidays to any labour and pay the same to the persons 

entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

 

The contractor shall also comply with the provisions of the ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 

thereof or any other law relating thereto, and the rules made there under from time to 

time. 

The Contractor shall indemnify and keep indemnified the implementing Department 

against payments to be made under and for the observance of the laws aforesaid and PW 

Contractor’s Labour Regulations without prejudice to this right to claim indemnity from 

his/her sub-contractors. 
 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 
 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 

minimum wage, such wage shall be paid by the contractor to the workers directly without 

the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or 

recover any amount from the minimum wage payable to the workers as and by way of 

commission or otherwise. 
 

The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his/her own 

expenses, arrange for the safety provisions as framed from time to time by the competent 

authority, and shall at his/her own expense provide all facilities in connection therewith. 

In case the contractor fails to make arrangement, and fail to provide necessary facilities as 

aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 

addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.  

 
Clause 19D.  For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th  

and 19th of every month to the Engineer-in-charge, a true statement showing in respect 

of the second half of the preceding month and the first half of the current month 

respectively- 
 

The number of labourers employed by him/her on the work, their working hours, and the 



15 
 

wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under 

which it had happened, and the extent of damage and injury caused by them, and the 

number of female workers who have been allowed maternity benefits according to Clause 

19F of the contract and the amount paid to them; 
 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs. 2000/- for each default or materially incorrect statement. The decision of the 

Engineer-in-charge shall be final in deducting from any bill due to the contractor; the 

amount levied as fine and would be binding on the contractor. 
 
Clause 19E.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 

cause to be compiled with all the rules framed by the Government from time to time for 

the protection of health and sanitary arrangements of workers employed by the 

contractor. 
 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Contractor’s Labour Regulations and Rules for the protection of health 

and sanitary arrangement for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above 

Regulations and Rules which is materially incorrect, he/she shall, without prejudice to 

any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every 

default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractors defaulting continuously in this respect, the 

penalty may be enhanced to Rs. 200/- per day for each day of default subject to a 

maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 

shall be final and binding on the parties. 
 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 

observing and complying to the provisions of the Contractor’s Labour Regulations and 

Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 

1970, for the protection of health and sanitary arrangements for work-people employed by 

the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall 

have the power to give notice in writing to the contractor(s) requiring that the said Rules 

be complied with and the amenities prescribed therein be provided to the work-people 

within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within 

the period specified in the notice to comply with and/or observe the said Rules and to 

provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have 

the power to provide the amenities herein before mentioned at the cost of the 

contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense 
and to approved standards all necessary hutments and sanitary arrangements required 

for his/her/their work-people on the site in connection with the execution of the works, 

and if the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-charge shall have power to give notice in writing to the 

contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 

and/or reconstruct such hutments and sanitary arrangements according to approved 

standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 

sanitary arrangements according to approved standards within the period specified in the 

notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 

hutments and sanitary arrangements according to approved standards at the cost of the 

contractor(s). 
 
Clause 19G.  The contractor shall comply with all the provisions of The Minimum Wages 

Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 

Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time 

and rules framed thereunder and other labour laws affecting contract labour that may be 

brought into force by the appropriate authority from time to time. 
 

Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site 
of work, any person or persons engaged/assigned or employed by the contractors upon 

the work who may be determined as insane or incompetent or misconducts 

himself/herself, and the contractor shall forthwith comply with such requirements. 

 
Clause 19I.  It shall be the responsibility of the contractor to see that the 
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building/structure under construction is not occupied by anybody unauthorized during 

construction, and is handed over to the Engineer-in-charge with vacant possession free 

from encumbrances in entirety, If such buildings/structures through completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept 

the said building/structure in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay a levy up to 5% of tendered value 
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 

regard to the justification and quantum and shall be binding on the contractor. 
 
 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 

the illegal occupations, any time on or before construction and delivery. 

 

Clause 20.  No work shall be done on Sundays without the p r i o r  sanction of the 
Engineer-in-charge. 

 

Clause 21.  The contract shall not be assigned or sublet without specific orders from 

Government in respect of a specified sub-contractor. And if the contractor shall assign or 

sublet his contract, or attempt so to do, or become insolvent or commence any in 
insolvency proceedings or make any composition with his creditor, or attempt to do so, or 

if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given, promised, or offered by the contractor, or any of 

his servants or agents to any public officer or person in the employ of Government in any 

way relating to his office of employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract, the Divisional Officer may 

thereupon by notice in writing rescind the contract, and the security deposit of the 

contractor shall thereupon stand forfeited and be absolutely at the disposal of 

Government and the same consequences shall ensure as if the contract had been 

rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled 

to recover or be paid for any work there for actually performed under the contract. 

 
Clause 22.  All  sums  payable  by  way  of  compensation  under  any  of  these conditions 
shall be considered as reasonable compensation to be applied to the use of Government  
without  reference  to the actual loss or damage sustained  and whether  or not any 
damage shall have been sustained. 
 

 

Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in 

writing of the Engineer-in-Charge shall be obtained for any change made in the  

constitution of the firm/consortium. Where the contractor is an individual or a Hindu 

Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 

obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out 

the works hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract is liable to be rescinded. 

 
Clause 24.  All works to be executed under the contract shall be executed under the 
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 

the Engineer-in-Charge. 
 
Clause 25.  Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions hereinbefore 

mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 

relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works, or the executions or failure to 

execute the same, whether arising during the progress of the work, or after the completion 

or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the requirements 

of the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge or any matter in connection with or arising out of the contract or 

carrying out of the work to be unacceptable, he/she shall promptly within 15 days 

request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 

written instruction or decision within a period of three months from the date of receipt of 

the Contractor’s letter. 
 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 

with the following officials as Members:  

 

1 Secretary / Engineer-in-Chief of the Department 

concerned 

Chairman 

 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalent rank of the Department 

Member 
 

 

3 

One Designated Chief Engineer / Engineer of the 

Department to be nominated by the Department 

concerned. 

Member Secretary 

and Convenor 

 

4 One representative of Finance Department of the 

Government not below the rank of Joint Secretary or 

Financial Advisor in case of the Works Department where 

FA system has been introduced. 

 

Member 

 
 

This provisions will be applicable irrespective of the value of the works to which the 

dispute may relate. 
 
 

Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing 

Department against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against implementing Department in 

respect of any such matter as aforesaid, the contractor shall be immediately notified 

thereof by the implementing Department and the contractor shall be at liberty, at his/ her 

own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 

provided that the contractor shall not be liable to indemnify the implementing Department 

if the infringement of the patent or design or any alleged patent or design right is the 

direct result of an order passed by the Engineer-in-Charge this behalf. 
 
Clause 27.  When the estimate on which the tender is made includes lump sums in 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-charge, capable of measurement,  certificate in writing of  the  
Engineer-in-charge  shall  be  final  and  conclusive  against  the  contractor  with regard to 
any sum or sums payable to him under the provisions of this clause. 
 

Clause 28.  In the case of any class of work for which there is no such specifications as 

referred to under Clause 11, such work shall be carried out in accordance with the latest 

Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 

in Bureau of Indian Standards, the work shall be carried out as per reputed 

manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 

as per State Government / Union Government accepted and approved specifications. In 

case there are no such specifications as required above, the work shall be carried out in 

all respects in accordance with the instructions and requirements of the Engineer-in-

Charge which is  approved by the Tender Accepting Authority. 

 
Clause 29.  The  expression  “works”  or  “work”  where  used in these  conditions shall, 
unless there be something either in the subject or context repugnant to such construction,  
be constructed and taken to mean the works by or by virtue of the contract constructed to  
be executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 
 

Clause 30.  The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall make arrangements for conservancy and 
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 
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of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains 
wherever available, and shall pay all fees, charges and expenses in connection with there 
and incidental thereto. 

 

Clause 31.  The contractor(s) shall make his/their own arrangements for water required 

for the work and nothing extra will be paid for the same. This will be subject to the 
following conditions:- 
 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-charge; 
 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 

procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause 32.  The contractor undertakes to make arrangement for the supervision of the 

work by the firm supplying the construction materials. The Contractor shall collect the 

total quantity of materials as per approved programme required for the work as per 

approved programme, before the work is started and shall hypothecate it to the Engineer-

in-Charge. If any material remains unused on completion of the work on account of lesser 

use of materials in actual execution for reasons other than authorized changes of 

specifications and abandonment of portion of work, a corresponding deduction equivalent 

to the cost of unused materials as determined by the Engineer-in-Charge shall be made 

and the material returned to the contractor. Although the materials are hypothecated to 

Institute, the contractor undertakes the responsibility for their proper watch, safe custody 

and protection against all risks. The materials shall not be removed from site of work 
without the consent of the Engineer-in-Charge in writing. 
 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 

Period from the date of completion of the work and the portion of the security deposit 

relating to work shall be refunded after the expiry of Defect Liability Period. 
 

Clause 33.  The contractor shall provide all necessary superintendence during execution 

of the work and as long thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge, the 

name(s), qualifications, experience, age, address(es) and other particulars along  with 

certificates, of the principal technical representative to be in charge of the work and other 

technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 

within 3 days of receipt of such communication intimate in writing his/her approval or 

otherwise of such representative(s) to the contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, the contractor shall appoint another such 

representative according to the provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect. Such a principal 

technical representative shall be appointed by the contractor soon after receipt of the 

approval from the Engineer-in-Charge and shall be available at site before start of work. 
 

If the contractor (or any partner in case of firm/company) himself/herself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 

technical representative but the contractor shall designate and appoint a responsible agent 

to represent him and to be present at the work whenever the contractor is not in a position 

to be so present. All the provisions applicable to the principal technical representative 
under the clause will also be applicable in such a case to the contractor or his responsible 

agent. The principal technical representative and/or the contractor shall on receiving 

reasonable notice from the Engineer-in-Charge or his designated representative(s) in 

charge of the work in writing or in person or otherwise, present himself/herself to the 

Engineer-in-Charge and/or at the site of work, as required, to take instructions. 

Instructions given to the principal technical representative or  the responsible  agent  shall  

be  deemed  to  have  the  same  force  as  if  these  have  been given to the contractor. The 

principal technical representative and/or the contractor or his/her responsible authorized 

agent shall be actually available at site especially during important stages of execution of 

work, during recording of measurement of works and whenever so required by the 

Engineer-in-Charge by a notice as aforesaid and shall also note down instructions 

conveyed by the Engineer-in-Charge or his/her designated representative in the site order 

Contractors 

Superintendence, 

Supervision, 

Technical Staff & 

Employees  
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book and shall affix his signature in token of noting down the instructions and in token of 

acceptance of measurements. 
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 

(non-refundable) shall be effected from the contractor as specified in Schedule and the 

decision of the Engineer-in-Charge as recorded in the site order book and measurement 

recorded checked / test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint a suitable technical representative 

and/or other technical representative(s) and if such appointed persons are not effectively 

present or are absent by more than two days without duly approved substitute or do not 

discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 

to suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the 

delay so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 
 
 

The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. 
 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who, in his opinion, misconducts himself, or is  incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge  and  the  persons  so  

removed  shall  be  replaced  as  soon  as  possible  by competent substitutes.  
 
Clause 34.  "Levy / Taxes Payable by Contractor" 
 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or 

Cess in respect of this contract shall be payable by the Contractor and Engineer-in-

Charge shall not entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 

supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 

local authorities, if those are directly procured from quarry sites. 
 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 

of such certificates towards payment of Royalties and Cess such components shall 

be deducted from the contractor’s bills at prescribed rates and deposited through 

‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 
 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like 

becomes payable by the implementing Department and does not at any time become 

payable by the contractor to the State Government/Local appropriate authorities in respect 
of any material used by the contractor in the works then in such a case, it shall be lawful 

to the Department and it will have the right and be entitled to recover the amount paid in 

the circumstances as aforesaid from dues of the contractor. 
 
 

Clause 35. 
 
 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 

respective statutes. However, if any further tax or cess is imposed by Statute, after the 

last stipulated date for the receipt of tender including extensions if any and the 

contractor thereupon necessarily and properly  pays  such  taxes/levies/cess,  the  

contractor  shall  be  reimbursed  the  amount  so  paid. Provided such payments, if 

any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 

of the contractor. 
 

(ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of the Department and/or the Engineer-in-Charge 
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and further shall furnish such other information/document as the Engineer-in-

Charge may require from time to time. 
 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 

same is given pursuant to this condition, together with all necessary information 

relating thereto. 
 

Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge shall have the option of terminating the contract 

without compensation to the contractor, but would be liable to clear full dues and claims 

on work done to his/her legal successor/s. 
 

Clause 37.  The contractor shall not be permitted to tender for works in which his near 

relative is posted as in any capacity between the grades of the Executive Engineer and 

Junior Engineer (both inclusive). He shall also intimate the names of persons who are 

working with him/her in any capacity or are subsequently employed by him/her and who 

are near relatives to any Official in the Institute. Any breach of this condition by the 

contractor would render him/her liable to be removed from the approved list of contractors 

of the Department. If however the contractor is registered in any other Department, he/she 

shall be debarred from tendering in the Department for any breach of this condition. 
 

NOTE: By the term "near relatives” is meant wife, husband, own parents and 

grandparents, own children and grandchildren, own brothers and sisters, own uncles, 

aunts and first cousins and their corresponding in-laws. 
 

Clause 38.  No engineer of Gazetted Rank or other Gazetted Officer employed in 

engineering or administrative duties in the Government shall work as a contractor or 

employee of a contractor for a period of one year after his/her retirement from Government 

service without the previous permission of Government  in  writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found at any time to be 

such a person who had not obtained the permission of Government as aforesaid, before 

submission of the tender or engagement in the contractor's service, as the case may be. 
 

Clause 39.  The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected therewith shall be 

at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 

and a certificate from him/her to that effect obtained. In the event of the work or any 

materials properly brought to the site for incorporation in the work being damaged or 

destroyed in consequence of hostilities or warlike operation, the contractor shall when 

ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 

and properly stack or remove in store all serviceable  materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer-in-Charge, such 

payments being in addition to compensation up to the value of the work originally executed 

before being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall be assessed by 

the Engineer-in-Charge concerned. The contractor shall be paid for the 

damages/destruction suffered and for the restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the contract. The 

certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on all parties to this 

contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the Air Force Officers or the Engineer-in-

Charge (b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffolding, temporary building and other things not intended for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 

be allowed such extension of time for its completion as is considered reasonable by the 

Engineer-in-charge. 
 

Clause 40.  The contractor shall comply with the provisions of the Apprentices Act, 1961 

and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-

Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 

for any pecuniary liability arising on account of any violation by him/her of the provisions 

of the said Act. 

 

Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 
 

The procedure as laid down below shall govern the suspension/debarment of 

Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 

procurement for offences or violations committed during competitive bidding and contract 

implementation, for the works under different Departments of Government of West Bengal. 
 

Grounds for Suspension and Debarment:- 
 

(1) Submission of eligibility requirements containing false information or falsified 

documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 

concealment of such information in the Bids in order to influence the outcome of 

eligibility screening or any other stage of the bidding process. 
(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 

bidding process. 

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 

/Joint Venture/Consortium/Corporation participating in the procurement 

process and/or a person / Contractor / Agency / Joint Venture / Consortium / 

Corporation having an agreement/contract for any procurement with the 

department shall be referred as Bidder) unduly influencing the outcome of the 

bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment 

imposed by any other department of State Government and/or Central Government. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as 

lodging false complain about any Bidder, lodging false complain about any Officer 

duly authorized by the Department, restraining any interested bidder to participate 
in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 

written approval of the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or 

indirect involvement in threatening, making false complaints etc. damaging the 

reputation of the department or any other type complaint considered fit by the 

competent authority of the department, are received from more than one Officer or 

on more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 

the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 

having requisite license / supervisor certificate of competency as specified in the 

contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 

work or performance within the specified period as mentioned in the “Letter of 

Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 

Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the Contractor to comply with any 

written lawful instruction of the Procuring Entity/Authority (the Officer authorized 

by the Administrative Department, Government of West Bengal for procurement) or 

its representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 

Consultant of his services arising from his fault or negligence. Any of the following 

acts by the Consultant shall be construed as poor performance. 

(i) Non deployment of competent technical personnel, competent Engineers and/or 
work supervisors; 

(ii) Non-deployment of committed equipment, facilities, support staff and 

manpower; 

(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 

(v) Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 

(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 
 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 

the manufacturer, supplier, or distributor arising from his fault or negligence and/or 

unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract.  
(16) Willful or deliberate abandonment or non-performance of the project or Contract by 

the Contractor resulting in substantial breach thereof without lawful and/or just 

cause. 
 

CATEGORY OF OFFENCE :- 

(A) First degree of offence:  1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion, 

be considered as Second  degree of offence. 

 

In addition to the penalty of suspension/debarment, the bid security / earnest money 

posted by the concerned Bidder or prospective Bidder shall also be forfeited.  

 

PENALTY FOR OFFENCE :-  
 

(I) For committing First degree of offence:  Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 

West Bengal up to 2 (two) years. 

(II) For committing Second degree of offence:  Disqualifying a Bidder from participating in 

any procurement process under the Administrative Department of Government of 

West Bengal up to 3 (three) years. 

 

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 

PROCESS 
 

(1) Initiation of Action, Notification and Hearings: 

Any Bidder or procurement authority on his own or based on any other information 

made available to him may invite the process of suspension/debarment proceedings 

by filing a written application with the Bid Evaluation Committee and such filing 
of written application has to be done within forty eight hours from the date and time 

of publication of the result of technical evaluation of any bid. 

(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 

concerned either electronically through his registered e-mail or in writing to his 

postal address, advising him that: 

i) A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 

ii) He has been recommended to be placed under suspension/debarment by 

the suspension committee (as constituted by the respective Administrative 

Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 

by the Bid Evaluation Committee, may approach the Chairperson of 

Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the 

Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 

Committee, Suspension Committee shall issue a notice to the alleged bidder 

electronically through his registered e-mail id, to submit all relevant documents 

in support of his defense within three working days after issuance of the notice 

of the Suspension Committee. The Suspension Committee will conduct the 

hearing within seven working days from the date of receipt of the documents 

from the alleged bidder. If no appeal has been received from the alleged bidder 

or if after hearing sufficient ground for suspension is found, the Suspension 

Committee, will suspend the alleged bidder from participating in the 

procurement process under the Administrative Department for a period of six 

months from the date of issuance of suspension order. The Chairperson of the 
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Suspension Committee shall issue the suspension order within seven days 

from the last date of hearing and shall notify the bidder concerned either 

electronically through his registered e-mail id or in writing to his postal 

address. The Chairperson of Suspension Committee shall also inform the 

decision to all concerned. 

If sufficient reason for suspension is not found, the Suspension Committee       
would reject the recommendation of Bid Evaluation Committee and would allow 

the bidder to take part in the tendering process. 

If the bidder is suspended, the Suspension Committee would recommend 

debarment of the bidder and forward the case with all documents to the 

Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 

Suspension Committee shall scrutinize the documents. The Debarment 

Committee will hold a hearing of the alleged bidder and issue necessary order 

within ten working days from the last date of hearing. The Debarment 

Committee, if satisfied after hearing, shall forward the case to the Department 

for orders of Debarment. The Department in due course will issue Debarment 

Order disqualifying/prohibiting the erring bidder from participating in the 

bidding/procurement of all projects under the Administrative Department for a 

specified period. The alleged bidder shall be intimated accordingly either 
electronically through his registered e-mail id or in writing to his postal 

address. Otherwise the Debarment Committee may reject the recommendation 

of the Suspension Committee. The Chairperson of Debarment Committee shall 

also inform the decision to all concerned. 

 

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 
 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 

recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation 

Committee shall submit his recommendation of debarment of the alleged Bidder along 

with a detailed report stating clearly the reasons for debarment to the Debarment 

Committee within 30 (thirty) days from the date of termination of contract. The alleged 

Bidder shall be intimated accordingly either electronically to his registered e-mail id or 

in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 

Committee shall scrutinize the documents. The Debarment Committee will hold a 

hearing about the matter from the Bidder and issue necessary order within 10 (ten) 

working days from the last date of hearing. The Debarment Committee, if satisfied after 

hearing, shall forward the case to the Department for the order of debarment. The 

Department in due course will issue debarment order disqualifying/prohibiting the 

erring Bidder from participating in the bidding/procurement of all projects under the 

Administrative Department, Government of West Bengal for a specified period. The 

alleged Bidder shall be intimated accordingly either electronically to his registered e-

mail id or in writing to his postal address. Otherwise the Debarment Committee may 

reject the recommendation of the Bid Evaluation Committee. The Chairperson of 

Debarment Committee shall also inform the decision to all concerned.  

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 
 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 

allowed to participate in any procurement process under the Administrative 

Department within the period of suspension/debarment. The earnest money of the 

suspended Bidder shall stand forfeited to the Government.  

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 

Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 

Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 

not be qualified for Award for the said Bid and such Procurement Process will be 

dealt with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government 

Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 

prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 

Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge 

in respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 

accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 

is made with Officers other than the Engineer-in-charge for speedy execution of works, the 

same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 

by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 

the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 

workmanship shall also be valid. In case of dispute relating to specification and work, the 

decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 

however invariably take decisions relating to tender contract or as mentioned in the 

relevant rules and clauses of the contract document with the approval of the Tender 

Accepting Authority.  
 
Clause 43.  Acceptance of the Tender will rest with the Tender Accepting Authority without 

assigning reason thereof to the bidder. The accepting authority reserves the right to reject 

any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 

Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 

considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 

Clause 45.  In the event of conflicting different clauses, the clauses in the e-NIT will 

prevail. 

 

Clause 46.  Engineer-in-Charge shall not entertain any claim whatsoever from the 

Contractor for payment of compensation on account of idle labour on such grounds 
including non-possession of encumbrance free land. 

 

Clause 47.  Engineer-in-Charge shall not be held liable for any compensation due to 

machines becoming idle or any circumstances including untimely rains, other natural 

calamities, like strikes etc. 

 

Clause 48.  Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 

work order / commencement and before final completion of the work) is to be borne by the 

contractor/bidder. Original challan of those materials, which are procured by the bidder, 

may be asked to be submitted for verification. 

 

Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall 

be deducted from the Gross value of all Works Bill in terms of Finance Department order. 

Also it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 

of the region.  

 

Clause 50.  No Mobilization/Secured Advance will be allowed unless specified otherwise in 

the contract. 

 

Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 

15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 

Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 

Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 

Contractor/Bidder. No extra payment will be made as a reimbursement or as 

compensation for these. The rates of supply and finished work items are inclusive of these 

taxes and charges. 

 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 

arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 

cost. 

 

Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 

laying out the work and for taking and checking measurements for which no extra 

payment will be made. 

 

Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, 

Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 

condition and nature of works and ascertain difficulties that might be encountered in 

executing the work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on river banks may be interrupted due to 

a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 

inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 

contractor to suspend work that may be subjected to damage by climate conditions. No 

claim will be entertained on this account. There may be variation in alignment, height of 

embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 

execution of the scheme for which the tendered rate and contract will not stand invalid. 

The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 

Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have to 

be maintained at site by the Contractor and the same has got to be issued from the 

Engineer-in-Charge before commencement of work. Instructions given by inspecting 

officers not below the rank of Assistant Engineer will be recorded in this book and the 

contractor must note down the action to be taken by him in this connection as quickly as 

possible. 

 

Clause 56.  The work will have to be completed within the time mentioned in the e-NIT. A 

suitable Work Programme based on time allowed for completion of work as per e-NIT is to 

be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing,  

within 7 (seven) days from the date of receipt of work order, the names of his authorized 

representatives who are to remain present at site daily during work execution who will 

receive instructions of the work, sign measurement book, bills and other Government 

papers etc. 

 

Clause 57.  No compensation for idle labour, establishment charge or on other reasons 

such as variation of price indices etc. will be entertained. 

 

Clause 58.  All possible precautions should be taken for the safety of the people and work 

force deployed at worksite as per safety rule in force. Contractor will remain responsible for 

his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 

deal with such cases as promptly as possible. Proper road signs as per PWD practice or 

any other sign board for safety purpose as per requirement by the concerned 
Administrative Department will have to be erected by the Contractor at his own cost while 

operating in public thoroughfares. 

 

Clause 59.  The Contractor will have to maintain qualified technical employees and/or 

Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 

Clause 60.  The Contractor will have to accept the Work Programme as per modifications 

and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 

vulnerable items are completed before impending monsoon or rise in river flood water level 

or for other suitable reasons. 

 

Clause 61.  Quantities of different items of work mentioned in the tender schedule or in 

work order are only tentative. In actual work, these may vary considerably. Payment will be 

made on the basis of works actually done in different items and no claim will be 
entertained for reduction of quantities in some items or for omission of some items. For 

execution of quantitative excess in any item or supplementary new items of work as 

decided by the Department, approval of the Superintending Engineer / Chief Engineer / 

Government would be required, depending on whosoever be the Tender Accepting 

Authority, before making such payment. 

 

Clause 62.  In order to cope up with the present system of e-billing, supply of 

departmental materials is generally not allowed. However, if in special circumstances, 

Departmental materials may be issued to the Contractor/Bidder to the extent of 

requirements as assessed, those may be recovered from the Running Account Bill and/or 

Final Bill, as applicable. 

 

Clause 63.  Any material brought to site by the contractor is subject to approval of the 

Engineer-in-Charge. The rejected materials must be removed by the contractor from the 
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 

schedule are inclusive of cost and carriage of all materials to worksite. The materials will 

have to be supplied in phase with due intimation to the Assistant Engineer concerned in 
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 

Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 

containing the name of the Manufacturers, Test Report etc. will also be submitted on each 

occasion. Engineer-in-Charge may conduct independent test on the samples drawn 

randomly before according approval for using the materials at site. In this regard decision 

of Engineer-in-Charge shall be final and binding. 
 

Clause 64.  For all items of contract jobs requiring skilled labour, the contractor shall have 

to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 

recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 

Government in the manner indicated above. For bridge works, highly technical works of 

labour, the contractor may, with the prior permission in writing of the Engineer-in-charge 
to whom full facts must be placed for such permission, import and employ skilled labour 

up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported 

labour” shall mean “labour imported primarily from other States and secondarily, from the 

distant districts of the State of West Bengal.” In case where the contactor fails to secure 

unskilled local labour or to engage imported labour, the contractor shall employ labour 

locally recruited by Government or labour imported by Government at the rate to be 

decided by the Superintending Engineer of the works concerned, whose decision as to the 

circumstances in which employment of such labour is of mutual advantage to Government 

and the contractor, will be final and binding on the parties. 

 

Clause 65.  All queries and disputes arising out of the works tender contract is to be 

brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 

writing for decision within 15 days. 

 

Clause 66.  The contractor shall have to make his own arrangements for water, both for 

the work and use by his workers, etc., for road rollers and for all tools and plant, etc., 

required on the work. 

 

Clause 67.  Contractor will be responsible for the payments of all water charges payable to 

the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 

Clause 68.  If the contractors shall desire an extension of the time for completion of the 

work under clause 5 of the contract, no application for such extension will be entertained if 

it is not received in sufficient time to allow the Executive Engineer to consider it and the 

Contractor will be responsible for the consequences arising out of his negligence in this 

respect. 

 

Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or 

cables, where necessary, and he will not be entitled to any extra payment on this account. 

 

Clause 70.  Contractors in the course of their work should understand that all materials 

obtained in the work of Dismantling, Excavation, etc., will be considered Government   

property and will be disposed of to the best advantage of Government. 
 

Clause 71.  In case of very special case of circumstances, if any Departmental materials 

are issued, there may be delay in obtaining the materials by the Department and the 

Contractor is, therefore, required to keep himself/herself in touch with the day to day 

position regarding the supply of materials from the Engineer-in-charge and to so adjust the 

progress of the work that his labour may not remain idle nor may there be any other claim 

due to or arising from delay in obtaining the materials. It should be clearly understood that 

no claim whatsoever shall be entertained by the Department on account of delay in 

supplying materials. 

 

Clause 72.  No compensation for any damage done by rain or traffic during the execution 

of the work will be made. 

 

Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as 

well as paraffin lights. Facilities for the electric connection will be made by this Department 

but the Contractor will bear all the expenses. 
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Clause 74.   The Contractor should quote through rate inclusive of cost of materials and 

carriage to place of working. 

 

Clause 75.  The Contractors should give complete specifications showing the method of 

execution and the quantity and quality of materials they intend to use per hundred square 

metre area. 
 

Clause 76.  In cases where water is used by the Contractor he will be required to deposit 

in advance with the Executive Engineer the charges for water which are to be calculated in 

accordance with the schedule of miscellaneous rates in the Canal Act. 

 

Clause 77.  It must be clearly understood by the Contractor that no claim on account of 

enhanced rates on those already accepted, due to fluctuations arising out of any situation 

will be entertained during the currency of this contract for the work as per schedule 

attached to the agreement and the additional work, if any, under Clause 12 of the contract.  

 

Clause 78.  In the event of emergency the Contractor will be required to pay his labour 

everyday and if this is not done, Government shall make the requisite payments as would 

have been paid by the contractor and recover the cost from the contractors. 
 

INCONVENIENCE OF THE PUBLIC 

 

Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously 

inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 

any materials, which are considered by him to be a danger or inconvenience to the public 

or cause them to be removed at the contractor’s cost. 

 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the 

satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed  

to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 

Clause 81.  The  Contractor  shall  not  allow  any  rubbish  or  debris  to  remain  on  the 

premises  during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place 

neat and tidy during the progress of the work. The Engineer-in-charge may get the site 

premises cleared of debris etc. And recover the cost from the bill of the contractor, if the 

latter shows slackness in observing this clause. 

 

Clause-82.  Construction materials brought at site shall not be stacked at random. The 

contractor shall stack all these materials as directed by the Engineer-in-charge. 
 
 

INTERPRETATION OF CLAUSES 

 
 

 

Governor means the Governor of the State of West Bengal and his/her successors. 
 

The Government means Government in the concerned Works Department. 
 

The Department means the Secretary of the concerned Department or his/her authorized 

representative.  
 

The Divisional Officer means the Executive Engineer of the concerned Works Department  

for the time being of the Division concerned, also identified as the Engineer-in-Charge. 
 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works 

Department for the time being of the Sub-division concerned. Junior Engineer equivalent 

to Section Officer of the Section concerned. 
 

Superintending Engineer in the concerned works Department is the final Authority 

regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived 

on the basis of market rate analysis for supplementary items, and the authority for 

approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for 

works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 

power. 
 

Chief Engineer in the concerned Works Department is the technical head of the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 



28 
 

 
 
 

2.00 crore. Excess work over individual items comprising the original tender may be 

exceeded beyond 10% with the approval of concerned tender accepting authority and 

verified by the Superintending Engineer / Chief Engineer subject to the total value of 

work upon completion is within the technically sanctioned cost and that there is no 

major deviation from original scope of work in the tender. Any supplementary 

tender/item/work in connection with the main tender is to be taken up with the 
approval of the Tender Accepting Authority not below the rank of Executive 

Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with 

the approval of appropriate Government irrespective of the value of tender. 
 

Words importing the singular number only include the plural number and vice versa. 
 

Irrespective of the accepting authority, Divisional officer shall be the authority 

signing agreement for all tenders of value more than Rs. 3.00 lakh up to any 

amount on behalf of the State. 

 

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 

under clause 10: 
 

 

Particulars Rates at which the materials will be 
charged to the contractor 

Place of delivery 

Unit Rs. P. 

    

 

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are  filled up  by  the  Engineer-in-charge  on the issue  of  the  form  prior  to  the 
submission of the tender. 

  

 

 

 

 

(Name in full) 

*Signature of Contractor/Agency 

with official seal containing 

Principal office address 

(Name in full) 

*Signature of Executive Engineer/ 

Assistant Engineer 

on behalf of the Governor of the 

State of West Bengal with official seal 

containing designation & address 

 

* To be authenticated on each and every page of the contract document by all parties. 
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