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I.T.B. No. : 

 
Managing   Director,   WBMSCL   invites   sealed   bids   through     electronic     tendering (e- Tendering) 
Damaged Civil Works at Hybrid CCU (4th floor) of Salboni SSH, Paschim Medinipur from   the   bonafied, 
resourceful and reliable experienced  Contractor in West Bengal. 

Sl. 
No. 

Name of the Work Estimated 
Amount (Rs.) 

Earnest Money 
(Rs.) 

Cost of Tender 
documents 
(Rs.) (Non- 
refundable) 

 
Period of 

Completion 

Name & address of 
the 

Office 

 
01. 

 

 

 

 
7,396.00 

 
NIL 

 
30 (thirty  

days) 
 

Managing Director, 
West Bengal 
Medical Services 
Corporation 
Limited, Swasthya 
Sathi Building, GN- 
29, Sector –V, 
Saltlake, 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The bidders 
who will be Technically qualified in respect to Technical and Financial eligibility/capability criteria specified in the below 
mentioned subsequent clause can only be permitted to participate in the Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by the help of his 
Digital Signature Certificate & upload the same with other documents along with necessary Earnest Money electronically 
as mentioned in Cl 14 of NIT. (Details of which has been narrated in “Instruction to Bidders”, i.e. Section A). Where an 
individual person holds a digital signature certificate in his own name duly issued to him by the company or the firm of 
which he happens to be director or partner, such individual person either belonging to and appropriate cadre officer of 
the company or an authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney 
showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered in 
accordance with the provisions of the Registration Act, 1908. 
 

a. Dully filled in copies of Section – B (Forms I to V & Affidavit) in prescribed proforma with proper dated signature in the 
relevant spaces to be uploaded electronically. Documents in support of the information furnished in Forms I to V & 
Affidavit must be attached/uploaded for evaluation and the file number & page number has to be indicated in 
the respective column of the Form.  

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of Technical Bid & 
Financial Bid as per the date and time Schedule stated in Sl. No. 12 of this NIT.  The documents submitted by the 
bidders should be properly indexed.  

Eligibility Criterion for participation in the tender :- 
 

3.0  i)      Credential :- 
(a)   The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-contractor) during the 

last 5 (five) years prior to the date of issue of this NIT at least one work of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 



 
 

Central/State Government and having a magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd 
call, 20% in case of 3rd call of the Estimated amount put to tender for intended job. 

OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-contractor) during the 

last 5(five) years prior to the date of issue of this NIT at least two works of similar nature under the authority of 
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the 
Central/State Government having a magnitude each of minimum value of 30 (thirty) percent in case of 1st call, 25% in 
case of 2nd call, 15% in case of 3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) at least one single 

running work of similar nature which has been completed to the extent of 80% or more (75% in case of 2nd call, 70% 
in case of 3rd call) and value of which is not less than the value of 40% (30% in case of 2nd call, 20% in case of 3rd call) 
of the estimated amount put to tender of intended job under the authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential 
certificate it should be clearly stated that the work is in progress satisfactorily & also that no penal action has 
been initiated against the executing agency, i.e. the tenderer.   

 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of works for 

running works, value of works done, Salient feature & nature of work executed is to be mentioned in the 
Credential Certificate. Payment certificate will not be treated as credential. Credential Certificate issued by 
competent authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies 
constituted under the statue of the Central / State Government will be taken as credential. However, 
Credential Certificate issued to sub-contractor by Central or State Govt. undertaking/Govt. Enterprise shall 
not be accepted. 

b)  Executed value (without contractual percentage) of completed/running work will be taken as credential. 
c)   Work order of relevant work(s) supported with completion certificate to be submitted.  
 

ii)   TECHNICAL PERSONEL  
 
 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced technical personnel, 
the minimum being one Civil Engineering Diploma Holder.  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence, Valid GST Registration 
no. & certificate, Income Tax Acknowledgement Receipt for assessment year 2025-26 is to be submitted with 
Technical Bid document.  

 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-operative Societies are 

required to furnish valid bye law, Current Audit Report.          
v)      Joint Venture will not be allowed. 
vi)     The prospective bidder should own / hired through lease agreement in between leaser &  

lessee as required plant  &  machinery. Conclusive of machinery in working condition shall    have    to be 
submitted (to be documented through e-filling). 

vii)  Deleted.  
 

viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified copy of 
Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either Notarised / 
registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the Article of 
Association and Memorandum. (Non Statutory Documents).    

 
 ix) Deleted.  
x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity of individual or as a 

partner of a firm. If found to have applied severally in a single job, all of his/their bids will considered as 
nonresponsive for that job, without assigning any reason thereof.  

 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a Proprietor or / and 

Partner / or POA (Power of Attorney), in that case all the bids of the respective firms containing that particular 
entity shall be considered as non-responsive.  

 
xi) Earnest Money : - The bidder shall be required to deposit earnest money amounting to Rs. 7,396.00 (Rupees 

seven thousand three hundred ninety six only) to participate in the bid.  
The process of deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will be 
stopped for e–tender procurement of this office  wef. 01.09.2016. Necessary Earnest Money will be  
deposited  by  the  bidder  electronically:  online  –  through  his  net  banking  enabled  bank account,  
maintained  at  any  bank  or:  offline  –  through  any  bank  by  generating  NEFT/  RTGS challan from 



 
 

the e–tendering portal. Intending Bidder will get the Beneficiary details from e– tender portal with the 
help of Digital Signature Certificate and may transfer the EMD from their respective Bank as per the 
Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC Code and e–Proc Ref 
No. Earnest Money @2.00% of the estimated amount put to tender have to be submitted. The earnest money 
of the successful bidder (being converted to security deposit) deposited, will  remain  under  the  custody  of  
the  department  till  satisfactory  completion  of  the work   in   full including  extended  quantity  if  
ordered  for.  Besides this, necessary percentages shall be deducted from the progressive bids so as to 
make it 10% (Ten percent) of the value of work billed for. 

           Agency having MSME certificate is not exempted from submission of EMD as per finance memo no. 4245 –  
           F (Y), Kolkata, the 28th May, 2013.  

 

4.   Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted from 
every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be borne by the 
contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated above. 
 

5.    The  Bidder  will  have to  submit  the receipt  of  payment  of  Royalty  to  the  Government  for  use  of sand, 
stone materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill for 
payment, when they collect  the materials directly from  the  source.  If  they collect  the  materials from the  
authorized  quarry holder or commercials establishment who directly or indirectly pay the royalty to the 
Government, necessary certificate  or  cash  memo  for  sale  in  that  respect  from  them shall have to be  
produced  to  the  Engineer-In- Charge  failing  which  necessary  deduction  from  the dues  of  the contractor 
may be made as fixed by the Engineer-In-Charge. 
 

6.  Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the date 
of opening of the financial proposal. However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to the 
effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be forfaited. 

7.      All   materials   including  bitumen   (of   all   grade),   bitumen   emulsion,   cement,   steel   shall   be   of 
approved brand   in      accordance   with   relevant   code   of   practice   and   manufacture   accordingly and    
shall    be procured  and  supplied  by the agency at their own cost. Authenticated evidence for purchase of 
bitumen, bitumen  emulsion,  cement  and  steel  are  to  be  submitted  along  with  challan and   test   
certificate.   If required by the Engineer in Charge, further testing from any Government approved Testing 
laboratory shall have to be conducted by the agency at their own cost. 
 

8.   Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of 
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be 
decided by the Engineer–In–Charge    or    as    per    instruction    on    specified    in    the    approved 
drawing of  t h i s  department or as stipulated in the departmental schedule of rates. 

9.  Cement  Procure  &  Supply  by  the  Contractor  shall  be  of  ordinary  Portland  cement  53  grade,  43 grade, 
conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer–In–Charge or as per instruction  
on  specified  in  the  approved  drawing  of  this  department  or  as  stipulated  in  the departmental schedule 
of rates. 

  
PRICE ADJUSTMENT / PRICE PREFERENCE  
10.  i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.       

10.   No Mobilization Advance / Secured Advance will be allowed. 
 

        11.  Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 
bidders  before tendering the bids. 
 

12.    No Conditional Bid / Tender will be accepted under any circumstances. 
13.    Requirement of Principal  Machineries  which must be possessed by [Non Statutory Document] by the 

Bidders. 
 

14.    Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be 
signed by  the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, 
failing which the Bid will be treated as informal. 
 

15.  The   employer  reserves  the  right  to  accept  or  reject  any  /  all  offer  without  assigning  any  reason 
whatsoever  and  is  not  liable  for  any  cost  that  might  have  incurred  by the  Bidder  at  the  stage  of 
Bidding. 



 
 

 
The   Bidders  Net   Worth   for   the   last   year  calculated   on  the   basis   of   capital,   Profit  and  free 
reserve available to the firm should be positive. 
 

16.  IMPORTANT INFORMATION 
A.  Current Schedule of Rates for P.W.D.(Building  works) circle Schedule with effect from 01.11.2017 & with 

latest addendum & Corrigendum of P.W.D, Government  of  West Bengal for  civil  works  and  P.W.D  
Schedule  will be applicable in this Tender including 1% cess. 
 
B.  DATE & TIME SCHEDULE 
 

Sl. 
No. 

PARTICULAR DATE & TIME 

i) Date   of   uploading   of   N.I.T   and   Tender   
Documents 
(online) 

22.05.2026 

ii) Documents Sell / download start date (online) 22.05.2026 at 11.00 A.M. 
iii) Bid Submission Upload Start date (online) 22.05.2026 at 12.00 P.M. 
v) Bid Submission Upload End date (online) 29.05.2026 upto 02.00 P.M. 
vi) Date & Place for Opening of Technical bid (online) 

for the 
Bidders 

29.05.2026 at 04.00 P.M. 

vii) Date & place for opening of financial proposal To be notified later 

 

C: LOCATION OF CRITICAL EVENTS 
 
Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, 
Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal Medical 
Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid.  Managing  Director,  West  Bengal  Medical  Services  Corporation Limited  
may  call  open  bid  /sealed  bid  after  opening  of the said bid to obtain the suitable rate further, if it is 
required. No objection in this respect will be entertained if raised by any bidder present or absent 
during opening of tender. 
 

17.  In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be treated 
as schedule / prescribed date for the same purpose. 
 

 
18.   The successful  Bidder shall have to execute Formal Agreement with Managing Director, West 
Bengal 
Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order. 
 
 
19.   Bank guarantee shall be accepted for the purpose of the security. 
 

 
20.   Agency s ha l l  h a v e  to arrange required l a n d  f or  installation of Plant &   machineries (Specified  for 
the 

awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work 
site. 
 

21.  The  intending  bidder(s)  required  to  quote  the  rate  (percentage  above/below/at  par)  over  the 
total estimated cost put to tender online considering that no escalation and / or price adjustment will be 
allowed by the department under any circumstances. 
 

22.  The Bidder has to visit and examine the   site of works and its surroundings and obtained all information 
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned 
in the NIT. The costs for visiting the working site shall be at the bidders own expense. 
 

23.  The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which 
minimum10% (ten)  percent  shall  be  of  the  applicant’s own  resource.  [Non Statutory Documents  (Financial 
Statement)] 

24.   Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the 
Building under improvement is to be maintained during progress of the work and during Defect Liability 
Period of 1(one) Year for the works from the date of successful completion of the work up to the entire 
satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned 



 
 

above the contractor shall  make  the  same  good at  his own expense  to  the satisfaction  of  the Engineer in 
Charge or in default the Engineer in Charge may cause the same to be made good by other agency and deduct  
the  cost  (of  which  the  certificate  of  the  Engineer  in  Charge  shall  be  final)  from  his security deposit or 
any sums that may be then, or at any time thereafter become due to the contractor. Security Deposit  shall   
become   payable   only   after   expiry   of   the   Defect   Liability   Period   after   making necessary deduction 
if applicable. 
 

25.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar 
multiple  rates  will  not  be  entertained  /  accepted.  Lowest  offer  will  be  ascertained  by  sealed  bid 
amongst the lowest bidder. 
 

26.   At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder 
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered as 
non- responsive  and  outright  rejected  with  forfeiture  of  Earnest  Money  and  action  will  be  taken as  
per stipulation of IT Rules in force. 

27.    List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be 
opened within a short period after such publication. Therefore, Bidders are requested to view the tender 
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically 
Qualified Bidders”,  that  objection  should  be  lodged  to  the  Managing  Director,  WBMSCL  within  48 hours 
from the date  of  publication  of  list  of  qualified  Agency  and  beyond  that  time  schedule  no objection  
will  be entertained by the Tender Evaluation Committee 
 

28.  Before     issuance of Letter     of Acceptance / Provisional Work order, the tender accepting authority may 
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is 
found  such  document  incorrect/  manufactured / fabricated,  Letter of  Acceptance  / Provisional Work 
order will not be issued in favour of the bidder under any circumstances and action will be taken accordingly. 
 
29.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary 
registered 
Power of Attorney is to be produced. 
 
30.  The Earnest Money may be forfeited if;- 
a)       If the Bidder withdraws the Bid during the period of Bid validity. 
b)      In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the stipulated 

time period. 
c)       During scrutiny,  if it is  come  to  the  notice  of tender  inviting authority that  the  credential  or any 

other document which were uploaded & digitally signed by the Bidder are incorrect / manufactured / 
fabricated. 

 
31.  If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later 

notification will supersede former one in following sequence;- 
 
a)   Notice Inviting Tender 
b)  Special Terms and Conditions c)   Financial Bid 
d)  Schedule of Works  
 
All   works   covered   in   the   clause   appearing  hereinafter   shall   be   deemed   to   form   a   part   of   the 
appropriate item or items of works appearing in the work schedule whether specifically mentioned in any 
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra 
payment will be made for particular works. 
 

32.  Deleted. 
33.  Prospective  bidders  must  have  sufficient  credentials  to  participate  in  the  tender  (civil) as per 

notification of Clause No  3. 
 

34.  For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items of 
works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during 
agreement or so. In that case sanctioned estimate will be binding criteria. 

 
  35.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If 



 
 

the bidder fails to submit the Additional Performance Security within seven working days from the date of 
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

 
The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & 
digitally   signed   in   support   of   the   minimum   criterion   as   mentioned   above.   If any document 
submitted / uploaded  by  the  Bidder  is  either  manufactured  or  false  the  eligibility  of  Bidder  
will be out rightly rejected at any stage without prejudice and action will be taken as per stipulation 
of IT Rules in force. 
 Sd/- 

Managing Director 
West Bengal Medical Services Corporation Limited 



 
 
 
 
 
 
 

Payment Schedule 
 

 
Payment will be made according to B.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

INSTRUCTION TO BIDDERS 
SECTION – A 

General guidance for e-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 
for assisting the contractors to participate in e-Tendering. 
 

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to be 
enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web portal. 

2. Digital  Signature  certificate  (DSC)  Each   contractor   is   required   to   obtain   a   class-II   or   Class-III 
Digital Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  of the  
National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  the Web Site  
stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 
3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the  website  mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This  is  the only  
mode  of collection of Tender Documents. 

4. Participation in more than one work a  prospective  bidder  shall  be  allowed  to  participate  in  the  job either 
in the capacity of individual or as a partner of a firm. If found to have applied severally in a single 
job, all his applications will be rejected for that job. 

5. Submission of Tenders/General  process  of  submission:     Tenders  are  to  be  submitted  through online 
to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & the other in 
Financial Proposal before the prescribed date & time using the Digital Signature Certificate (DSC) The 
documents are to be  uploaded  (virus  scanned  copy)  duly Digitally Signed. The documents will get 
encrypted (transformed into non  readable  formats).  A.  Technical  & Financial proposal:  The proposal  should 
contain scanned copies  of  the following in two covers (folders). 
 
A-1. Statutory Cover file Containing. 
 
Technical Bid: 
i)        Earnest money (EMD) as prescribed in the NIT 
ii)       NIT 
iii)      Forms (As mentioned in the NIT, Section-B) 
 
Financial Bid: 

iv)      The rate will be quoted in the BOQ quoted rate will be encrypted in the B.O.Q. under Financial Bid. 
 
 
 
 
A-2. Non statutory / Technical Documents 
i.             Current Income Tax return (for the assessment year 2025-26), PAN, GST Registration Certificate  
& Professional Tax receipt challan for the financial year 2025-26 
ii.           Valid enlistment renewal certificate  
iii.          Registered Deed of partnership Firm 
iv.          Trade License from the respective Municipality/Panchayet etc.   (in case of S & P Contractors only) 
v.           Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies 
(for Regd. Unemployed Engineer’s Co – Operative Society Ltd.) 
vi.          Requisite Credential Certificate as mention in Clause [2(i)] of this N.I.T. 
 

Note:  Failure of submission of any of the above mentioned documents will render the tender liable to be rejected for 
both statutory & non statutory cover. 



 
 
 
 
THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER 
 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit Non 
Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click to 
Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 
 

Sl. 
No. 

Category 
Name 

Sub Category 
Descriptio 

Details 

A. CERTIFICATES CERTIFICATES Current  Income Tax return (for the assessment 2025-
26), PAN, GST Registration Certificate,  Professional Tax 
receipt challan for the financial year 2025-26, Valid Trade 
License,  

B. Company Details Company Details – I   ‘Certificate of Registration’ from the respective 
Assistant Registrar of Co – operative Societies (for 
Regd. Unemployed Engineer’s Co – Operative Society 
Limited) 

C. Credential (in 
applicable cases) 

Credential 1. Documents of Credential (in the form of work 
completion certificates and payment certificates) as 
mentioned in Clause No. [2(i)] 

 

B.Technical proposal 
i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West Bengal 

Medical Services Corporation Limited and his authorized representative electronically from the web site stated 
using their Digital Signature Certificate. 
 
ii. Intending bidders may remain present if they so desire. 
 
C.Financial proposal 

i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities (BOQ). 
The contractor is to quote the rate (Offering  Above/ Below/ At per) online through Computer in the space 
marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given in the 
format of Annexure) 
 

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 
contractor. 
. 

PENALTY  FOR  SUPPRESSION / DISTORTION OF FACTS OR  SUBMISSION OF  INCORRECT INFORMATION: 
 
If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates and 
audited balance sheets), or any other documents on demand of the Tender Opening Authority within a specified 
time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any 
suppression of facts, the Tenderer will be suspended from participating in the tenders on e- Tender platform for 3 
(three) years. In addition, his user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides, 
WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take appropriate legal action against such 
tenderer. 
 
AWARD OF CONTRACT 
 
The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering 
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any liability 
to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of 



 
 
 

the ground for Employer’s action. 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through 
acceptance letter/email.. 
The notification of award will initiate the execution of agreement. 
 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will be the 
part of the Contract Documents. 
 

 
 



 
 
 
 
 
 

SECTION – B 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. To 
Managing Director, 
West Bengal Medical Services Corporation Limited 
 
Ref: - Tender for  

work 
 
 
 
N.I.T. No: of West Bengal Medical Services Corporation Limited 
 
 
Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for evaluation 
 
The application is made by me / us on behalf of    
 
In the Capacity                                                                                               duly authorized to submit the order. 
 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in bidding for the 
work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the contract bid under 
this project. 

(b)  Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any application without 
assigning any reason. 
 
(c)  Enclo:- e-Filling:- 
(d)  1. Statutory Documents. 
(e)  2. Non Statutory Documents. 
 
 
 
Date: -                                                                                                                              Signature of applicant including title 
and capacity in which application is made. 
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SECTION – B 
 

FORM - II 
 

 
B.2. AFFIDAVIT – “X” 
(To be furnished in Non – Judicial Stamp paper of appropriate value duly notarized) 
 
Work in progress. 
 

 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 

Work order issued but work not started. 
 

Sl. Name of the work. Tender No. Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 
Signature 
 
 
 
Date: -----------------  

Name of the Firm with Seal. 



  
 

 

SECTION – B 
 

FORM- III 
 

 
B.3. STRUCTURE AND ORGANISATION. 

 
 
 
B.3.1. Name of applicant::   
 
B.3.2. Office Address::     
 
 
 
 
Telephone No.::   
 
Fax No. ::   
 
E-mail ID :: ________________________________________________ 
 
B.3.3. Name & address of Bankers::   
 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attach an organization chart showing the structure of the company with names of 
Key personnel and technical staff with Bio-data. 
 
 
 
 
Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 
 
 
 
 
 
 
 
 
 
 
Date:                                                                                          Signature of applicant. 
including title and capacity in which application is made. 



 
 

FORM – IV 
 

 
B.4. EXPERIENCE PROFILE. 

 
B.4.1. Name of the Firm:   
 
 
 
 
 
B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVING MORE 
THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 
 

Name, 
Location & 
nature of work 

Deptt. 
Concern 

Engineer- 
in- Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation of 
company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in completion 
(if any) Start 

Date 
Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 
 

 
 
 
 
 
 
 
Date:                                                                                 Signature of applicant 
including title and capacity in which application is made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 
 
 
 
 
 

DECLARATION BY THE TENDERER 
 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in 
and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender documents 
mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced schedule of 
Probable Items and Quantities'. 
 

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in this 
Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract doc uments and carry out and complete the 
work to the satisfaction of the department. 
 
 
year. 

I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 
 
work. 

I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 
 
Date : 

Signature of Tenderer 

 
 
Postal address of the Tenderer 
 
Name of the Firm with Seal 



 

 
 
 

 

PRINTED TENDER FORM 

 

 

 

 

 

 

 

 

 

 

 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED



 

 

 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    
 

PRINTED TENDER FORM 
 

eNIT no.   

 
TENDER AND CONTRACT FOR WORKS GENERAL RULES AND DIRECTIONS FOR GUIDANCE 

OF BIDDERS/CONTRACTORS 
 
 
 
 

TENDER FOR WORKS 
 
I/We on behalf of West Bengal Medical Services Corporation Limited hereby tender for the execution of the 
work specified in the underwritten “Memorandum” within the time specified in such “ Memorandum”  at the 
rates  specified  therein,  and   in  accordance,  in   all   respects  within the Rules contained in clauses 
hereinafter,  in a l l o f the annexed G e n e r a l  Conditions of Contract (GCC), Special    Conditions of Contract 
(SCC) and  with  such  other  materials  as  are provided for, by and in all other respects in accordance and 
with such conditions so far as applicable. 
 
 

MEMORANDUM 
 
 
 
(a) If several sub-works 
are included, they should 
be detailed in a separate 
list 

(a) General description of work ………………………. 
 
(b) Estimated cost put to Tender                       …    Rs (c) Earnest Money Deposit                                 

…     Rs. (d) Security Deposit (including earnest money)   ...     Rs 

(e) Percentage, if any, to be deducted from bill     ...    Rs 
……………………………… (Rupees………………………… 

Percentage………………………………..) 
 
(f)  Time allowed for the work from date of written order to 
Commence …………………………………calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online 
tender 
 
 

 

 
 
 
 
 
_ 
_ 



 

 

 

Should this  Tender  be accepted,  I/we hereby  agree to abide  by and fulfill all of the terms and provisions 
of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay  
to the Governor or his/ her successions in office, the sums of money mentioned  in the said conditions. 
 
 

*Give 
particulars and 
numbers 
 
Strike out (a) or 
(b) as applicable. 
 
 
T Signature of 
Contractor before 
submission of 
tender 
 
X Signature of 

Witness to 
Contractor’s 
signature 
 
XX   Signature of 
the E x e c u t i v e 
E n g i n e e r /AE on 
behalf of the 
Department. 

A sum of Rs ………………………. * has been furnished through online net 
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to 
be  absolutely  forfeited  to  the  Governor   or   his/her successors   in   office,   without 
prejudice to  any  other  rights or  remedies  of  the  said Governor  or  his  successors in 
office.  Should  I/we  not  deposit the  full  amount  of security specified in the above 
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said 
sum of Rs ………… shall be retained by the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained by Government  on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 
 
Dated the                      Day of                            20 
 

X                                  T (Witness) 
Address 
Occupation 
 
 
The above tender is here by accepted by me for and on behalf of the Governor of the State 
of west Bengal 
 

XX 
 
 
Dated the                            Day of                            (Month)                 (Year) 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
Clause 1    1.1 Earnest Money - The person/persons who intend to participate in the 
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 
 

In case of offline tender earnest money is to be submitted in the form of Bank Draft 
or Bankers Cheque. 

In case of Online Tender (e-Tender) earnest money is to be deposited   through e- 
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 
 

i)  Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with 
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of   West Bengal, Finance Department. The L1 bidder shall 
make the Formal Agreement after getting the Letter of Acceptance (LOA) issued by the 
Tender Accepting Authority. Failure to make the Formal Agreement within the time period 
as prescribed in the Letter of Acceptance (LOA) for the purpose, may be construed as an 
attempt to disturb the tendering process and will be dealt with accordingly in a legal 
manner as deemed fit including blacklisting the bidder. 
 

1.2  Security Deposit -   While making   any payment to the person(s) whose 
tender has been accepted   (hereinafter shall be called the contractor) for work done 
under the contract, the authority making payment shall deduct such sum which together 
with the Earnest Money already deposited and converted into security deposit, shall 
amount to 10% of the value of works executed at the material point of time and paid 
during the progressive running accounts bills, so that total deduction together with 



 

 

 

Earnest Money constitute 10% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 
@ of 10% of such additional amount is to be deposited for all such excess/ and supplementary works beyond 
the tendered amount before payment of final bill. 
 
Compensation of all other sums of money payable by the contractor to the Government under the terms of the 
contract may be deducted from the security deposit. 
 
However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of 
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been 
converted into security and further deductions from progressive bills shall be made, taking into consideration 
the enhanced component of earnest money so converted into security. 
 

Security deduction will not normally be required for hiring of inspection vehicles and boats etc., supply of 
tools & plants, furniture and computer peripherals. Separate agreement may be required in those cases, 
particularly for consultancy and RFP for EPC, which shall be made in standard formats to be approved by the 
Government. 
 
After completion of the work, the Contractor may opt for refund of the Security D eposit by replacing equal 
amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability period. 
 
Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a 
Scheduled Bank, valid up to the date of completion of work, shall be obtained from the successful bidder, if 
the accepted bid value is 80% or less than the estimated amount put to tender. 
 
If the bidder fails to submit Additional Performance Security within 7 (seven) working days  from  the  date  
of  LoA  or  the  time  period  as  approved  by  the  Tender  inviting Authority, his Earnest Money will be 
forfeited. 
 
If  the  bidder  fails  to  complete  the  works  successfully,  the  Additional  Performance Security along with 
Security Deposit lying with the Government shall be forfeited at any time during the pendency of contract 
period as per relevant Clauses of the Contract. 
 
Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as 
per relevant clauses of the contract will in no way be affected/ altered by this Additional Performance 
Security. 
 
 
 
Compensation 
for delay 

Clause 2.  The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of the contract on the part of the contractor, the contractor shall be bound in all 
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 
into various ‘Identifiable and quantifiable construction related stages ’ pertaining to 
the work. In the event of the contractor failing to comply with any of the conditions 
related to achieving the ‘Milestones’ within the specified time period prescribed for 
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 
 

If the contractor fails to commence and/or maintain required prog ress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5 or fails to complete the work and clear the site on or before 
the end of contract period or extended date of completion ,  he/she shall, without 
prejudice to any other right or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 
 

This  will  also  apply  to  items  or  group  of  items  for  which  a  separate  period  of 
completion has been specified. 
 
Compensation for delay of work:  @ 2% (Two percent) of the tendered value of 
work arrived for each month of delay to be computed on per day basis subject to 
the ceiling limit of  security deposit already withheld or due to be  wi thheld 
during  imposition  of  the  said  clause  and  minimum  payable  comp ensation 
equivalent to the Earnest Money deposited (EMD). 



 

 

 

 
 
 
 
 
Action when whole 
of security deposit is 
forfeited 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor remains 
liable to pay 
compensation, if 
action is not taken 
under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item or 
group of items of the work, for which a separate period of completion is originally given. 
 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress as per the contract in accordance with 
the decision of the Tender Accepting Authority, under powers delegated by Government to 
be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 
 
Force majeure :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer- 
in-charge to proceed with the works. 
 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with 
the prior approval of Tender Accepting Authority, may, without prejudice to his/her any 
other rights, remedy against the Contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provision of the co ntract or otherwise, and 
whether the date of completion has or has not been elapsed, by notice in writing, 
absolutely determine the contract in any of the following cases: 
 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that work is being performed in an 
inefficient or otherwise improper or un-workman like manner, shall omit to comply with 
the requirements of such notice for a period of seven days thereafter; 
 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or has 
failed to proceed with the work with due diligence so that, in the opinion of the Engineer-
in-Charge he/she will be unable to secure completion of the work by the schedule date for 
completion, and continues to do so after a notice of seven days in writing from the 
Engineer-in-charge; 
 

(iii)    If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated on or 
before such date(s) of completion and does not complete them or reach the defined 
Milestones within the period specified in the notice given in writing to that effect by the 
Engineer-in-charge; 
 

(iv)     If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & conditions of 
the contract and does not remedy it, or take effective steps to remedy it, within seven days 
after a notice in writing is given to him/her to that effect by the Engineer-in-Charge; 
 

(v)    If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be 
adjudged insolvent or have a ‘Receiving Order’ or Order for administration of his/her 
Estate made against him/her, or take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force, or make any conveyance or assignment of 
his/her effects or composition or arrangement for the benefit of his/her creditor or purport 
to do so, or if any application be made under Insolvency Act for the time being in force for 
the sequestration of his/her Estate, or if a trust deed is executed by him/her for benefit of 
his/her creditors; 
 

(vi)     If the Contractor being a Company pass a resolution or the court delivers an order of 
judgement that the Company shall be wound up, or if a receiver or a manager on behalf of a 
creditor be appointed, or if a circumstance arise which entitle the Court or the creditor to 
appoint a receiver or a manager or which entitle the court to issue a winding up order; 
 

(vii)     If the Contractor shall suffer an execution order being levied on his/her goods and allows 
it to be continued for a period of 21 days; 
 

(viii)    If the Contractor assigns without prior written approval of the Tender Accepting 



 

 

Authority, transfers, sublets (engagement of  labour on  piece work basis or  of labour with materials not 
to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to 
assign, transfer, sublet or otherwise parts with the entire work or any portion thereof without prior written 
approval of the Engineer–in–charge; 
 

(ix)     AND THEREFORE, the Contractor has made himself/herself liable for action under any of the cases 
aforesaid, the Engineer-in-charge on behalf of the Government with the prior approval of Tender Accepting 
Authority, shall have the powers to adopt any of the following actions, as he/she may deem best suited to the 
interest of the Government:- 
 

(a)  To determine the contract as aforesaid, of which rescission notice in writing and costs to be recovered for 
works since executed subject to a minimum of the amount of Earnest Money deposited by the Contractor 
under the hand of Engineer-in-charge,  shall  be  the  conclusive  evidence.  Upon  such determination, the 
Earnest Money Deposit, Security Deposit already recovered for executed works and performance guarantee, if 
any under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 
 

(b)  After giving notice to the Contractor to measure up the work executed and to take such whole or the balance 
or part thereof, as shall be un-executed out of his/her hands, and to give it to another Contractor to complete 
the balance work.  The Contractor, whose contract is determined or rescinded as above, shall not be allowed 
to participate in the tendering process for the balance work. 
 

(c)   To  employ  labour  paid  by  the  implementing  Department,  and  to  supply materials, to  carry  out  the  
works or  any  part  of  the  work,  debarring  the contractor and debiting the cost of labour and price of 
materials (of the amount of which cost and price determined by certificate of the Engineer-in-Charge shall be 
final and conclusive against the contractor) and crediting him/her with the value of the work done, in all 
respects in the same manner and at the same rates as  if  it  had  been  carried  out  by  the  contractor  
under  the  terms  of his/her contract; the certificate  of the Executive Engineer  as to the value of the work 
done shall be final and conclusive against the contractor. 
 
 
Contractors 
remains liable to 
pay compensation 
if action not taken 
under Clause 3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Power to take 

possession of or 

require removal of 
or sell 

Contractor’s 
plant 

In the event of above course being adopted by the Engineer-in-charge, the Contractor 
shall have no claim of compensation for any loss sustained by him/her by reason of 
his/her having purchased or procured any material or entered into any engagement or 
made  any  advances  on  any  account  or  with  a  view  to  execute  the  work  or  the 
performance  of  the  contract.  In  case,  action  is  taken  under  any  of  t he  provisions 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof actually performed under this contract, unless and until the Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 
 
 
Clause 3A.  In case, the work cannot be started due to reasons not within the control of 
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid & justified reason by the 
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 
close the contract with the approval of Tender Accepting Authority. In such an 
eventuality, the earnest money deposited and the security of the contractor shall be 
refunded, but no payment on account of interests, loss of profit or damages etc. shall be 
payable at all. 
 
 
Clause 3B.  In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the 
contract may be terminated as stated in clause 3A above by the Engineer -in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 
 
 
Clause 4.   In  cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in- 
Charge under Clause 3 hereof shall  have become exercisable and the same had not 
 
 
 

7 



 

 

been previously exercised, non-exercising thereof shall not constitute as a waiver of any of  the 
conditions hereto, and such powers shall, notwithstanding be exercisable in the event of any  
future  case  of  default  by  the  contractor,   for  which  by  any  clause  or clauses hereof, he/she 
is  declared liable to  pay compensation amounting  to whole of his/her  security deposit,  and  
the  liability  of  the  contractor  for  past  and  future compensation shall remain unaffected. In 
the event of the Engineer-in-Charge putting in force  either  of the powers under ix (a) or (c) 
vested with him/her under the preceding clause, he/she may if he/she so desires, take possession 
of  all  or  any  tools &  plant, materials  and  stores,  in or  upon  the  work,  or  the site  thereof,  
or  belonging  to the contractor, or procured by him/her and intended to be used for execution of 
the work, or any part thereof, paying or allowing for the same in account at the contract rates or 
in  case of these  not  being  applicable,  at  current  market rates to be certified by the Engineer-
in-Charge whose certificate thereof, shall be final and binding. Otherwise, the Engineer-in-Charge 
may deliver  notice  in writing  to  the  contractor  or  his/her clerk, foreman or  other authorized 
agent, requiring him/her to remove such tools  &  plant, materials or stores from the premises 
within a time to be specified in such notice; and in the event of the contractor failing to comply with 
any such requisition, the Engineer-in- Charge may remove them at the contractor’s expense or 
sale them by p u b l i c  auction or private sale on account of the contractor and at his/her risk, in 
all respects, and the certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  
removal,  and  the amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final and 
conclusive against the contractor. 
 
 
Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of Work’ or 
in the extended time in accordance with the terms and conditions shall be the essence of the 
contract. Execution of work shall commence from such time period as mentioned in the said 
schedule, or from the date of handing over of the site to the contractor  whichever  is  later.  If  
the  contractor  commits  default  in  commencing execution of  the  work  as  aforesaid within  
thirty  days,  without  justifiable reasons included under Force Majeure or other such reasons 
beyond the control of the contractor,  in  which  case  to  be  reported  within  seven  days  by  the  
contractor, considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per work  
order,  with  the  prior  approval  of  the  Tender  Accepting  Authority,  without prejudice to any 
other right to remedy available in l aw, be at liberty to apply clause 2 and subsequently clause 3 
of the tender document. 
 

5.1   As  soon  as  possible  after  the  contract  is  executed,  signed  and  agreed,  the contractor shall  
submit  a  ‘Time  and  Progress Chart’ for  each  broad  activity (Milestone) and get it approved 
by the Engineer-in-Charge. The chart shall be prepared in direct relation to the time slated in the 
Notice Inviting Tender (NIT) document, for completion of items or group of items of the work. It 
shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may  be amended, as necessary, by an agreement between the  
Engineer-in-Charge and the contractor within the  limitations of time imposed in the NIT 
document. Further, to ensure go od progress during execution of work, the contractor shall in 
all cases, in which the time allowed for any  work  exceeds one  month (save  and  except for  
special  jobs  for  which a separate programme has been agreed upon) to complete the work as 
per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into various 
‘Identifiable and quantifiable construction related stages’ related with the type and nature of 
work, and that the ‘total time allowed for completion of work’ is to be broken up against 
achievement of those stages during the construction / progress of work to ensure a periodic 
monitoring of progress and enable the contractor and the Engineer-in-Charge to take corrective 
measures from time to time. 
 
5.2   If the work(s) be delayed by: 
Force majeure, due to war, internal emergency and other conditions such as abnormally  bad  
weather,  flood,  cyclone  natural  calamity  or  serious  loss  or damage by fire or civil commotion, 
strike or lockout affecting procurement of construction materials or any of the trades employed in 
the work, or any other cause which in the absolute discretion of the Engineer -in-Charge is 
beyond the contractor’s control, then upon happening of any such event causing delay, the 



 

 

contractor shall immediately give notice in writing to the Engineer -in-Charge but shall nevertheless use 
constantly his/her best endeavors to prevent or make good  the  delay  and  shall  do  all  that  may  be  
reasonably  required  to  the satisfaction of the Engineer-in-Charge to proceed with the works. 
 

5.3   Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within  fourteen  days  of  the  happening  of  the  
event  causing  delay  in  the prescribed form.  The  contractor may  also,  if  practicable, indicate in  such 
a request the period for which extension is desired. 
 

5.4   If any such case the Engineer-in-Charge, with the approval of Tender Accepting Authority, may give a fair 
and reasonable extension of time and reschedule the activity wise ‘Milestones’ for completion of the work. 
Such extension shall be communicated to the contractor by the Engineer -in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one)  month of the date of receipt of such 
request. 
 
 
 
Final Certificate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Payment on inter- 
mediate 
certificates to be 
regarded 
as advances 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Bills to be 
submitted 
monthly 

Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by 
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 
shall the  work  be  considered to  be  completed until  and unless  the  contractor  shall 
have  removed from the work  premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and  cleaned  off  the  dirt   from  wood  works, doors, 
windows, floors, or  other parts  of  any  building,  upon  or  about  which  the  work  is 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall   have   been   measured   by   the   Engineer-in-charge   whose 
measurements shall  be binding and conclusive against the contractor. If the contractor 
shall fail to comply with the requirements of  this clause as to  removal of scaffolding, 
surplus  materials  and rubbish and cleaning off dirt on or before the date fixed for 
completion  of  the  work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials  and rubbish,  and dispose of the same as 
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 
b e  b o u n d  t o  pay the amount of all expense so incurred, and shall have no claim in 
respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any sum 
actually realized by the sale thereof. 
 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of completion given. For 
works of tendered value above Rs 25.00 lakh, for running account bill  payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 
receive  a  payment  proportionate  to  the  part  thereof,  approved  and  passed by the 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final m e a s u r e d  b i l l 
payment only and not as payments for work actually done and completed, and shall 
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed 
and taken away and reconstructed, or re-erected or to be considered as an admission of 
the due performance of the contract, or any part thereof, in any respect, or the accruing 
of any claim, nor shall it conclude, determine or affect in any way the powers of the 
Engineer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement 
and of the total amount payable for the work accordingly shall be final and binding on 
all parties. 

 
Clause 8.  W o r k s  bill shall be submitted by the contractor each month, after fulfilling 
above clause,  on  or  before the  date  fixed  by  the  Engineer-in-charge, for  all  works 
executed during the previous month, and the Engineer-in-charge  shall take or cause to 
take the requisite measurement for the purpose of having the same verified, and the claim 
as far as admissible adjusted, if  possible, before  the  expiry  of fourteen  days  from  the 
presentation of the  bill.  If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 



 

 

work in presence of the contractor, whose countersignature in the measurement book will be sufficient 
warrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding on the 
contractor in all respects. 
 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to the 
Engineer-in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-charge shall 
inspect the work, and if there is no defect in the work, he/she shall furnish to the contractor a final 
certificate of completion. Otherwise, a provisional certificate of physical completion indicating defects (a) 
to be rectified by the Contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued.  Such  reduced  rate  is  to  be  imposed  with  the  approval  of  Superintending Engineer concerned. 
 

 
Clause 8A.  When annual repair and maintenance work is carried out, the splashes and droppings from 
white washing, colour washing, painting etc., on walls, floors, windows shall be removed and the surface 
cleaned simultaneously with the completion of these items of work in the individual rooms, quarters or 
premises etc. where the work is done without waiting for the actual completion of all the other items of 
work in the contract. In  case,  the  contractor  fails  to  comply  with  the  requirements  of  this  clause,  
the Engineer-in-Charge shall  have  the  right  to  get  this  work  done  at  the  cost  of  the contractor either 
Departmentally or through any other contractor. Before taking such action, the Engineer-in-Charge shall 
give ten days notice in writing to the contractor. 
 
Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days of completion of the 
work. 
 
Clause 9. The Contractor  shall submit  all bills in printed forms,  a s  p e r  f o r m a t p r e s c r i b e d  b y  
G o v e r n m e n t  o f  W e s t  B e n g a l ,  in the office of the Engineer- in-Charge, and the charges in the bills 
shall always be entered at the rates specified in tender or in case of any extra work ordered in pursuance 
of these conditions, and not mentioned or provided for in the tender at rates thereinafter provided for such 
work. 
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Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made 
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer- 
in-charge. 
While  the online receipt  given  by  such  Banks  shall  constitute  a  full  and  sufficient 
discharge/acquittance for   the   payment,   the   contractor   should   wherever   possible 
present his/her bills duly receipted and discharged through his/her Banker/s. 
 

(2)  In the case of  bills, which the  contractor presents for  payment direct, 
and which  are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to 
secure payment  to the financing  Bank,  payments  made to the contractor  should be 
accepted as full acquittance so far as the Government is concerned. As a part of the 
arrangement, the financing Bank should give t h e Government a letter to this effect. 
 

Note 1.            The  procedure  will  not  affect  the usual  rights  of t h e  Government  to 
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 
due to Government  of account of penalties,  over-payments  etc., on this or any other 
contract with the Governor of t h e S t a t e of West Bengal. 
 

Note 2.            Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 
 
Clause 10.   If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the Engineer-in-Charge, (such materials & 
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’   hereto 
annexed), the contractor shall be supplied with such materials and stores as is required 
from time to time to be used by him/her for the purpose of the contract only, and the 
value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or Memorandum may be set off or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract, or otherwise or against or 
from the security deposit, or the proceeds of sale thereof; if the same is held in 
Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property 
of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge.  Any such material 
unused and in perfectly good condition at the time of the completion or  determination of 
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 
under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being 
unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in  strict accordance with  the  specifications. The  contractor shall  also 
conform exactly, fully and faithfully  to the design and  drawings,  and instructions in 
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if 
he/she so require, be entitled  at  his/her own  expense  to make  or  cause to be made 
copies  of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as 
aforesaid. 

 
Clause  12.  The  Engineer-in-Charge shall  have  powers to  make  any  alteration in, 
omission from, addition to, or substitution for, the original specifications, drawings, designs 
and instructions, that  may  appear to  him/her to  be  necessary or  recommended  by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be a t  a l l  t i m e s  b e  bound to carry out these works, in accordance to 
any instructions which may be given to him/her in writing, signed by the Engineer-in- 
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original 
tender  and  any  altered,  additional  or  substituted work  which  the  contractor may be 
directed to do in the manner specified above as a part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he/she agreed to do the 
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of  the 
Engineer-in-charge shall be  conclusive as  to  such proportion.   And,  if the  altered, 
additional or substituted work includes any class of work, for which no rate is specified 
in the  contract,  then such class of work  shall  be carried  out at the rates entered in 
the schedule of rates of concerned Works Department applicable in the district,  which 
was in force at the time of acceptance of the contract, minus/plus the percentage which 
the total tendered amount bears to the estimated cost of the entire work put to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis worked out from (a) the basic rates of materials and labour provided in the 
aforesaid  schedule  of rates, or (b)  the current  market  rates of materials  and labour 
when even basic rates for the work are not available in the schedule. In cases when 
such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the contract shall 
also apply, and in case of rates worked out on analysis under (b) above, payment shall 
be  made  at  the  rates  so  determined  without  application  of  the  said  stipulated 
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 
 
Clause 13. If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who 
shall have no claim to any payment or compensation whatsoever on account of any profit 
or advantage which he might  have derived from execution  of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he/she have any claim for compensation by reason   of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer 
in-charge of the work, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials of any inferior description, or that any materials 
or articles provided by the Contractor, for the execution of the work are unsound, or of a 
quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the  contractor shall on  demand in  writing from the  Engineer-in-charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 
 
Clause 15.   All work under or in course of execution or executed in pursuance of  the 
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge 
and all his/her subordinates and also higher Officers / Authority of the Government and 
the contractor shall at all times during the normal  working  hours,  and  at  all  other 
times  at  which  reasonable  notice of the intention of the Engineer-in-charge or his/her 
subordinates to  visit  the  work  site  shall  have  been  given  to  the  contractor, either 
himself/herself  be  present  to  receive  orders  and  instructions, or have   a  responsible 
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent  shall  be  considered  to  have  the  same  force  as  if  i t  had been  given to the 
contractor himself/herself. 
 
Clause 16.   The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work, in order that the same is 
so covered up or placed beyond the reach of measurement, and shall not cover up or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered up or  placed beyond the reach of  measurement without such notice having 
been  given  or  consent  obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed. 
 
Clause 17.   If the Contractor  or his/her workers or authorized representatives shall 
break, deface, injure or destroy any part of the structure  in which they may be working 
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 
premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it at 
any time, whether during its execution or within a period of six months after issuance of a 
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 
be made good by other workers, and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 
or otherwise, that may be then, or at any time thereafter become due to the contractor by 
the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 
opinion shall be final and conclusive against the contractor, making such damage or 
imperfections good shall exceed the amount of such security deposit and/or such sums, it 
shall be lawful for the Government to recover the excess costs from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. 
 
Clause 17A.   The Contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 
counting, weighing, assisting in the joint measurement or examination at any time and 
from time to time of the work or materials. Failing his/her so doing the same may be 



 

 

provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may be deducted from 
any money due to the contractor under the contract or from his/her Security Deposit or the proceeds of 
sales thereof or of a sufficient portion thereof. The Contractor shall also provide all necessary fencing / 
barricading / providing caution boards etc. and light required to protect the public from accident, and 
shall be bound to bear the expenses of defence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
damage and costs which may be awarded in such suit, actions or proceedings to any such persons or 
which may with the consent of the Contractor be paid to compromise any claim by any such persons. 
 
Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, the implementing Department is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works. The implementing Department will 
recover from the Contractor the amount of compensation so paid; and without prejudice to the rights of 
the Department under sub- section (2) of section 12, of the said Act, implementing Department shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by implementing Department to the Contractor whether under this contract or otherwise. The 
implementing Department shall not be bound to contest any claim made against it under sub-section (1) 
Section 12, of the said Act, except on the written request of the contractor and upon his/her giving to the 
implementing Department full security for all costs for which the Department might become liable in 
consequence of contesting such claims. 
 
Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract Labour 
(Regulation & Abolition) Act 1970’, and its amendments and rules, the implementing Department is 
obliged to pay amount of wages to a workman employed by the Contractor in execution of the works, or to 
incur any expenditure in providing welfare and health amenities required to be provided under the above 
said Act and the rules framed by Government from time to   time for the protection of health and sanitary 
arrangements for workers employed by Contractors, executing Department will recover from the 
Contractor, the amount of wages so paid or the amount of expenditure so incurred; and without prejudice 
to the rights of the executing Department under sub- section(2) of  Section 20,  and  sub-section (4)  of  
Section 21,  of  the  Contract  Labour (Regulation and Abolition) Act, 1970, executing Department shall be 
at liberty to recover such amount or any part thereof by deducting it form the security deposit or from 
any sum due by Executing Department to the Contractor whether under this contract or otherwise and the 
executing Department shall not be bound to contest any claim made against it under sub-section (1) of 
Section 20, sub-section (4) of section 21, of the said Act, except on the written request of the Contactor 
and upon his/her giving to the implementing Department full security for all costs for which the 
Department might become liable in contesting such claim. 
 
Clause 19.   The Contractor shall obtain a valid license under the  Contract Labour (Regulation and 
Abolition) Act, 1970, before the commencement of the work, and continue to have valid licenses until the 
completion of the work.  The contractor shall also abide by the provisions of the Child Labour (Prohibition 
and Regulation) Act, 1986, Fatal Accident Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 
 

The  Contractor  shall  also  comply  with  the  provisions  of  the  ‘Building  and  Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill these 
requirements shall  attract penal provisions of  the  contract, arising out  of the resultant non-
implementation of such provisions. 
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Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work 
and the contractor shall abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 
sensitive barracks should be avoided as far as possible. 
 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not  less  than  fair  wages as  defined by  the  Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 



 

 

Abolition) Act, 1970, wherever applicable. 
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him/her. 
 
In respect of all labourers directly or indirectly employed in the works for performance of the 
Contractor’s part of the contract, the contractor shall comply with or cause to be complied  with  the  
contractor’s  Labour  Regulations made  by  the  State  Government/ Government of India, from 
time to time in regard to payment of wages, wage period, deductions  from  wages,  recovery  of  
wages  not  paid  and  deductions  made  without authority, maintenance of wage books or wage 
slips, publication of scale of wage and other terms of employment, inspection and submission of 
periodical returns and all other matters likewise in nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of 
Employment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 
 

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the 
workers, non-payment of wages or of deductions made from his/her/their wages which are not 
justified by their terms of the contract or non-observance of the regulations. 
 

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, 
directly or indirectly employed in the work, one day rest for 6 days of continuous work, and pay 
wages at the same rate as for duty. In the event of default, the Engineer-in-charge shall have the 
right to deduct the sum or sums not paid on account of wages for weekly holidays to any labour 
and pay the same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-charge concerned. 

The contractor shall also comply with the provisions of the  ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under from time to time. 
The  Contractor shall  indemnify and  keep  indemnified the  implementing Department against 
payments to be made under and for the observance of the laws aforesaid and PW Contractor’s 
Labour Regulations without prejudice to this right to claim indemnity from his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than minimum 
wage, such wage shall be paid by the contractor to the workers directly without the intervention of 
any Dafadar, and that Dafadar shall not be entitled to deduct or recover any amount from the 
minimum wage payable to the workers as and by way of commission or otherwise. 

The contractor shall  ensure that  no  amount by way  of  commission or  otherwise is deducted 
or recovered by the Dafadar from the wage of workers. 
 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own expenses, 
arrange for the safety provisions as framed from time to time by the competent authority, and shall 
at his/her own expense provide all facilities in connection therewith. In case the contractor fails to 
make arrangement, and fail to provide necessary facilities as aforesaid, he/she shall be liable to pay 
a penalty of Rs. 2000/- for each default, and in addition the Engineer-in-Charge shall be at liberty 
to make arrangement and provide facilities as aforesaid and recover the costs incurred in their 
behalf, from the contractor. 
 
Clause 19D.  For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th of 
every month to the Engineer-in-charge, a true statement showing in respect of  the  second half  of  
the  preceding month and the  first  half  of  the  current month respectively- 
 

The number of labourers employed by him/her on the work, their working hours, and the 



 

 

wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under which it 
had happened, and the extent of damage and injury caused by them, and the number of female 
workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 
 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs.  
2000/-  for  each  default  or  materially  incorrect  statement.  The  decision  of  the Engineer-in-
charge shall be final in deducting from any bill due to the contractor; the amount levied as fine and 
would be binding on the contractor. 
 
Clause 19E.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or cause to 
be compiled with all the rules framed by the Government from time to time for the  protection  of  
health  and  sanitary  arrangements  of  workers  employed  by  the contractor. 
 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions 
of the Contractor’s Labour Regulations and Rules for the protection of health and sanitary 
arrangement for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions  of the above Regulations and Rules 
which is materially incorrect, he/she shall, without prejudice to any other liability, pay to the 
Department a sum not exceeding Rs. 2000/- for every default, breach or furnishing, making, 
submitting, filing such materially incorrect statements and in the event of the contractors defaulting 
continuously in this respect, the penalty may be enhanced to Rs. 200/- per day for each day of 
default subject to a maximum of five per cent of the tendered value. The decision of the Engineer-
in-charge shall be final and binding on the parties. 
 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing and 
complying to the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages 
Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by the 
contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall have the 
power to give notice in writing to the contractor(s) requiring that the said Rules be complied with 
and the amenities prescribed therein be provided to the work-people within a reasonable time to be 
specified in the notice.  If the contractor(s) shall fail within the period specified in the notice to 
comply with and/or observe the said Rules and to provide the amenities to the work-people as 
aforesaid, the Engineer-in-charge shall have the  power  to  provide  the  amenities  herein  before  
mentioned  at  the  cost  of  the contractor(s). The contractor(s) shall erect, make and maintain at 
his/her own expense and to approved standards all necessary hutments and sanitary 
arrangements required 
for his/her/their work-people on the site in connection with the execution of the works, and if  the  
same shall  not  have been erected or  constructed, according to approved standards, the  
Engineer-in-charge shall  have  power  to  give  notice  in  writing  to  the contractor(s) requiring 
that the said hutments and sanitary arrangements be remodeled and/or reconstruct such hutments 
and sanitary arrangements according to approved standards, and if the contractor(s) shall fail to 
remodel or reconstruct such hutments and sanitary arrangements according to approved standards 
within the period specified in the notice, the  Engineer-in-charge shall  have  the  power to  
remodel or  reconstruct such hutments and sanitary arrangements according to approved 
standards at the cost of the contractor(s). 
 
Clause 19G.  The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute 
Act and Maternity Benefit Act, 1961, as amended from time to time and rules framed thereunder 
and other labour laws affecting contract labour that may be brought into force by the appropriate 
authority from time to time. 
 
Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site of work, 
any person or persons engaged/assigned or employed by the contractors upon the work who may 
be determined as insane or incompetent or misconducts himself/herself, and the contractor shall 
forthwith comply with such requirements. 
 
Clause  19I.     It  shall  be  the  responsibility  of  the  contractor  to  see  that  the 



 

 

building/structure under construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-charge with vacant possession free from encumbrances in entirety, If such 
buildings/structures through completed is occupied illegally, then the Engineer-in-Charge shall have the 
option to refuse to accept the said building/structure in that position. Any delay in acceptance on this account 
will be treated as the delay in completion and for such delay a levy up to 5% of tendered value of work may be 
imposed by the Engineer-in-charge whose decision shall be final both with regard to the justification and 
quantum and shall be binding on the contractor. 
 
However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 
occupations, any time on or before construction and delivery. 
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Clause 20.    No work  shall be done on Sundays  without  the p r i o r   sanction  of the 
Engineer-in-charge. 
 
Clause 21.   The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his  contract, or  attempt so  to  do,  or  become insolvent or  commence any  in 
insolvency proceedings or make any composition with his creditor, or attempt to do so, or if 
any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of 
his servants or agents to any public officer or person in the employ of Government in any 
way relating to his office of employment, or if any such officer or person shall become in 
any  way  directly  or  indirectly  interested in  the  contract,  the  Divisional Officer  may 
thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor  shall  thereupon  stand  forfeited  and  be  absolutely  at  the  disposal  of 
Government  and  the  same  consequences  shall  ensure  as  if  the  contract  had  been 
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled 
to recover or be paid for any work there for actually performed under the contract. 
 
Clause 22. All  sums  payable by way of  compensation under any of  these conditions 
shall be considered as reasonable compensation to be applied to the use of Government 
without  reference  to the  actual  loss or  damage  sustained  and  whether  or not any 
damage shall have been sustained. 

 
Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made in the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 
 
Clause 24.   All works to be executed under the contract shall be executed under the 
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 
the Engineer-in-Charge. 
 
Clause 25.  Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she shall promptly within 15 days 
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 



 

 

written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written instruction 
or decision within a period of three months from the date of receipt of the Contractor’s letter. 
 

The Dispute Redressal Committee in each of the Works Departments shall be constituted with the following 
officials as Members: 
 

1 Secretary   /   Engineer-in-Chief   of    the   Department 
concerned 

Chairman 

2 Joint  Secretary  /  Deputy  Secretary  /  any  Officer  of 
equivalent rank of the Department 

Member 

 
3 

One Designated Chief Engineer / Engineer of the 
Department to be nominated by the Department concerned. 

ember Secretary and 
Convenor 

4 One representative of Finance Department of the 
Government not  below  the  rank  of  Joint  Secretary  or 
Financial Advisor in case of the Works Department where 
FA system has been introduced. 

 
Member 

 

This provisions will be applicable irrespective of the value of the works to which the dispute may relate. 
 
Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing Department against 
any action, claim or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action brought against implementing 
Department in respect of any such matter as aforesaid, the contractor shall be immediately notified 
thereof by the implementing Department and the contractor shall be at liberty, at his/ her own expense, to 
settle any dispute or to conduct any litigation that may arise therefrom, provided that the contractor shall 
not be liable to indemnify the implementing Department if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge this behalf. 
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Clause 27.  When the estimate on which the tender is made includes lump sums in 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the contractor with regard to 
any sum or sums payable to him under the provisions of this clause. 

 
Clause 28.  In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 
in  Bureau  of  Indian  Standards,  the  work  shall  be  carried  out  as  per  reputed 
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 
as per State Government / Union Government accepted and approved specifications. In 
case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in- 
Charge which is  approved by the Tender Accepting Authority. 
 
Clause 29.  The  expression  “works”  or  “work”  where  used in these  conditions shall, 
unless there be something either in the subject or context repugnant to such construction, 
be constructed and taken to mean the works by or by virtue of the contract constructed to 
be executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30.   The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting  on  an  approved  site,  and  shall  make  arrangements  for  conservancy  and 
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 



 

 

of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains wherever available, 
and shall pay all fees, charges and expenses in connection with there and incidental thereto. 

 
Clause 31.  The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions:- 
 

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-charge; 
 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the contractor(s) for procurement of water are, in the opinion of the 
Engineer-in-Charge, unsatisfactory. 
 
Clause 32.  The contractor undertakes to make arrangement for the supervision of the work by the firm 
supplying the construction materials. The Contractor shall collect the total quantity of materials as per 
approved programme required for the work as per approved programme, before the work is started and shall 
hypothecate it to the Engineer- in-Charge. If any material remains unused on completion of the work on 
account of lesser use of materials in actual execution for reasons other than authorized changes of 
specifications and abandonment of portion of work, a corresponding deduction equivalent to the cost of 
unused materials as determined by the Engineer-in-Charge shall be made and the material returned to the 
contractor. Although the materials are hypothecated to Institute, the contractor undertakes the responsibility 
for their proper watch, safe custody and protection against all risks. The materials shall not be removed from 
site of work without the consent of the Engineer-in-Charge in writing. 
 

The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from the date of 
completion of the work and the portion of the security deposit relating to work shall be refunded after the 
expiry of Defect Liability Period. 
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Clause 33.  The contractor shall provide all necessary superintendence during execution 
of  the  work  and  as  long  thereafter as  may  be  necessary for  proper fulfilling  of  the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along   with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 

If  the contractor (or any partner in  case of  firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the contractor shall on receiving 
reasonable  notice  from  the  Engineer-in-Charge or  his  designated  representative(s) in 
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take instructions. 
Instructions given to the principal technical representative or  the responsible agent  shall 
be  deemed  to  have  the  same  force  as  if  these  have  been given to the contractor. The 
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of 
work, during recording of measurement of works and whenever so required by the 
Engineer-in-Charge  by  a  notice  as  aforesaid  and  shall  also  note  down  instructions 
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 



 

 

book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor,  is  
convinced  that  no  such  technical  representative(s)  is/are  effectively appointed or is/are 
effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be 
effected from the contractor as specified in Schedule and the decision of the Engineer-in-Charge as 
recorded in the site order book and measurement recorded checked / test checked in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails to appoint a 
suitable technical representative and/or other technical representative(s) and if such appointed 
persons are not effectively present or are absent by more than two days without duly approved 
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have 
full powers to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the delay so 
caused to the work. The contractor shall submit a certificate of employment of the technical 
representative(s) along with every running account bill / final bill and shall produce evidence if at 
any time so required by the Engineer-in-Charge. 
 
The contractor shall provide and employ on the site only such technical assistants as are skilled and 
experienced in their respective fields and such foremen and supervisory staff as are competent to give 
proper supervision to the work. 
 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for 
proper and timely execution of the work. 
 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 
works any person who, in his opinion, misconducts himself, or is  incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to 
be undesirable. Such person shall not be employed again at works site without the written 
permission of the Engineer-in-Charge and  the  persons  so removed shall be replaced as soon as 
possible by competent substitutes. 
 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess in respect 
of this contract shall be payable by the Contractor and Engineer-in- Charge shall not entertain any 
claim whatsoever in this respect. 

(ii)      The contractor shall deposit Government Royalty and obtain necessary permit for supply of the 
sand, stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are 
directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners to the effect of 
payment of royalties and Cess would have to be furnished. In absence of such certificates towards 
payment of Royalties and Cess such components shall be deducted from the contractor’s bills at 
prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like becomes 
payable by the implementing Department and does not at any time become payable by the 
contractor to the State Government/Local appropriate authorities in respect of any material used by 
the contractor in the works then in such a case, it shall be lawful to the Department and it will have 
the right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of 
the contractor. 
 
Clause 35. 
 

(i) All tendered rates shall be inclusive of  statutory taxes and levies payable under respective 
statutes. However, if any further tax or cess is imposed by Statute, after the last stipulated date for 
the receipt of tender including extensions if any and the contractor thereupon necessarily and 
properly  pays   such   taxes/levies/cess,  the contractor  shall  be  reimbursed  the  amount  so  
paid. Provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whose decision 
shall be final and binding on the contractor) attributable to delay in execution of work within the 
control of the contractor. 

(ii)    The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Department and/or the Engineer-in-Charge 



 

 

and  further  shall  furnish  such  other  information/document as  the  Engineer-in- Charge may 
require from time to time. 

(iii)    The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 
cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 
 
Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-in-charge shall have the option of terminating the contract without compensation 
to the contractor, but would be liable to clear full dues and claims on work done to his/her legal 
successor/s. 
 
Clause 37.  The contractor shall not be permitted to tender for works in which his near relative is 
posted as in any capacity between the grades of the Executive Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him/her in any 
capacity or are subsequently employed by him/her and who are near relatives to any Official in the 
Institute. Any breach of this condition by the contractor would render him/her liable to be removed 
from the approved list of contractors of the Department. If however the contractor is registered in any 
other Department, he/she shall be debarred from tendering in the Department for any breach of this 
condition. 
 

NOTE:  By  the  term  "near  relatives”  is  meant  wife,  husband,  own  parents  and grandparents, 
own children and grandchildren, own brothers and sisters, own uncles, aunts and first cousins and 
their corresponding in-laws. 
 
Clause  38.    No  engineer  of  Gazetted  Rank  or  other  Gazetted  Officer  employed  in engineering 
or administrative duties in the Government shall work as a contractor or employee of a contractor 
for a period of one year after his/her retirement from Government service without the previous 
permission of Government  in  writing. This contract is liable to be cancelled if either the contractor 
or any of his employees is found at any time to be such a person who had not obtained the 
permission of Government as aforesaid, before submission of the tender or engagement in the 
contractor's service, as the case may be. 
 
Clause 39.  The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 
him/her to that effect obtained. In the event of the work or any materials properly brought to the 
site for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in accordance with 
the provision of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed before  
being  damaged or  destroyed and  not  paid  for.  In  case  of  works  damaged or destroyed but not 
already measured and paid for, the compensation shall be assessed by the Engineer-in-Charge 
concerned. The contractor shall be paid for the damages/destruction suffered and for the restoring 
the material at the rate based on analysis of  rates  tendered for  in  accordance with the  
provision of  the  contract. The certificate of the Engineer-in-Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final and binding on all 
parties to this contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
warlike operations (a) unless the contractor had taken all such precautions against air raid as are 
deemed necessary by the Air Force Officers or the Engineer-in- Charge (b) for any material etc. not 
on the site of the work or for any tools, plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer-in-charge. 
 
Clause 40.  The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 



 

 

he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- Charge 
may, in his/her discretion, cancel the contract. The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him/her of the provisions of the said Act. 
 
Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 
 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government procurement 
for offences or violations committed during competitive bidding and contract implementation, for the 
works under different Departments of Government of West Bengal. 
 

Grounds for Suspension and Debarment:- 
 

(1)    Submission of eligibility requirements containing false information or falsified documents. 
(2)     Submission of Bids that contain false information or falsified documents, or the concealment of 

such information in the Bids in order to influence the outcome of eligibility screening or any other 
stage of the bidding process. 
(3)     Unauthorized use of  one’s name/digital signature certificate for  the  purpose of 
bidding process. 
(4)     Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement process and/or a 
person / Contractor / Agency / Joint Venture / Consortium / Corporation  having  an  
agreement/contract for  any  procurement  with  the department shall be referred as Bidder) 
unduly influencing the outcome of the bidding in his favour. 

(5)     Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by any 
other department of State Government and/or Central Government. 

(6)     All other acts that tend to defeat the purpose of the competitive bidding such as lodging false 
complain about any Bidder, lodging false complain about any Officer duly authorized by the 
Department, restraining any interested bidder to participate in the bidding process, etc. 

(7)     Assignment and subcontracting of the contract or any part thereof without prior written approval of 
the procuring entity. 

(8)     Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect 
involvement in  threatening, making false  complaints etc. damaging the reputation of the 
department or any other type complaint considered fit by the competent authority of the 
department, are received from more than one Officer or on more than one occasion from individual 
Officer. 

(9)     Refusal or failure to post the required performance security / earnest money within the prescribed 
time without justifiable cause. 

(10)   Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite 
license / supervisor certificate of competency as specified in the contract. 
(11)   Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12)   Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or 
performance within the specified period as mentioned in the “Letter of Acceptance”, “Letter  of  
Acceptance cum  Work  Order”, “Work  Order”, “Notice  to Proceed”, “Award of Contract”, etc. 

(13)   Failure  by  the  Contractor  to  fully  and  faithfully  comply  with  its  contractual obligations 
without valid cause, or failure by the Contractor to comply with any written lawful instruction of the 
Procuring Entity/Authority (the Officer authorized by the Administrative Department, Government 
of West Bengal for procurement) or its representative(s) pursuant to the implementation of the 
Contract. 

(14)   For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his 
services arising from his fault or negligence. Any of the following acts by the Consultant shall be 
construed as poor performance. 

(i) Non deployment of competent technical personnel, competent Engineers and/or work supervisors; 
(ii)    Non-deployment   of   committed   equipment,   facilities,   support   staff   and manpower; 
(iii)    Defective design resulting in substantial corrective works in design and/or construction; 



 

 

(iv)    Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v)    Specifying materials which are inappropriate and substandard or way above acceptable standards 

leading to high procurement cost; 
(vi)    Allowing defective workmanship or works by the Contractor being supervised by the Consultant. 

(15)   For the procurement of goods, unsatisfactory progress in the delivery of the goods by the 
manufacturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory or 
inferior quality of goods, vis-à-vis as laid down in the contract. 
(16)   Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just cause. 

CATEGORY OF OFFENCE  :- 
(A)     First degree of offence:   1 to 16 of the above Clause-41 to be considered as First degree of offence. 
(B)     Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a 

particular Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree 
of offence. 
 
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by 
the concerned Bidder or prospective Bidder shall also be forfeited. 
 
PENALTY FOR OFFENCE :- 
 

(I)      For committing First degree of offence:  Disqualifying a Bidder from participating in any procurement 
process under the Administrative Department of Government of West Bengal up to 2 (two) years. 

(II)     For committing Second degree of offence: Disqualifying a Bidder from participating in any 
procurement process under the Administrative Department of Government of West Bengal up to 3 
(three) years. 
 
PROCEDURE  OF  SUSPENSION  AND  DEBARMENT  DURING  THE  PROCUREMENT PROCESS 
 

(1)     Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information made available to 
him may invite the process of suspension/debarment proceedings by filing a written application with 
the Bid Evaluation Committee and such filing of written application has to be done within forty eight 
hours from the date and time of publication of the result of technical evaluation of any bid. 

(a)   Upon verification of the existence of grounds for suspension/debarment, the Chairperson of Bid 
Evaluation Committee shall immediately notify the bidder concerned either electronically through his 
registered e-mail or in writing to his postal address, advising him that: 

i)  A complaint has been filed against him and prima facie material has been found, which may lead to 
suspension/debarment. 

ii) He has been recommended to be placed under suspension/debarment by the suspension 
committee (as constituted by the respective Administrative Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification by the Bid Evaluation 
Committee, may approach the Chairperson of Suspension Committee by submitting all required 
documents in his favour for hearing. Any application made thereafter would not be entertained. 
Such  notice  should  contain  the  e-mail  id  and  the  postal  address  of  the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation Committee, Suspension 
Committee shall issue a notice to the alleged bidder electronically through his registered e-mail id, to 
submit all relevant documents in support of his defense within three working days after issuance of 
the notice of the Suspension Committee. The Suspension Committee will conduct the hearing within 
seven working days from the date of receipt of the documents from the alleged bidder. If no appeal 
has been received from the alleged bidder or if after hearing sufficient ground for suspension is 
found, the Suspension Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six months from the date 
of issuance of suspension order. The Chairperson of the 



 

 

Suspension Committee shall issue the suspension order within seven days from the last date of 
hearing and shall notify the bidder concerned either electronically through  his  registered  e-mail  id  
or  in  writing  to  his  postal address.  The  Chairperson of  Suspension Committee shall  also  
inform  the decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee would reject the 
recommendation of Bid Evaluation Committee and would allow the bidder to take part in the tendering 
process. 
If  the  bidder is  suspended, the  Suspension Committee would  recommend debarment of the 
bidder and forward the case with all documents to the Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the Suspension Committee shall 
scrutinize the documents. The Debarment Committee will hold a hearing of the alleged bidder and 
issue necessary order within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department for orders of 
Debarment. The Department in due course will issue Debarment Order  disqualifying/prohibiting the  
erring  bidder  from  participating in  the bidding/procurement of all projects under the 
Administrative Department for a specified period. The alleged bidder shall be intimated accordingly 
either electronically through  his  registered  e-mail  id  or  in  writing  to  his  postal address. 
Otherwise the Debarment Committee may reject the recommendation of the Suspension Committee. 
The Chairperson of Debarment Committee shall also inform the decision to all concerned. 
 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 
 

(A)  Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall recommend 
for  debarment to  the  Bid  Evaluation Committee. The  Bid  Evaluation Committee shall submit his 
recommendation of debarment of the alleged Bidder along with a detailed report stating clearly the 
reasons for debarment to the Debarment Committee within 30 (thirty) days from the date of 
termination of contract. The alleged Bidder shall be intimated accordingly either electronically to his 
registered e-mail id or in writing to his postal address. The Chairperson of Bid Evaluation Committee 
shall also inform the decision to all concerned. 

(B)  The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee shall 
scrutinize the documents. The Debarment Committee will hold a hearing about the matter from the 
Bidder and issue necessary order within 10 (ten) working days from the last date of hearing. The 
Debarment Committee, if satisfied after hearing, shall forward the case to the Department for the 
order of debarment. The Department in due course will issue debarment order 
disqualifying/prohibiting the erring Bidder from participating in the bidding/procurement of all 
projects under the Administrative Department, Government of West Bengal for a specified period. The 
alleged Bidder shall be intimated accordingly either electronically to his registered e- mail id or in 
writing to his postal address. Otherwise the Debarment Committee may reject the  recommendation 
of  the  Bid  Evaluation Committee. The  Chairperson of Debarment Committee shall also inform the 
decision to all concerned. 
 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 
 

(a)     Bidder placed under Suspension/Debarment by the competent authority will not be allowed to 
participate in any procurement process under the Administrative Department within the period of 
suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to the 
Government. 

(b)     If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”, 
“Letter  of  Acceptance cum  Work  Order”,  “Work  Order”,  “Notice  to Proceed”, “Award of Contract” 
etc. for any Bid, the Suspended/Debarred Bidder shall not be qualified for Award for the said Bid 
and such Procurement Process will be dealt with as per existing norms by simply excluding the erring 
Bidder. 

(c)    If the Suspension/Debarment Order is issued after award of a Government Project/Contract to the 
Debarred Bidder, the awarded Project/Contract shall not be prejudiced by the said Order provided 
that the said offence(s) committed by the Debarred Bidder is not connected with the awarded 
project/contract. 
 
Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect 
of the Tender contract and all correspondences concerning rates, claims, change 



 

 

in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made 
with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be 
valid unless copies are sent to the Engineer-in-Charge and also approved by him. Instructions given 
by the Assistant Engineer and the Junior Engineer on behalf of the Engineer-in-Charge (who have 
been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 
supervision, approval of materials and workmanship shall also be valid. In case of dispute relating 
to specification and work, the decision of Engineer-in-Charge shall be final and binding. The 
Engineer-in-Charge will however invariably take decisions relating to tender contract or as 
mentioned in the relevant rules and clauses of the contract document with the approval of the 
Tender Accepting Authority. 
 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without assigning 
reason thereof to the bidder. The accepting authority reserves the right to reject any or all of the 
tenders without assigning any reason thereof to the bidder/contractor. 
 
Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered 
for acceptance by the Department. In such cases, the Tender will be cancelled. 
 
Clause 45.  In the event of conflicting different clauses, the clauses in the e-NIT will prevail. 
 
Clause  46.    Engineer-in-Charge shall  not  entertain  any  claim  whatsoever  from  the Contractor 
for payment of compensation on account of idle labour on  such grounds including non-
possession of encumbrance free land. 
 
Clause 47.  Engineer-in-Charge shall not be held liable for any compensation due to machines 
becoming idle or any circumstances including untimely rains, other natural calamities, like strikes 
etc. 
 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work 
order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, may be 
asked to be submitted for verification. 
 
Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall be 
deducted from the Gross value of all Works Bill in terms of Finance Department order. Also it is 
instructed to register his/her establishment under the Act, with the competent registering Authority, 
i.e. Assistant Labour Commissioner / Deputy Labour Commissioner of the region. 
 
Clause 50.  No Mobilization/Secured Advance will be allowed unless specified otherwise in the 
contract. 
 
Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, 
Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, Income 
Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the Contractor/Bidder.  No  extra  
payment  will  be  made  as  a  reimbursement  or  as compensation for these. The rates of supply 
and finished work items are inclusive of these taxes and charges. 
 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own cost. 
 
Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying out  
the  work and for  taking and  checking measurements for  which no  extra payment will be made. 
 
Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, Drawings 
etc. before submitting e-Tender and satisfy himself/herself regarding the condition and nature of 
works and ascertain difficulties that might be encountered in executing the work, carrying materials 
to the site of work, availability of drinking water and 



 

 

other human requirements & security etc. Work on river banks may be interrupted due to a number 
of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, inaccessibility of 
working site for carriage of materials. Engineer-in Charge may order the contractor to suspend work 
that may be subjected to damage by climate conditions. No claim will be entertained on this account. 
There may be variation in alignment, height of embankment or depth of cutting, location of 
revetment, structures etc. due to change of topography, river  condition and  local  requirements 
etc.  between the  preparation and execution of the scheme for which the tendered rate and 
contract will not stand invalid. The Contractor will not be entitled to any claim or extra rate on any of 
these accounts. 
 
Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have to be 
maintained at site by the Contractor and the same has got to be issued from the Engineer-in-Charge  
before  commencement  of  work.  Instructions  given  by  inspecting officers not below the rank of 
Assistant Engineer will be recorded in this book and the contractor must note down the action to be 
taken by him in this connection as quickly as possible. 
 
Clause 56.  The work will have to be completed within the time mentioned in the e-NIT. A suitable 
Work Programme based on time allowed for completion of work as per e-NIT is to be submitted by 
the contractor within 7 (seven) days from the date of receipt of work order which should satisfy the 
time limit of completion. The contractor should inform in writing, within 7 (seven) days from the date 
of receipt of work order, the names of his authorized representatives who are to remain present at 
site daily during work execution who will receive instructions of the work, sign measurement book, 
bills and other Government papers etc. 
 
Clause 57.  No compensation for idle labour, establishment charge or on other reasons such as 
variation of price indices etc. will be entertained. 
 
Clause 58.  All possible precautions should be taken for the safety of the people and work force 
deployed at worksite as per safety rule in force. Contractor will remain responsible for his labour in 
respect of his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases 
as promptly as possible. Proper road signs as per PWD practice or any  other  sign  board  for  
safety  purpose  as  per  requirement  by  the  concerned Administrative Department will have to be 
erected by the Contractor at his own cost while operating in public thoroughfares. 
 
Clause 59.  The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 
 
Clause 60.  The Contractor will have to accept the Work Programme as per modifications and 
priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable 
items are completed before impending monsoon or rise in river flood water level or for other suitable 
reasons. 
 
Clause 61.  Quantities of different items of work mentioned in the tender schedule or in work order 
are only tentative. In actual work, these may vary considerably. Payment will be made  on  the  basis  
of  works  actually  done  in  different  items  and  no  claim  will  be entertained for reduction of 
quantities in some items or for omission of some items. For execution of quantitative excess in any 
item or supplementary new items of work as decided by the Department, approval of the 
Superintending Engineer / Chief Engineer / Government  would  be  required,  depending  on  
whosoever  be  the  Tender  Accepting Authority, before making such payment. 
 
Clause  62.    In  order  to  cope  up  with  the  present  system  of  e-billing,  supply  of 
departmental materials is generally not allowed. However, if in special circumstances, Departmental 
materials may be issued to the Contractor/Bidder to the extent of requirements as assessed, those 
may be recovered from the Running Account Bill and/or Final Bill, as applicable. 
 
Clause 63.  Any material brought to site by the contractor is subject to approval of the Engineer-in-
Charge. The rejected materials must be removed by the contractor from the site at his own cost 
within 24 hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and 
carriage of all materials to worksite. The materials will have to be supplied in phase with due 
intimation to the Assistant Engineer concerned in 



 

 

conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, 
HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet containing the name 
of the Manufacturers, Test Report etc. will also be submitted on each occasion. Engineer-in-Charge 
may conduct independent test on the samples drawn randomly before according approval for using 
the materials at site. In this regard decision of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to employ 
70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local 
labour, the Contractor shall employ skilled labour locally secured by Government in the manner 
indicated above. For bridge works, highly technical works of labour, the contractor may, with the 
prior permission in writing of the Engineer-in-charge to whom full facts must be placed for such 
permission, import and employ skilled labour up to 30% (Thirty Percent) of the total requirement. In 
this case the expression “Imported labour” shall mean “labour imported primarily from other States 
and secondarily, from the distant districts of the State of West Bengal.” In case where the contactor 
fails to secure unskilled local labour or to engage imported labour, the contractor shall employ 
labour locally recruited by Government or labour imported by Government at the rate to be 
decided by the Superintending Engineer of the works concerned, whose decision as to the 
circumstances in which employment of such labour is of mutual advantage to Government and the 
contractor, will be final and binding on the parties. 

 
Clause 65.  All queries and disputes arising out of the works tender contract is to be brought to 
the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision 
within 15 days. 
 
Clause 66.  The contractor shall have to make his own arrangements for water, both for the work 
and use by his workers, etc., for road rollers and for all tools and plant, etc., required on the work. 
 
Clause 67. Contractor will be responsible for the payments of all water charges payable to the 
Corporation Municipality / Panchayat or any other water works authority including a Government 
Department concerned. 
 
Clause 68.  If the contractors shall desire an extension of the time for completion of the work under 
clause 5 of the contract, no application for such extension will be entertained if it is not received in 
sufficient time to allow the Executive Engineer to consider it and the Contractor will be responsible 
for the consequences arising out of his negligence in this respect. 
 
Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or cables, 
where necessary, and he will not be entitled to any extra payment on this account. 
 
Clause 70.  Contractors in the course of their work should understand that all materials obtained in 
the work of Dismantling, Excavation, etc., will be considered Government property and will be 
disposed of to the best advantage of Government. 
 
Clause 71.  In case of very special case of circumstances, if any Departmental materials are 
issued, there may be delay in obtaining the materials by the Department and the Contractor is, 
therefore, required to keep himself/herself in touch with the day to day position regarding the supply 
of materials from the Engineer-in-charge and to so adjust the progress of the work that his labour 
may not remain idle nor may there be any other claim due to or arising from delay in obtaining the 
materials. It should be clearly understood that no claim whatsoever shall be entertained by the 
Department on account of delay in supplying materials. 
 
Clause 72.  No compensation for any damage done by rain or traffic during the execution of the 
work will be made. 
 
Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric danger 
signals whenever available shall be provided by the contractors on the barriers as well as paraffin 
lights. Facilities for the electric connection will be made by this Department but the Contractor will 
bear all the expenses. 



 

 

Clause 74.   The Contractor should quote through rate inclusive of cost of materials and carriage to 
place of working. 
 
Clause 75.  The Contractors should give complete specifications showing the method of execution 
and the quantity and quality of materials they intend to use per hundred square metre area. 
 
Clause 76.  In cases where water is used by the Contractor he will be required to deposit in 
advance with the Executive Engineer the charges for water which are to be calculated in accordance 
with the schedule of miscellaneous rates in the Canal Act. 
 
Clause 77.  It must be clearly understood by the Contractor that no claim on account of enhanced 
rates on those already accepted, due to fluctuations arising out of any situation will be entertained 
during the currency of this contract for the work as per schedule attached to the agreement and the 
additional work, if any, under Clause 12 of the contract. 
 
Clause 78.  In the event of emergency the Contractor will be required to pay his labour everyday 
and if this is not done, Government shall make the requisite payments as would have been paid by 
the contractor and recover the cost from the contractors. 
 

INCONVENIENCE OF THE PUBLIC 
 
Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove any 
materials, which are considered by him to be a danger or inconvenience to the public or cause them 
to be removed at the contractor’s cost. 
 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the satisfaction 
of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by 
the Engineer-in-charge and nothing extra will be paid. 
 
Clause 81.  The  Contractor shall  not  allow  any  rubbish  or  debris  to  remain  on  the premises  
during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place neat and tidy during 
the progress of the work. The Engineer-in-charge may get the site premises cleared of debris etc. 
And recover the cost from the bill of the contractor, if the latter shows slackness in observing this 
clause. 
 
Clause-82.  Construction materials brought at site shall not be stacked at random. The contractor 
shall stack all these materials as directed by the Engineer-in-charge. 
 
 

INTERPRETATION OF CLAUSES 
 
 
Governor means the Governor of the State of West Bengal and his/her successors. The Government 

means Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 
 

The Divisional Officer means the Executive Engineer of the concerned Works Department for the 
time being of the Division concerned, also identified as the Engineer-in-Charge. 
 

The Sub-divisional Officer  means the Assistant Engineer of the concerned Works Department for 
the time being of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the 
Section concerned. 
 

Superintending Engineer  in  the  concerned works  Department is  the  final  Authority regarding 
Schedule of Rates and also the acceptance of Non-scheduled item rates arrived on the basis of 
market rate analysis for supplementary items, and the authority for approval of Reduced Rates and 
Part Rates. He is also the Tender Accepting Authority for works of value above Rs. 45.00 lakh and 
up to Rs. 2.00 crore under existing delegated power. 
 

Chief  Engineer  in  the  concerned  Works  Department  is  the  technical  head  of  the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 



 

 

2.00 crore. Excess work over individual items comprising the original tender may be exceeded 
beyond 10% with the approval of concerned tender accepting authority and verified by the 
Superintending Engineer / Chief Engineer subject to the total value of work upon completion is 
within the technically sanctioned cost and that there is no major deviation from original scope 
of work in the tender. Any supplementary tender/item/work in connection with the main 
tender is to be taken up with the approval of the Tender Accepting Authority not below the 
rank of Executive Engineer. Such supplementary tenders above 10% of BOQ are to be executed 
only with the approval of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 
 
Irrespective of the accepting authority, Divisional officer shall be the authority signing 
agreement for all tenders of value more than Rs. 3.00 lakh up to any amount on behalf 
of the State. 
 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under clause 
10: 
 

Particulars tes at which the materials will be 
charged to the contractor 

Place of delivery 

Unit Rs. P. 
    

 

Note 1- The person or firm submitting the tender should see that the rates in the above schedule are 
filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 
 
 
 
 
 

 
(Name in full) 

*Signature of C ontractor/Agency with official 
seal containing Principal office address 

(Name in full) 
*Signature of Managing Director 

on behalf of West Bengal Medical Services 
Corporation Limited with official seal containing 

designation & address 
 

* To be authenticated on each and every page of the contract document by all parties. 
 



Sl 
No

Total 
Quantity                      

Unit

Rate (incl. 
GST & 
L.Cess)

Amount (incl. 
GST & L.Cess)

Remarks

407.750 Sqm ₹ 7.15 ₹ 2,915.42

₹ 3,69,813.00

₹ 6,316.05

Damaged Civil Works at Hybrid CCU (4th floor) of Salboni SSH, Paschim Medinipur

Description of Items 

1 Dismantling worn out wall or ceiling of Tarja or Durmamat and removing 
the dismantled materials as directed. In 4th floor

407.750 Sq.M.
2 (A) Providing and fixing of false ceiling with powder coated exposed G.I. 

grid suspension system (E-Grid T 2430 or equivalent load carrying 
capacity with mid span deflection not exceeding 1/360 span with hanger 
spacing of 1200mm c/c ) consisting of Main Runner 3600 mm long, Cross 
Tee 1200 mm / 600 mm long and Wall Angle. The Wall Angle shall be 
fixed on PVC Dash Fasteners on the perimeter of the wall by steel screws 
with distance 300mm c/c. The Main Runners to be placed @ 1200 mm. 
The Cross Tee 1200mm will be inserted in the pre-cutslots of Main Runner 
at a regular interval of 600 mm to form a modular grid of 1200mm X 
600mm. Additional Cross Tees of 600 mm shall be placed perpendicular 
to the Cross Tee 1200 mm long to finally form a grid of 600 mm X 600 
mm. Grid of module size 600 mm X 600 mm shall be supported by 6 mm 
dia G.I. wire from purlins / soffit. 6 mm thick High Pressure Steam Cured 
Non Asbestos Fibre Cement Standard Ceiling Board (Density > 1300 
Kg/m3) of size 595 mm X 595 mm, conforming IS 14862 & Type B 
Category III of ISO 8336, tested as per AS-1530 part 3 & BS-476 Part 
4,5,6,7 & 8, should be placed in the Grid module to form a False Ceiling. 
All complete as per the drawing & directions of Engineer-in-charge. At 4th 
Floor. 407.750 Sq.M.

₹ 15.49

₹ 884.32 ₹ 3,60,581.48
3 Washing & cleaning with soap water and rubbing with oil cloth in all 

types of floor and dado.

Total =

In Words : Rupees three lakh sixty nine thousand eight hundred twelve and  ninety five paisa only.
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