WEST BENGALMEDICAL SERVICES CORPORATION LTD.
(Wholly ownedby theGovernmentof WestBengal)
SwasthyaSathi, GN-29, Sector-V, Salt Lake, Kolkata-700091

NOTICE INVITING TENDER FOR

Supply & delivery of electrical maintenance material at Suri Super Speciality
Hospital, District: Birbhum 2nd call

(NIT Reference No.: WBMSCL/NIT-408/2026; Dated - 01/06/2026)



WESTBENGALMEDICALSERVICESCORPORATIONLIMITED

(Wholly Owned by the GovernmentofWest Bengal)
Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091
Phone:033-4034-0300¢ Email:info@wbmsc.gov.in { website:www.wbmsc.gov.in

LT.B. No. :WBMSCL/NIT-408/2026;

Dated - 01/06/2026

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Supply & delivery
of electrical maintenance material at Suri Super Speciality Hospital, District: Birbhum 2nd call”from the bonafied,
resourceful and reliable experienced Contractor in West Bengal.

TWO BID SYSTEM

Cost of Tender
sl Estimated Earnest documents N & add f
: Name of the Work Amount Money (Rs.) Period of ameh Sff' resso
No. (Rs.) (Rs) (Non- Completion theOffice
refundable)
Supply & delivery of
electrical maintenance .
material at Suri Super %vaSthStsoart_}S’ g;\{t
1 Speciality Hospital, 7,62,043.00 | 15,241.00 NIL 30(thirtyDay) Lai<e, K’olkata-
District: Birbhum 2nd call 700091
GENERAL CLAUSE OF NIT:

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the

Financial Bidding.
TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in
his own name duly issued to him by the company or the firm of which he happens to be director or
partner, such individual person either belonging to and appropriate cadre officer of the company or an
authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered
in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V) in prescribed proforma with proper dated signature
in the relevant spaces to be uploaded electronically. Documents in support of the information
furnished in Forms I to V & must be attached/uploaded for evaluation and the file number &

page number has to be indicated in the respective column of the Form.
b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website

https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of

Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT. The

documents submitted by the bidders should be properly indexed.
EligibilityCriterionforparticipationinthetender :-

3.0 i)Credential :-

(a) The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one similar
nature of work/EI works under the authority of State/Central Govt., State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 21 call, 20% in case of 34 call
of the Estimated amount put to tender for intended job.



OR

(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least similar nature of
work/El worksunder the authority of State/Central Gov., State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of
3rd call of the Estimated amount put to tender for intended job.

OR

(c) The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at
least one single running work of similar nature/EI works which has been completed to the extent of
80% or more (75% in case of 2n call, 70% in case of 31 call) and value of which is not less than the
value of 40% (30% in case of 2nd call, 20% in case of 34 call) of the estimated amount put to tender of
intended job under the authority of State/Central Gov. State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential
certificate it should be clearly stated that the work is in progress satisfactorily & also that no
penal action has been initiated against the executing agency, i.e. the tenderer.

N.B.- a) Estimated amount, Date of completion of project or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed
is to be mentioned in the Credential Certificate. Payment certificate will not be treated as
credential. Credential Certificate issued by competent authority of State/Central Gov.,
State/Central Gov. undertaking, Statutory/Autonomous Bodies constituted under the
statue of the Central / State Government will be taken as credential. However, Credential
Certificate issued to sub-contractor by Central or State Govt. undertaking/Govt.
Enterprise shall not be accepted.

b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.
c) Work order of relevant work(s) supported with completion certificate to be submitted.

ii) TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced
technical personnel, the minimum being one Supervisory licence Holder(part no 1,2,&11), in-case
of EI work(Authenticated documents in respect of qualification and engagement shall be furnished
for Technical Evaluation).

iii) PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence,
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year
2025-26, is to be submitted with Technical Bid document.

iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
operative Societies are required to furnish valid bye law, Current Audit Report.

V) JointVenturewill not be allowed.
vi) Deleted.
vii) MOU will not be allowed.

viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed
shall have to be either Notarised / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory
Documents).

ix) Deleted.

X) A prospective bidder shall be allowed to participate in the particular job either in the capacity
of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof.

And
If individual entity is found to be present in more than one bidding firm for a specific Sl as a
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the



8.
9.

respective firms containing that particular entity shall be considered as non-responsive.

xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to
SL .
No Name of the Work Name of the site Amount

Supply & delivery of electrical maintenance
material at Suri Super Speciality Hospital, SuriSSH, Birbhum 15.241.00
District: Birbhum 2nd call ! '

TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.
will bestoppedfore-
tenderprocurementofthisofficewef.01.09.2016.NecessaryEarnestMoneywill be
deposited by the bidder electronically: online - through his net banking enabled
bank account, maintained at any bank or: offline - through any bank by generating
NEFT/ RTGS challanfrom the e-tendering portal. IntendingBidder will
gettheBeneficiarydetailsfrome- tender
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective
BankaspertheBeneficiaryName&AccountNo.,

Amount,BeneficiaryBankname (ICICIBank)&IFSC Codeande-
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be
submitted.Theearnestmoney ofthesuccessfulbidder(being

convertedtosecuritydeposit)deposited, will remain under the custody of the department till
satisfactory completion of thework in full including extended quantity if ordered for.
Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make
it10% (Tenpercent)of thevalue ofworkbilledfor.

ConstructionalLabourWelfareCess@1%/(onepercent)ofthecostofconstructionwillbededucted
fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above.

Deleted.

Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of
opening of the financial proposal.However, extension of bid validity may be suitably considered by the
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be
forfeited.

All materials shall be of approved brand in accordance with relevant codeof practice and manufacture
accordingly and shall be procured and supplied by the agency at their own cost. Authenticated evidence are
to be submitted along with challan and test certificate. If required by the Engineer in Charge, further testing
from any Government approved Testing laboratoryshall have to be conducted by the agencyattheir
owncost.

Deleted.
Deleted.

PRICE ADJUSTMENT / PRICE PREFERENCE

10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or

decrease).
ii) No price preference will be allowed for the work under this NIT.

11.No MobilizationAdvance / SecuredAdvance will be allowed.
12.Prospectiveapplicantsnote carefully theminimumaqualificationcriteriaasmentionedin instructionto bidders

beforetenderingthe bids.

13.NoConditional Bid/Tender will be acceptedunder anycircumstances.
14.Deleted.
15. Before uploading tender document through e-filing each page of the tender documents are to besignedby

the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich
theBidwillbe treated asinformal.



16.

The employer reserves the right to accept or reject any / all offer without assigning any reason
whatsoever and is not liable for any cost that might have incurred bythe Bidder at the stage of Bidding.

The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free
reserveavailable to the firm shouldbe positive.

17.IMPORTANTINFORMATION

A. CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be
applicable inthisTender including1%cess.

B. DATE &TIME SCHEDULE

13:)'. PARTICULAR DATE &TIME

i) | Date of uploading of N.I.T and Tender Documents (online) 04/06/2026

ii) | Documents Sell /downloadstartdate (online) 04/06/2026 at 3.00 p.m
iii) | Bid SubmissionUpload Startdate (online) 04/06/2026 at 4.00 p.m
iv) | Bid SubmissionUpload End date (online) 11/06/2026 at 3.00 p.m
v) | Date & PlaceforOpeningofTechnicalbid(online) for the Bidders 12/06/2026 at 3.00 p.m
vi) | Date &place for openingof financial proposal To be notified later

17.

18.

19.
20.
21.

22.

23.

24,

25.

C: LOCATIONOFCRITICALEVENTS

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector-V, Saltlake,Kolkata-700091”
InterestedbiddermaybepresentedatWestBengalMedicalServicesCorporationLimited,SwasthyaSathiB
uilding,GN-29,Sector-V,Saltlake,Kolkata-

700091during openingofbid. Managing Director, West Bengal Medical Services Corporation
Limited may call open bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor
absentduringopeningof tender.

Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as
schedule / prescribed date for thesame purpose.

Thesuccessful Bidder shallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal
MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder.

Bank guarantee shallbe accepted for the purpose of thesecurity.

Deleted.

The intending bidder(s) required to quote the rate (percentage above/below/at par) over the
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed
bythe departmentunder anycircumstances.

TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT.
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense.

TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhich
minimum10%(ten) percent shall be of the applicant’sown resource. [NonStatutoryDocuments (Financial
Statement)]

ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe

Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned

abovethecontractorshall make the same goodat hisownexpense to thesatisfaction of theEngineer
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the
cost (of which the certificate of the Engineer in Charge shall be final) from hissecurity depositorany
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shall become
payable only after expiry of the Defect Liability Period after making necessarydeductionif applicable.

IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilar ~ multiple



26.

27.

28.

29.

rates willnot be entertained /accepted. Lowest offer will beascertained by sealed bid amongst thelowest
bidder.

Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per
stipulationof ITRules inforce.

Listof“TechnicallyQualified Bidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically

QualifiedBidders”, that objection should be lodged to the Managing Director, WBMSCL within 48
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will
be entertainedbythe Tender EvaluationCommittee

Before issuanceofLetter ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay
verifythecredential&otherdocumentsofthelowestbiddersouploaded  onlineiffoundnecessary.Ifitis  found
such document incorrect/ manufactured/fabricated, Letterof Acceptance /ProvisionalWork
orderwillnotbe issued in favourofthebidder underany circumstancesandaction willbetaken accordingly.

In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered

Power ofAttorneyisto beproduced.

30. The EarnestMoneymaybe forfeitedif;-

a) IftheBidder withdrawstheBid duringtheperiodof Bid validity.

b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated
time period.

¢)  Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the credential or any
otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect /
manufactured/fabricated.

31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseas stated

32.

33.

34.

35.

inlater notification willsupersede formerone infollowingsequence;-

a) Notice InvitingTender

b) SpecialTermsand Conditions c)
Financial Bid

d) Schedule of Works

All works covered in the clause appearing hereinaftershall be deemed to form a part of the

appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment
willbe madeforparticularworks.

Deleted.

Prospective bidders must have sufficient credentials to participate in the tender aspernotificationof
Clause No 3.

ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring
agreement or so. Inthatcasesanctioned estimate will bebindingcriteria.

As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If
the bidder fails to submit the Additional Performance Security within seven working days from the date of
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after



36.

37.
38.

39.

40.

41.

serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order,
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week
of delay or part thereof until the date of successful completion of the Works to the satisfaction of
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even
prior thereto for breach by the Contractor.

No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a
reasonable opportunity to the Contractor to explain the reason behind its delay.

Allbatteries as mentioned in the Annexure-I, Section B should be reached in Sealed/Packed condition.

Allbatteries as mentioned in the Annexure-I, Section B to be supplied by the Agency/ vendor at his own risk
and including of all applicable taxes, charges, transportation, labour charges etc.

WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20%
(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions.
The price for the additional quantity of individual goods will be as per the contracted price of this bid.

The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-maillD) toWBMSCLbefore
issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix during DLP
period,sameshould be notified to theconcernedsite Engineers of WBMSCL within 2(two)working days through
e-mail.

Thebidderhastoattendbreakdowncall relatedtobatterieswithin72(seventytwo)hoursfromthetimeof
complainlodge bythe site engineerof WBMSCL.Incaseofreplacementofdefective batteriesthe bidder have
tosupplyand replacewithsimilar specification,makeandquantities ofbatterieswithin7(seven)workingdays
fromthedateofissuingletterforreplacementofbatteriesbytheconcernedsiteengineerof WBMSCL.If bidder fails
and found reluctant to attend the breakdown call of the batteries in due time as already
mentioned,apenaltyamountwillbeimposedfor suchincomplianceofthe breakdownissue@Rs.500/-per
day,maximum tol0%ofthe totalsecurity deposit oftherespectiveSSH.Incase ofreplacementofbatteries,if
thebidderfoundreluctantto  replacethe  batteriesafter15(fifteen)daysfromthe  replacementnotification,
WBMSCLmayprocurethebatteriesbytheirownarrangement,andthecostforprocurementof batteries including
taxes,delivery charges etc.willbededucted fromthesecuritydepositofthe vendor.

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded &  digitally
signed in support of the minimum criterion as mentioned above. If anydocument
submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will
beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT
Rulesinforce.

Sd/-

Managing Director

WestBengalMedicalServicesCorporationLimited



PaymentSchedule

Payment will bemadeaccordingto B.0.Q.



INSTRUCTIONTO BIDDERS
SECTION- A
Generalguidancefore-Tendering

Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed
for assistingthecontractorsto participate ine-Tendering.

1.

RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be
enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto
https://etender.whb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal.
Digital Signature certificate (DSC) Each contractor is required to obtain a class-Il or Class-III Digital
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National
Information’s Centre (NIC) on payment of requisiteamount details are available at the WebSite stated
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token.

3.  Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of
collectionof Tender Documents.

Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle

job, allhisapplicationswill berejected forthat job.

SubmissionofTenders/General process of submission: Tenders are to be submitted through
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal&
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal
shouldcontainscannedcopies of the followingintwo covers(folders).

A-1.Statutory CoverfileContaining.

Technical Bid:

i)
ii)

Earnestmoney(EMD)asprescribedintheNIT
NIT

iii) Forms(Asmentioned inthe NIT,Section-B)

Financial Bid:
iv) TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.0.Q. under Financial Bid.

A-2. Nonstatutory/TechnicalDocuments

i. CurrentincomeTaxreturn(fortheassessmentyear2024-
25),PAN,GSTRegistrationCertificate&ProfessionalTaxreceipt challan for the financial year 2024-25

ii. Valid enlistmentrenewalcertificate iii.
Registered Deedofpartnership Firm

iv. Trade Licensefromtherespective Municipality/Panchayetetc.

V. CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo-operativeSocieties
(for Regd. Unemployed Engineer’sCo- Operative SocietyLtd.)

Vi. RequisiteCredentialCertificateasmentioninClause[2(i)]ofthisN.LT.

Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender
liable to be rejected for both statutory&nonstatutorycover.



THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE
ARRANGEDINTHEFOLLOWINGMANNER

Clickthecheck  boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick  thetab  “Submit
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt
and upload”andthenclick the “Technical”Folder to uploadtheTechnical Documents.

Sl Category SubCategory

No. Name Description Details

Current Income Tax return (for the assessment 2025-
A. Certificates Certificates 26), PAN, GST Registration Certificate & Professional Tax
receipt challan for the financial year 2025-26

Certificate of Registration’ fromthe respective
B. | CompanyDetails | CompanyDetails-1 | AssistantRegistrar of Co -operative Societies(for Regd.
Unemployed Engineer’s Co —-Operative Society Limited)

Documentsof Credential (inthe formof work
Credential completion certificatesandpayment certificates) as
mentioned inClause No.[2(i)]

Credential (in
applicablecases)

B.Technicalproposal
i.OpeningofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West

BengalMedicalServicesCorporationLimitedandhisauthorizedrepresentativeelectronicallyfromthewebsit
e stated usingtheirDigital SignatureCertificate.

ii. Intendingbiddersmayremainpresentif theysodesire.

C.Financialproposal

i) Thefinancialproposalshouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities(BOQ). The
contractor istoquotetherate (Offering Above/ Below/Atper)online
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the
Scheduleof worksgivenintheformat of Annexure)

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe

contractor.

PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT INFORMATION:

Ifanytenderer  failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates

andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif
thereisanysuppression  offacts,theTendererwillbesuspendedfromparticipatinginthetendersone-  Tender

platformfor3(three)years.In additionhisuser IDwillbedeactivatedand Earnest Money Deposit will
standforfeited.Besides, WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal
actionagainst such tenderer.

AWARD OF CONTRACT

TheTenderInvitingAuthorityreservestherighttoacceptorrejectanyTenderandtocanceltheTenderingprocessand
reject all TendersatanytimeandpriortotheAwardofContractwithouttherbyincurringany
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersofthe ground
forEmployer’saction.

TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority ~ through
acceptance letter/email..

The notificationof awardwill initiate the executionof agreement.

TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.0.Q,STC&TF.will be the
part of the Contract Documents.



Annexure-A

Estimate for the work Supply & delivery of electrical maintenance material at Suri Super Speciality
Hospital, District: Birbhum 2nd call .
NIT Reference No. :WBMSCL/NIT-408/2026; Dated - 01/06/2026

SLL

No.

Description of work

Qty.

Unit

Rate
(+ GST)

Amount
(+ GST)

Supply and delivery of indoor industrial recess mounted
round LED down Light.

Make: Philips(Greenperformsleek- DN296B LED 20 S-
6500 PSE WH S2)or equivalent of Jaquar/Bajaj as
approved by EIC.

50.0

Nos.

2052.02

102601.00

Supply and delivery of indoor industrial mounting rail
for single TLED lamps, powder coated with CRCA sheet
steel, eliminating spot welds & hence rust free, side in
type lamp holder bracket.

Make- Philips (TMC 502 1XT-LED 22 W)or equivalent
model of Bajaj / Wipro as approved by EIC.

100.0

Nos.

473.18

47318.00

Supply and delivery of indoor industrial, mounting rail
for double TLED lamps, powder coated with CRCA sheet
steel, eliminating spot welds & hence rust free, side in
type lamp holder bracket.

Make- Philips (TMC 502 2XT-LED 22 W)jor equivalent
model of Bajaj / Wipro as approved by EIC.

50.0

Nos.

631.3

31565.00

Supply and delivery of indoor industrial LED tube, 1200
mm, 18 W, 2100 Im, T8, 6500 K

Make- Philips Cat no-Mas LED tube-1200mm 18W 865
T8 1-2100lm or equivalent model of Bajaj / Wipro as
approved by EIC.

250.0

Nos.

631.3

157825.00

Supply and delivery of 230V 6W LED Square Down Light,
suitable for existing cutout-76mm x 76mm, Make:Havells
Cat no. -VIBETRENDSQDLR6WLEDS865S, or equivalent
model of Philips / Bajaj / Wipro as approved by EIC.

10.0

Item

947.54

9475.40

Supply and delivery of indoor industrial, recess
mounted, 2ft x 2ft, squre shaped luminaries with high
tranmitivity diffuser, IP 20, 6500 K, with inbuilt driver
Make- Philips (RC380B LED36S-6500 G6 L60W60 PSU
0D SI or equivalent model of Bajaj / Wipro as approved
by EIC.

10.0

Nos.

3788.98

37889.80

Supply and Delivery 1200 mm Ceiling Fan , Crompton
Model: HS Plus, Colour: Opal White Similar Orient/ Usha
as approved by EIC

20.0

Nos.

2882.74

57654.80

Supply and delivary of 240A - 240 VAC LED Panel
Indicator, Size: 22.5 mm dia, Colour : Red-10 nos, Yellow-
10 nos, Green-10 Nos., White-2

Make: L&T -Gen Next Pro/ Similar Siemens/ Similar ABB
[As approved by EIC]

32.0

Nos.

109.74

3511.68

Supply and Delivery 900 mm Ceiling Fan, Crompton
Model: Riviera, Colour: Opal White.
Similar Usha/ Similar Orient as approved by EIC

5.0

Nos.

2832.00

14160.00




Annexure-A

Estimate for the work Supply & delivery of electrical maintenance material at Suri Super Speciality
Hospital, District: Birbhum 2nd call .
NIT Reference No. :WBMSCL/NIT-408/2026; Dated - 01/06/2026

Supply and delivery of new 6/16 A, 2 Module, 5 pin,
Modular Socket with Shutter, Colour -White

10 | Make: Anchor(Roma)/ Similar Legrand/ Similar Crabtree | 50.0 Nos. 182.13 9106.50
(as approved by EIC)

Supply and delivery of new 6 A, 2 Module, 3 pin, Modular
Socket with Shutter, Colour -White

11 | Make: Anchor(Roma)/ Similar Legrand/ Similar Crabtree | 20.0 Nos. 130.10 2602.00
(as approved by EIC)

Supply of new 164, SP-1 way, 1Module, Modular Switch,
Colour -White

12 | Make: Anchor(Roma)/ Similar Legrand/ Similar Crabtree | 50.0 Nos. 128.86 6443.00
(as approved by EIC)

Supply of new 6A,SP-1 way, 1Module, Modular Switch,
Colour -White

13 | Make: Anchor(Roma)/ Similar Legrand/ Similar Crabtree | 50.0 Nos. 83.01 4150.65
(as approved by EIC)

Supply and delivery of Fan Regulator, 100 Watts-
Humfree - 0 - 4, Step,1 Module, Colour -White

14 | Make: Anchor(Roma)/ Similar Legrand/ Similar Crabtree | 100.0 Nos. 296.000 29600.00
(as approved by EIC)

Supply and delivery of new Modular cover plate, 3
module, with support frame, colour-white

15 | Make: Anchor(Roma/Rider)/ Similar Legrand/ Similar | 30.0 Nos. 86.73 2601.90
Havells (as approved by EIC)

Supply and delivery of new Modular cover plate, 6
module, with support frame, colour-whiteMake:
16 | Anchor(Rider/Roma)/ Similar Legrand/ Similar Havells | 30.0 Nos. 135.05 4051.53
(as approved by EIC))

Supply and delivery of new Modular cover plate, 12
module, with support frame, colour-white

17 | Make: Anchor(Rider/Roma)/ Similar Legrand/ Similar | 10.0 Nos. 339.49 3394.86
Havells (as approved by EIC)

Supply and delivery of new Plastic surface box, 3 module,
colour-white

18 | Make: Anchor/ Similar Legrand/ Similar Crabtree (as | 30.0 Nos. 69.62 2088.60
approved by EIC)

Supply and delivery of new Plastic surface box, 6 module,
colour-white

19 | Make: Anchor/ Similar Legrand/ Similar Crabtree (as | 30.0 Nos. 97.94 2938.20
approved by EIC)




Annexure-A

Estimate for the work Supply & delivery of electrical maintenance material at Suri Super Speciality
Hospital, District: Birbhum 2nd call .
NIT Reference No. :WBMSCL/NIT-408/2026; Dated - 01/06/2026

Supply and delivery of new Plastic surface box, 12
module, colour-white

20 | Make: Anchor/ Similar Legrand/ Similar Crabtree (as | 10.0 Nos. 173.46 1734.60
approved by EIC)
Supply and delivery of 1.1 KV grd. 1.5 sq.mm Single Core
'FR-LSH' PVC Insulated Copper Conductor (Unsheathed)
Wire Conforming to IS 694.

21 | Make: Polycab/KEI/ Finolex/ Havells/Gloster (as | °00-0 Mtrs 16.94 8470.0
approved by EIC)
Supply and delivery of 1.1 KV grd. 2.5 sq.mm Single Core
'FR-LSH' PVC Insulated Copper Conductor (Unsheathed)

22 | Wire Conforming to IS 694. 4500 | Mtrs 27.30 12285.0
Make: Polycab/KEI/ Finolex/ Havells /Gloster(as
approved by EIC)
Supply and delivery of 1.1 KV grd. 4 sq.mm Single Core
'FR-LSH' PVC Insulated Copper Conductor (Unsheathed)
Wire Conforming to IS 694.

23 | Make: Polycab/KEl/ Finolex/ Havells/Gloster (as | 3600 Mtrs 40.12 14443.20
approved by EIC)
Supply and delivery of 20 mm dia MMS PVC
/uPVCConduit,

24 Make: Presto plast/Precision/Supreme as approved by 600 Mrs 3178 1906.80
EIC
Supply and delivery of 25 mm dia MMS,PVC /uPVC

25 | Conduit,Make: Presto plast/Precision/Supreme as | 60.0 Mtrs 44.0 2640.0
approved by EIC
Supply and delivery of PVC round Space bar saddle for 20
mm dia PVC Conduit

26 Make:Prestoplast/Precision/Supreme as approved by 200.0 Nos. 590 118000
EIC
Supply and delivery of PVC round Space bar saddle for 25
mm dia PVC Conduit

27 Make: Presto plast/Precision/Supreme as approved by 500.0 Nos. 7.08 354000
EIC
Supply and delivery of Singlen Phase AC 450mm Wall
Mounted Full Metallic bracket Fan .

2g | Make: Crompton WM -sstorm2 plus or equivalent of | ;4 Nos. 5327.00 53270.00
Orient/EPC as approved by EIC.
Supply and delivery of Residual Current Circuit Breaker,
DP, 40 A, 30mA,Make: L&T Cat no. BG204003

29 Similar Siemens/ Similar Legrand as approved by EIC. >0 Nos. 272580 13629.00
Supply and delivery of Digital time switch,

30 | Make: L&T(Cat No. 67DDTO0)/Similar Siemens/ Similar 20 Nos. 1780.62 3561.24
Legrand as approved by EIC.
Supply and delivery of Residual Current Circuit Breaker,
DP, 63A, 30mA, Make: L&T Cat no. BG206303

31 ’ ! ’ 5.0 Nos. 3400.76 17003.80
Similar Siemens/ Similar Legrand as approved by EIC. o8




Annexure-A

Estimate for the work Supply & delivery of electrical maintenance material at Suri Super Speciality
Hospital, District: Birbhum 2nd call .
NIT Reference No. :WBMSCL/NIT-408/2026; Dated - 01/06/2026

3 Supply and delivery of Danger board (15 cm. x 10 cm. )

10.0

Nos.

39.6

396.40

33 Supply and delivery of Danger board (20 cm. x 30 cm. )

10.0

Nos.

76.82

768.20

Supply and delivery of Stainless Steel SS electrical panel
34 | door lock

20.0

Nos.

35.40

708.00

Supply and Delivery of LED PLL Lamp Holder (4 pin)
Type: LED PLL 36W, 6500 K

35 Make: Philips

100.0

Nos.

25.96

2596.00

Supply and Delivery of LED PLL 18W Lamp
36 | Make: PhilipsLED PL-L 18W, 6500 K 2G11 or equivalent
model of Bajaj / Wipro as approved by EIC.

100.0

Nos.

473.18

47318.00

Supply and Delivery of Plug Top, 164, 3pin
37 Make: Anchor(Roma) or equivalent of Legrand/Crabtree
as approved by EIC.

30.0

Nos.

75.52

2265.60

Supply and Delivery of Plug Top, 6A, 3pinMake:
Anchor(Roma) or equivalent of Legrand/Crabtree as

38
approved by EIC.

30.0

Nos.

62.54

1876.20

Supply and Delivery of Capacitor 2.5 MFD,
39 | Make: Tibcon or equivalent of pwd brand approved.

200.0

Nos.

25.00

5000.00

Supply and delivery of Shant Releases for L&T make Air
Circuit Breaker(CN-CS 1600 S1),240V AC

0| Make- L&T(SL-927180B00)

2.0

Nos.

2858.00

5716.00

Supply and delivery of UV coil for L&T make Air Circuit
Breaker(CN-CS 1600 S1), 240V AC
Make- L&T Cat no. 92720B000

41

1.0

Nos.

4279.86

4279.86

Supply and delivery of new 2.5 Sq mm, 3 core, PVC
insulated & FRLS Multi core Round Sheathed Bright,
Annealed Bare Copper Conductor heavy duty industrial
42 | FRLS Cable for Voltage grade upto 1100V as per IS
694:2010.

Make:Polycab/Havells/Gloster/Finolex(as approved by
EIC)

100.0

Mtrs

159.30

15930.00

Supply and delivery of new Electrical Insulating Mat,
Class B -2.5 mm thick (Suitable for upto 11 kV AC Panel),
one side plain other side patterened, fire
43 | retardenceColour Blue, as per 1S-15652/2006, 1 Mtr.
Width (Reputed Brand ISI std. BIS License as approved
by EIC)

10.0

Mtrs.

864.94

8649.40

Supply and delivery of Power Contactor , 4 Pole Power
Contactors - Type MCX-11,415V,55A, Conforms to IS /
44 | IEC 60947-4-1 & IEC 60947-4-1, Make: L&T Cat.no -
CS97013 or equivalent of Siemens/ABB as approved by
EIC.

2.0

Nos.

1949.00

3898.00

Total

7,62,043.22

Say, Rs.

7,62,043.00




SECTION- B

FORM-I
B.1.PRE-QUALIFICATION APPLICATION.
To
ManagingDirector,
West Bengal MedicalServicesCorporation Limited

Ref:-Tenderfor

work

N.I.T.No:WBMSCL/NIT-408/2026; Dated - 01/06/2026 of West Bengal Medical Services Corporation Limited

DearsSir,

Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its
Agenda &corrigendum, [/we herebysubmitallthenecessaryinformationand relevantdocuments for
evaluation

The applicationismade byme / usonbehalfof
Inthe Capacity dulyauthorized to submitthe order.

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin
biddingforthework(s)giveninEnclosuretothisletter.
Weunderstandthat:
(a) TenderInviting&AcceptingAuthority /Engineer-in-Chargecanamendthescope&valueof the
contractbidunder thisproject.
(b) Tender Inviting&AcceptingAuthority /Engineer-in-Chargereservetherighttorejectany
applicationwithoutassigninganyreason.

(c) Enclo:-e-Filling:-
(d) 1. StatutoryDocuments.
(e) 2. NonStatutoryDocuments.

Date:- Signature ofapplicantincludingtitle
andcapacityinwhich applicationismade.



SECTION-B

FORM-II
B.2.
Workinprogress.
Tender Tendered %ofwork

SL Name of the work. No. Amount Executed
Work orderissuedbutworknotstarted.

SL Name of the work. Tender Tendered Status

No. Amount.
Signature

NameoftheFirmwithSeal.




SECTION-B
FORM- III

B.3. STRUCTUREANDORGANISATION.

B.3.1. Name of applicant::

B.3.2. OfficeAddress::

Telephone No.::

FaxNo. ::

E-mail ID ::

B.3.3.Name&addressofBankers::

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof
Keypersonneland technicalstaffwithBio-data.

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation,

Date: Signatureofapplicant.
includingtitle andcapacityinwhichapplication ismade.



B.4.1.Nameofthe Firm:

FORM-IV

B.4. EXPERIENCEPROFILE.

B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS.

Reasons for

Name, - . .
) : : o

Location& Dept. E?_gmeer C:irétel“iict P{c:;ii coation OriginalTimeSchedule ActualTimeSchedule delayin

natureof Concern Charee Fn dianRs of Compan Start Completion Start Completion completion

work 5 ) pany Date Date Date Date (ifany)

Note:a)Certificatefromthe Employersto be attached

b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm.

Date:

includingtitleandcapacityinwhichapplicationis made.

Signatureof applicant




[Print out inAgency’s Letterhead&uploadthefilledproformawithdigitallysignedasstatedbelow]

DECLARATIONBYTHE TENDERER

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions
inandaroundthe siteofwork.l/Wehave carefullygonethroughtheNoticelnviting Tenderandothertender
documentsmentionedtherein along withthedrawing attached.l/Wehavealso carefullygonethroughthe'Priced schedule
of Probable ItemsandQuantities'.

My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in
thisDetailedNoticelnviting Tendertocompletethe proposedworkreferredtoaboveinallrespects.

[/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe
satisfactionof thedepartment.

I/Wedeclarethatl/Weinthecapacityofindividual /asapartnerofafirmnotdebarredinthelastfinancial

year.
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe
work.
Signature of Tenderer
Date:

Postaladdressof the Tenderer

NameoftheFirmwithSeal



SECTION-B

FORM-V
BID SECURITY (BANK GUARANTEE) FORM

[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the
instructions indicated.]

[Bank’s Name and Address of [ssuing Branch or Office]

Beneficiary: [ Name and Address of WBMSCL]

Date:

BID GUARANTEE No.:

We have been informed that[name of the Tenderer] (hereinafter called “the Tenderer”)has submitted to you its bid dated
(hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT number] (“the NIT”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the
request of the Tenderer, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in total
an amount of[amount in figures] ([amount in words]) upon receipt by us of your first demand in writing accompanied by
a written statement stating that the Tenderer is in breach of its obligation(s) under the bid conditions, because the
Tenderer:

(a)

has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or

(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity, (i) fails or refuses

()

to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in
accordance with the Instruction to Tenderers.

This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the
contract signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer;
or (b) if the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your
notification to the Tenderer of the name of the successful Tenderer; or (ii) twenty - eight days after the expiration
of the Tenderer’s Bid.

Consequently, any demand for payment under this guarantee must be received by us at the office on or before
that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.

While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC
ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank,
to establish the authenticity of given BG.

[Signature]



PRINTED TENDER FORM

WEST BENGAL MEDICAL SERVICES
CORPORATION LIMITED



(a) Ifseveralsub-works
are included, they
should bedetailed ina
separate list

PRINTED TENDER FORM
eNIT no. WBMSCL/NIT-408/2026; Dated - 01/06/2026

TENDERANDCONTRACTFORWORKS
GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS

TENDERFORWORKS

[/WeonbehalfofWest Bengal Medical Services Corporation
Limitedherebytenderfortheexecutionoftheworkspecifiedin
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates specified
therein, and in accordance, in all respects withintheRulescontainedinclauseshereinafter,
inalloftheannexedGeneralConditionsofContract(GCC),Special ~ConditionsofContract(SCC)and with such
other materials as are providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar
asapplicable.

MEMORANDUM

(a)Generaldescriptionof Work...........cvcvvevevnennns

(b)Estimatedcostputto Tender .. Rs
(c)EarnestMoneyDeposit .. Rs.

(d)SecurityDeposit(includingearnestmoney) ... Rs

(e)Percentage,ifany,tobedeductedfrombill .. Rs
(RUPEES...eierierier e
Percentage.......c.couvvveeeceneeieenecns )

(f) Timeallowedfortheworkfromdateofwrittenorderto
COMMENCE.....oceirrirrerser e ereaeeeaeens calendarmonths.

Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender

NameofWork AmountPut to RateQuotedbythe TenderedAmount
Tendered Tender Bidder(%aboveor (ContractPriceboth
lessor atpar) inwords&figures)




*Give
particular
sand
numbers

Strikeout

(a)or(b)
as
applicable.

TSignatureof
Contractorbefore
submission of
tender

XSignatureof
Witnessto
Contractor’s
signature

XX
SignatureoftheEx
ecutive
Engineer/AE
onbehalfoftheD
epartment.

Shouldthis Tender beaccepted, I/weherebyagreetoabidebyandfulfillallofthe
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable,
orindefaultthereoftoforfeitandpaytotheGovernororhis/hersuccessionsinoffice,
thesumsofmoneymentionedinthesaidconditions.

*hasbeenfurnishedthroughonlinenet
banking/RTGS/NEF Ttransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutely forfeited
to the Governor or his/hersuccessors in office, without prejudiceto any other rightsor remedies of the
said Governor or his successorsin office. Should I/we not depositthe full amount
ofsecurityspecifiedintheabove
‘Memorandum’inaccordancewithclausel(A)ofthesaidconditionsofcontract,thesaid

sumofRs............ shallberetainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue
of whichshallberetainedbyGovernment onaccountofthe
securitydepositspecifiedinclausel(B)ofthesaidconditionsofcontract].

Datedthe Dayof 20
X T

(Witness)

Address

Occupation

TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal

XX

Datedthe Dayof (Month) (Year)

GENERALCONDITIONSOFCONTRACT

Clausel 1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe TenderforanEstimated
Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit EarnestMoney@2%
(Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, whicheverislower.

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft orBankersCheque.
IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited throughe-
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes:

i) Netbanking (anyofthebankslistedinthelCICIBankPaymentgateway)incaseof
paymentthroughlCICIBankPaymentGateway.

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith
asperMemorandumNo.3975-F(Y)dated:-28.07.20160of
WestBengal,FinanceDepartment.TheL1bidder
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe
asanattempttodisturbthetenderingprocessandwillbedealtwith
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder.

his/hertender/quotation
SecretarytotheGovernmentof

withinthe
construed

1.2 SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose tenderhasbeenaccepted
(hereinaftershallbecalledthecontractor)forworkdone under
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether withtheEarnestMoney
alreadydepositedandconvertedintosecurity deposit, shall amount to10% ofthe value ofworks
executedatthematerialpointof timeandpaid
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith



Compensation
fordelay

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone.

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security
@0f10%ofsuch additionalamountistobedepositedforallsuchexcess/ and
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill.

Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe terms of the
contractmaybe deductedfrom the security deposit.

However, eventhough theearnest moneydeposited exceeds theprescribed percentage, duetoreduction
oftenderedamount duetoanyreason whatsoever, suchadditional
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther deductions
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof earnestmoneyso
convertedintosecurity.

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc.,supply
oftools&plants, furniture andcomputerperipherals.Separate agreementmayberequired inthose
cases,particularly forconsultancyand RFP forEPC, whichshallbe madein standardformatsto
beapprovedbythe Government.

Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequalamou
ntofBankGuaranteeofscheduledBankvalid upto3months beyondthe defect liabilityperiod.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to
tender.

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from the date of
LoAorthe time period as approved by the Tender inviting Authority,his EarnestMoneywillbe forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe
pendencyof contractperiod asper relevantClausesof theContract.

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered
bythisAdditionalPerformanceSecurity.

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder tocommence
workisgiventothecontractor.Theworkshallthroughoutthestipulated periodofthecontractbeproceeded

withallduediligence.Timebeingdeemedtobethe
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall
cases,toachievethe'Milestones’asdefinedunderClause5andspecifiedintheNIT
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto ~ thework. Inthe
eventof thecontractorfailingto complywithanyof the conditions
relatedtoachievingthe'Milestones’'withinthespecifiedtimeperiodprescribedfor
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation.

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones

definedintheNoticelnvitingTenderover thetotaltimeallottedforitsfull completion
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice

toanyotherrightorremedyavailableunderthelawonaccountofsuchbreach,payasagreedcompensationt
otheimplementingDepartment.

This will also apply to items or group of items for which a separate period of completionhasbeen
specified.

Compensationfordelayofwork:
@2%(Twopercent)ofthetenderedvalueofworkarrivedforeachmonthofdelaytobecomputedonp

erdaybasissubject to
theceilinglimitofsecuritydepositalreadywithheldorduetobewithheldduringimposition of the
said clause and minimum payable

compensationequivalenttotheEarnestMoneydeposited(EMD).



Action when
whole  ofsecurity
deposit is forfeited

Contractor
remains liable
topay
compensation,if
actionis not
takenunder
Clause3

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof itemsof
thework,forwhichaseparateperiodof completionis originallygiven.

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased.
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.

Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:-

Duetowar,internal emergency andotherconditionssuchasabnormallybadweather,
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but
shallneverthelessuseconstantlyhis /herbestendeavorstopreventormakegoodthe

delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-

chargetoproceedwiththeworks.

Clause3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge
withthepriorapprovalofTenderAcceptingAuthority, may,without prejudice tohis/her
anyotherrights,remedyagainsttheContractorinrespectofanydelay,inferiorworkmanship,anyclaimsforda
magesand/oranyotherprovisionofthecontractor
otherwise,andwhetherthedateofcompletionhasorhasnotbeenelapsed,bynoticeinwriting,absolutelydeter
minethecontractinanyof thefollowingcases:

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed
inaninefficientorotherwiseimproperorun-workman
likemanner,shallomittocomplywiththerequirementsof suchnotice foraperiod of sevendays
thereafter;

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe Engineer-in-Charge
he/shewillbeunabletosecurecompletionoftheworkbythe scheduledateforcompletion,and
continuestodosoafteranotice ofsevendaysin writingfrom the Engineer-in-charge;

(iii)  IftheContractorfailstocomplete thework withinthestipulated date orthe
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones
withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge;

(iv)  IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe

contractand /orcommitsdefaultbynotcomplying withanyoftheterms&conditions
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy
it,withinsevendaysafteranoticeinwritingisgiventohim /hertothateffectby the Engineer-in-
Charge;

(v) Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor reconstruction)
underanylnsolvencyActforthetimebeinginforce,ormakeany conveyance
orassignmentofthis /hereffectsorcomposition orarrangement forthe
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct
forthetimebeinginforceforthesequestrationothis /herEstate,or ifatrust deed

isexecutedbyhim /herforbenefit of his/hercreditors;

(vi) IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder ofjudgementthat
theCompanyshallbewoundup,or ifa receiveroramanageron behalfofacreditorbeappointed,
orifacircumstancearise whichentitletheCourt

orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue awindingup order;

(vii)  IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand allowsitto be
continuedforaperiod of21 days;

(viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting
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Authority,transfers,sublets(engagementof labouron pieceworkbasisor of
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the Engineer-in-
charge;

(ix) AND THEREFORE,the Contractor hasmadehimself/herselfliable foractionunder
anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment withthepriorapproval
ofTenderAccepting Authority,shallhavethepowersto
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the Government:-

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof
theamountofEarnestMoneydeposited bytheContractorunderthehand of Engineer-in-

charge, shall be the conclusive evidence. Upon such determination,
theEarnestMoneyDeposit,SecurityDepositalreadyrecovered
forexecutedworksandperformanceguarantee,if anyunderthecontractshall

beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government.

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands,
andtogiveittoanotherContractor ~ tocomplete  thebalance  work.  TheContractor,
whosecontract isdetermined orrescindedasabove,
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.

(c) To employ labour paid by the implementing Department, and to supply materials,to carry
out the worksor any part of  the work, debarring the
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been
carried out by the contractor under the terms of his/hercontract;thecertificate
oftheExecutiveEngineer astothevalueof theworkdone shall be finalandconclusive
againstthecontractor.

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor

shallhavenoclaimofcompensation foranylosssustainedbyhim /herbyreasonof
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any advances
on any account or with a view to execute the work or the performance of the contract. In case, action is

taken under any of the provisions
aforesaid,thecontractorshallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually
performed under thiscontract,unlessanduntiltheEngineer-in-charge

hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, and
he/sheshallonly be entitled to be paidthe value socertified.

Clause 3A.Incase,theworkcannotbestarteddue to reasons
notwithinthecontroloftheContractorwithin1/4t%*(onefourth)of
thestipulatedtimeforcompletionoftheworkor45dayswhicheverisless,whichisacceptedasavalid&justifie
dreasonbythe  TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge = may
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality,
theearnestmoneydeposited andthesecurityof thecontractor shall be
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe payableat all.

Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge withtheconsent of the
contractorand approvaloftheTenderAcceptingAuthority.

Clause4.In cases in which any of the powers conferred upon the Engineer-in-
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot



beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofanyof the
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofanyfuture case of
default by the contractor, for which by any clause or
clauseshereofhe/sheisdeclaredliabletopaycompensationamounting to wholeof his/her security deposit,
and the liability of the contractor for past and future
compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce either
ofthepowersunderix(a)or(c)vestedwithhim/herundertheprecedingclause,he/shemayifthe/shesodesires,t
akepossessionofall or any tools&plant, materials and stores, inorupon the work, or thesitethereof, or
belonging tothecontractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework,
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese not being
applicable, at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificatethereof,shallbefinalandbinding.Otherwise,the Engineer-in-Chargemaydeliver
notice inwriting to the contractor or his/herclerk,
foremanorotherauthorizedagentrequiringhim/hertoremovesuchtools&plant,
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin
theeventofthecontractorfailingtocomplywithanysuchrequisition,theEngineer-in-
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction
orprivatesaleonaccountofthecontractorandathis/herrisk,inallrespects, andthecertificateoftheEngineer-
in-Chargeasto the expense of any such removal, and the amount of theproceeds and expense of any
such sale shall be finalandconclusive againstthecontractor.

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe'Scheduleof
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiodasmentioned
inthesaidschedule,orfromthedateothanding overofthesitetothe contractor whicheveris later. If the
contractor commits default in commencing executionof the work as aforesaidwithin thirty days,
without justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control
ofthe contractor, in which case to be reported within seven days by the contractor,

consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the
prior approval of the Tender Accepting Authority, without

prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2
andsubsequentlyclause3of thetenderdocument.

5.1As soon as possible after the contract is executed, signed and agreed, the contractorshall
submit a ‘Time and  ProgressChart’for each broad  activity
(Milestone)andgetitapprovedbytheEngineer-in-Charge. = Thechartshallbe  prepared in
directrelationtothetimeslatedintheNoticelnvitingTender = (NIT)  document,forcompletion
ofitemsorgroupofitemsofthe work.Itshallindicate theforecastofthedatesofcommencement

andcompletionofvarioustradesof sectionsofthework.Thismay
beamended,asnecessary,byanagreement betweenthe Engineer-in-
Chargeandthecontractorwithinthe limitationsof
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of
work,thecontractorshall inallcases,in whichthe time allowedfor any work exceedsone
month(save and exceptfor special jobs for whicha
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined

‘Milestones’ giveninsuch‘ScheduleofWork’'definedclearlyintheNITitselfinto
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith thetypeandnature
of work,andthatthe‘totaltimeallowedforcompletion of

work’istobebrokenupagainstachievement ofthosestages duringthe construction /progressof
worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-
Charge totakecorrectivemeasures fromtimetotime.

5.2Ifthework(s)bedelayedby:
Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally bad
weather, flood, cyclone natural calamity or serious loss or damagebyfireorcivilcommotion,
strikeorlockoutaffecting procurement of constructionmaterialsoranyofthetradesemployed in
the work,or anyother causewhichintheabsolutediscretionoftheEngineer-in-
Chargeisbeyondthe contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the
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contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the delay and
shall do all that may be reasonably required to the satisfactionoftheEngineer-in-
Chargetoproceedwith the works.

5.3Requestforreschedulingof'Milestones’ofvariousactivitiesandextensionof time,tobeeligible
forconsideration, shallbe madebythecontractorinwriting within fourteen days of the
happening of the event causing delay in the prescribedform. The contractormayalso, if
practicable,indicatein sucha requesttheperiodforwhichextensionisdesired.

5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting
Authority,maygiveafairandreasonableextensionoftimeandreschedule the
activitywise'Milestones’ forcompletion ofthework.Suchextensionshallbe
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe

dateofreceiptofsuchrequest.

Clause6.0ncompletion of work,thecontractorshallbefurnishedwithacertificate by theEngineer-in-
Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe = work be consideredto be
completeduntil andunless the contractor shall have removedfromthework
premisesonwhichtheworkisexecuted,allscaffolding, surplusmaterialsandrubbish,and cleaned off the dirt
from wood works,doors, windows,floors,or otherparts of any building, upon or about which the work is
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, noruntiltheworkshall
have been measured by the Engineer-in-charge whose measurementsshall be
bindingandconclusiveagainstthecontractor.Ifthecontractor shallfailtocomplywith therequirementsof
thisclauseasto removalofscaffolding, surplus materials and
rubbishandcleaningoffdirtonorbeforethedatefixedfor ~completion of the work,theEngineer-in-
chargemayattheexpenseofthecontractor =~ removesuchscaffolding, surplusmaterials  andrubbish,
anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith
be bound to paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such scaffolding
or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedbythesalethereof.

Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) percent
ofTenderedValueoruptoRs25.00lakh,whicheverisless,tillafterthewholeoftheworkshallhavebeencomplet
edandcertificateofcompletiongiven.For worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill
paymentthecontractorshallonsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a

payment proportionate to the part thereof, approved and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable

shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill

paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall
notprecludethebad,unsound,andimperfectorunskillfullworkwhichistoberemoved
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-charge
undertheseconditionsoranyofthemastothefinalsettlementand
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract.
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties.

Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, on or
beforethe date fixed by the Engineer-in-chargefor all works executedduringtheprevious month,
andtheEngineer-in-charge shalltakeorcause to
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim asfarasadmissible
adjusted, if possible,before the expiry offourteen days from the presentationofthe bill. Ifthecontractor
doesnotsubmit thebillwithinthetimefixedas aforesaid,theEngineer-in-
chargemaydeputeajJuniorEngineertomeasureupthesaid
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workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich
shallbebindingonthecontractorinallrespects.

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-
in-charge shallinspectthework,andifthereisnodefectinthe
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise,
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor
and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reduced rate is to be
imposed with the approval of Superintending Engineer concerned.

Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and droppings
fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone

withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor
fails to comply with the requirements of this clause, the Engineer-in-Chargeshall have the right to
get  this work  done at the cost of the contractoreitherDepartmentally
orthroughanyothercontractor.Beforetakingsuch action,theEngineer-in-Chargeshallgivetendays
noticeinwritingto the contractor.

Clause8B.TheContractorshallsubmitcompletionPlan /Drawingasrequiredinthe
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days
ofcompletionofthework.

Clause9.TheContractor shallsubmit allbillsinprintedforms, as per format prescribed by Government of
West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges
inthebillsshallalwaysbeenteredattheratesspecifiedin
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork.

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade tohisbankthroughe-
Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-charge.
While the onlinereceipt given by such Banks shall constitute a full and sufficient
discharge/acquittanceforthe payment, the contractor should wherever possible
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s.

(2) Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich are not
endorsed in favour of the Bank, while efforts will be made to securepaymenttothefinancingBank,
payments madetothecontractorshouldbeacceptedasfullacquittancesofarastheGovernmentisconcerned.
Asapartofthe arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect.

Notel. The procedure will not affect theusual rights ofthe Government to
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum duetoGovernment
ofaccountofpenalties, over-payments etc.,on thisoranyother

contractwiththeGovernoroftheStateo fWestBengal.

Note2. NothingcontainedhereinshalloperatetocreateinfavouroftheBankany
rights,claimsorequitiesvis-a-vistheGovernor.

Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand
thepricestobecharged thereforashereinafter mentioned beingsofaras practicablefortheconvenience
ofthecontractor,butnotsoasinanywaytocontrolthe

meaningoreffectofthiscontractspecifiedinthescheduleor'Memorandum’ hereto  annexed),
thecontractor  shallbesuppliedwithsuchmaterialsandstoresasisrequired  fromtimetotimetobeused
byhim /herforthepurpose ofthecontract only,andthe value ofthefullquantity
ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum
maybesetoffordeductedfromanysumsthendue,or

thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor

fromthesecuritydeposit,ortheproceeds  ofsalethereof;ifthesame isheldin = Governmentsecurities,
thesameorasufficient portionthereof beinginthiscase soldfor
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolute  property  ofGovernment,
andshallnotonanyaccountberemovedfromthesiteofthework, and shallatalltimesbeopenforinspection

bytheEngineer-in-charge. Anysuchmaterial
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting underhis/herhand,
he/she shallso require;butthecontractorshallnotbeentitled to return anysuch

materialunlesswithsuchconsent, andshallhave noclaimfor compensationonaccountofanysuchmaterial
sosuppliedtohim /herasaforesaidbeing unusedbyhim, orfor anywastageordamagetoany suchmaterial.

Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost substantialand
workmanlike  manner, and both, asregards tomaterialsandotherwise,in  everyrespect,in
strictaccordancewith the specifications.The contractorshall also conformexactly,fullyandfaithfully
tothedesignand drawings, andinstructionsin writingrelatingtotheworksignedbytheEngineer-in-
Chargeandlodgedinhis/heroffice,
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the
specifications, and of all such design, drawings and instructions as aforesaid.

Clause 12.The  Engineer-in-Chargeshall have powersto make any alterationin,
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs
andinstructions,that may appearto him/herto be necessaryor recommended by Superintending
EngineerortheChiefEngineerduringtheprogressofwork,andthecontractorshallbeatalltimesbe
boundtocarryouttheseworks,inaccordancetoanyinstructionswhich
maybegiventohim/herinwriting,signedbytheEngineer-in-

charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and any altered,
additional or substitutedwork which the contractor maybe

directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe = mainwork,and atthe
samerates,ifany,maybe specifiedinthetenderforthemainwork.
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered,
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateoftheEngineer-in-

chargeshallbe conclusiveas to suchproportion. And, ifthe altered,
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe contract,
thensuchclassofwork shall becarried outattheratesenteredin
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which

wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender;
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates,

paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule
ofrates,or(b) thecurrent market ratesofmaterials andlabour

whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at the rates so
determined without application of the said stipulated
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending
Engineershallbefinalandbinding.

Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried out,theEngineer-in-
charge shallgivenoticeinwritingofthefacttothecontractor,who
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit oradvantage
whichhemight havederivedfromexecution oftheworkinfull,butwhich he/shedidnotderiveinconsequence
ofthefullamountoftheworknothavingbeen

carriedout;neithershallhe /shehaveanyclaimforcompensationbyreason ofany
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated.
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or
unsKillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterialsorarticlesprovidedb
ytheContractor, fortheexecutionoftheworkareunsound,orofa
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the contractorshallon
demandin writingfromthe Engineer-in-chargespecifyingthe workmaterialsorarticlescomplained
ofnotwithstandingthatthesamemayhavebeen
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct theworksospecified
inwholeorinpart,asthecasemayrequire,orasthecase maybe
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid,
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor

removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe
attheriskandexpenseinallrespectsofthecontractor.
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the

contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand
thecontractorshallatalltimesduringthenormal working hours, and at all other times at which reasonable
noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the work site shall have
been given to the contractor,either himself/herself be present to receive orders and instructions,orhave
a responsible agentduly accreditedin writingpresentforthatpurpose.Ordersgiventothecontractor’s agent
shall be considered to have the same force as if i t hadbeen giventothe contractorhimself/herself.

Clauselé. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe
orhis/hersubordinatein-chargeofthework,beforecoveringupor
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis

Engineer-in-charge

socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor

placedbeyondthereachof measurementwithoutsuchnoticehaving been given or consent obtained, the
same shall be uncovered at the contractor’s
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor
thematerialswithwhichthesamewasexecuted.

Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts
orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat

anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa certificateofits
completionbytheEngineer-in-Charge,thecontractorshallmakethesame good athis/herown
expense,orindefault,theEngineer-in-Chargemaycausethe sameto bemadegoodbyother
workers,anddeduct  theexpenses  (ofwhichthecertificateofthe  Engineer-in-Chargeshallbefinaland
binding)fromanysums,whetherunderthecontract orotherwise,
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa

sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion

shallbefinalandconclusive against thecontractor,makingsuchdamageor
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce.

Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons withthemeans
andmaterialsnecessary forthepurposeofsettingoutworks,and
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe
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providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses
ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings

toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby
anysuchpersons.

Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (Dof
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis

obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof
theworks.Theimplementing Department willrecoverfromtheContractortheamountof compensation

sopaid;andwithoutprejudicetotherightsoftheDepartment undersub-
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom

anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersub-
section(1)Section12,ofthesaidAct,exceptonthewrittenrequest
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting suchclaims.

Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract
Labour(Regulation&Abolition)Act1970’,anditsamendments  andrules,the implementingDepartment

isobligedtopayamountofwagestoaworkman employedby
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare andhealthamenities
requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto
timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors,
executingDepartment willrecover fromtheContractor,
theamountofwagessopaidortheamountofexpenditure so incurred;andwithoutprejudice

totherightsoftheexecutingDepartment undersub- section(2)of Section20, and sub-section(4) of
Section21, of the Contract Labour (Regulation andAbolition)Act,1970,executingDepartment
shallbeatlibertytorecover suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade againstitundersub-
section(1)ofSection20,sub-section(4)ofsection21,ofthesaid
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim.

Clause19.TheContractorshallobtainavalidlicenseunderthe ContractLabour(Regulationand
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses until
thecompletionofthework. Thecontractor shallalsoabideby theprovisions
oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident

Act,1855,Personallnjuries(Compensationlnsurance)Act,1970.

The Contractor shall also comply with the provisions of the ‘Building and Other
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and
‘TheBuildingandOtherConstructionWorkersWelfareCessAct,1996’ Failuretofulfilltheserequirementsshal
lattractpenalprovisionsof the contract,arisingout ofthe resultantnon-implementationofsuchprovisions.

Clause19A.Nolabour/sbelowtheageofeighteenyearsshallbeemployedintheworkandthecontractorshalla
bidebytheprovisionsoftheChildLabour(Prohibition&
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof
sensitivebarracksshouldbeavoidedasfaraspossible.

Clause19B.TheContractorshallpaytolaboursemployed byhim /hereitherdirectlyor throughSub-
Contractors,wagesnot less than fair wagesas definedby the Labour
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand



Abolition)Act,1970,whereverapplicable.

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhad beenimmediatelyemployedby him/her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  with the
contractor’s Labour Regulationsmade by the State Government/ Government
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, recovery of

wages not paid and deductions made without
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand

othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand

Abolition)Act,1970,andthelnter-StateMigrantWorkmen(RegulationofEmployment
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable.

a) TheEngineer-in-
Chargeconcernedshallhavetherighttodeductfromthemoneyduetothecontractoranysumrequiredore
stimatedtoberequiredformakinggoodthelosssufferedbyaworkerorworkersbyreasonofnon-
fulfillmentoftheconditionsof thecontractforthebenefitoftheworkers, non-payment
ofwagesorofdeductionsmadefromhis/her/their
wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof theregulations.

b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto
thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-
charge shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays
toanylabour andpaythesametothe persons entitled theretofromanymoney due
tothecontractorbytheEngineer-in-charge concerned.

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct,
2008’',Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time.

The Contractorshall indemnifyand keep indemnifiedtheimplementingDepartment against
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW
Contractor’sLabourRegulations ~ withoutprejudice  tothisrighttoclaimindemnityfrom  his/hersub-
contractors.

Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof shallbedeemedto
beabreachof thiscontract.

Whateveristheminimumwageforthetimebeing,orifthewagepayableishigherthanminimumwage,suchwag
eshallbepaidbythecontractortotheworkersdirectly without
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor
recoveranyamountfromtheminimumwagepayabletotheworkersasandbywayofcommissionorotherwise.

Thecontractorshallensurethatno amountbywayof
commissionorotherwiseisdeductedorrecoveredbytheDafadarfromthewageofworkers.

Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses,
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent

authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith.
Incasethecontractorfailsto makearrangement,and failtoprovidenecessaryfacilitiesas aforesaid, he/she
shallbeliabletopayapenaltyofRs.2000 /-foreach default,andin additiontheEngineer-in-Charge
shallbeatlibertytomakearrangement andprovide facilitiesasaforesaidand recoverthecostsincurredin
theirbehalf,from thecontractor.

Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the secondhalf of
the precedingmonthandthe first half of the currentmonth respectively-

Thenumber oflabourersemployedbyhim /heronthework, theirworking hours,and the



wagespaidto them;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause
19Fofthecontractandtheamountpaidto them;

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 2000/- for
eachdefault or materially incorrect statement. The decision of the Engineer-in-charge
shallbefinalindeductingfromanybillduetothecontractor;the
amountleviedasfineandwouldbebindingonthecontractor.

Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance
ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection of health
and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany
informationorsubmittingorfilinganystatementundertheprovisions oftheabove
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default,
breachorfurnishing,making, submitting filingsuchmaterially incorrect statementsand
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the penaltymaybeenhanced toRs.200/-
perdayforeachdayofdefaultsubjecttoa maximum offivepercentofthetenderedvalue.Thedecision
oftheEngineer-in-charge shallbe final andbindingontheparties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The MinimumWagesAct,
1948andContractLabour(RegulationandAbolition)Act

1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules

becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the power to
provide the amenities herein before  mentioned at the cost of the

contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired

forhis/her/their work-peopleonthesiteinconnectionwiththeexecutionoftheworks, andif the sameshall
not havebeenerectedorconstructed,accordingtoapprovedstandards,the Engineer-in-chargeshall have
power to give notice in writing to the
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe
notice,theEngineer-in-chargeshall have the powerto remodelor reconstructsuch hutments
andsanitaryarrangements accordingtoapprovedstandards atthecostofthe contractor(s).

Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct,
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe broughtintoforceby
theappropriateauthorityfromtimeto time.

Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements.

Clause 191. It shall be the responsibility of the contractor to see that the
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building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances
inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-

Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure
inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand
forsuchdelay a levyup to 5%of tenderedvalue ofwork maybeimposedbytheEngineer-in-
chargewhosedecisionshallbe final both with regardto

thejustificationandquantumandshallbebindingonthecontractor.

However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove
theillegaloccupations,anytimeonorbeforeconstructionanddelivery.

Clause20.Nowork shallbedoneonSundayswithout thepriorsanctionofthe
Engineer-in-charge.

Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or attemptso to
do, or becomeinsolventor commenceany in insolvency
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or

ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants

oragentstoanypublicofficerorpersonintheemployofGovernmentinany
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way directly or
indirectly interestedin the contract, the DivisionalOfficer may thereupon
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor shall thereupon stand
forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if
the contract had been rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled
torecoverorbepaid foranywork there foractuallyperformedunderthecontract.

Clause22.All sums payablebywayof compensationunderanyof theseconditions
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without reference
tothe actual lossor damage sustained and whether ornotany damageshallhavebeen sustained.

Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe
constitutionofthefirm/consortium. =~ Wherethecontractor  isanindividual  oraHindu  Undivided
Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of

Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot obtained,thecontractis
liableto berescinded.

Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the directionofEngineer-in-
Charge.Furtherinstructions/advices, iffeltnecessary by
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby = the  Engineer-in-
Charge.

Clause25. SettlementofDisputesandArbitration:

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto
themeaningofthespecifications, designs,drawings andinstructionshereinbefore
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto
anyotherquestion,claim,right, matterorthingwhatsoever, inanywayarisingoutofor relating
tothecontracts,designs,drawings,specifications,estimates,instructions,orders
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion
orabandonmentthereofshall bedealtwithasmentionedhereinafter:

Ifthecontractorconsidersanyworkdemandedofhim/herto
beoutsidetherequirementsofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe
Engineer-in-Charge oranymatterinconnectionwithorarisingoutofthecontractor
carryingoutoftheworktobeunacceptable,he /sheshallpromptlywithin15days
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for
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writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveitswritten instruction
ordecisionwithinaperiodofthreemonthsfromthedateofreceiptoftheContractor’sletter.

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstitutedwith
thefollowingofficialsasMembers:

1 Secretary / Engineer-in-Chief of the Department concerned Chairman

Joint Secretary / Deputy Secretary / any Officer of

2 equivalentrankof theDepartment Member
OneDesignated ChiefEngineer/Engineer ofthe Department MemberSecretary
3 tobenominated bytheDepartment concerned andConvenor
Onerepresentative ofFinanceDepartmentofthe Governmentnot
below the rank of Joint Secretary or
4 Member

FinancialAdvisorincaseoftheWorksDepartment where FA
systemhasbeenintroduced

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe disputemayrelate.

Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst

anyaction,claimorproceedingrelatingtoinfringement oruseofany patent
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable
inrespectofanyarticleorpartthereof included inthecontract. Inthe
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense,
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall
notbeliable to indemnifytheimplementingDepartment
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an

orderpassedby theEngineer-in-Chargethisbehalf.

Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe opinionoftheEngineer-in-
charge,capableofmeasurement,certificateinwritingofthe Engineer-in-
chargeshallbefinalandconclusiveagainstthecontractorwithregardto
anysumorsumspayabletohimundertheprovisionsofthisclause.

Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as
referredtounderClausel1,suchworkshallbecarriedoutinaccordance withthelatest
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau of Indian
Standards, the work shall be carried out as per reputed manufacturer’sspecifications
ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then

asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin allrespectsinaccordance
withtheinstructionsandrequirements oftheEngineer-in- Chargewhichis approvedby

theTenderAcceptingAuthority.

Clause 29.The expression “works” or “work” where usedinthese conditions shall, unlesstherebe
somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor additional.

Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on an approved
site, and shall make arrangements for conservancy and sanitation
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying
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of pipe lines for water supply to his/their labour camp from the existing mains
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere
andincidentalthereto.

Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe followingconditions:-

i)  Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe
satisfactionoftheEngineer-in-charge;

ii) TheEngineer-in-Charge shallmakealternativearrangementsforsupplyofwaterat
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for procurementof
waterare,intheopinionof theEngineer-in-Charge,unsatisfactory.

Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe

totalquantityofmaterialsasperapproved programmerequiredfortheworkasper
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials
inactualexecutionforreasonsotherthanauthorized changesof

specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade

andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to
Institute,thecontractorundertakes  theresponsibilityfortheirproperwatch,safecustody  andprotection
againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-
Chargeinwriting.

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit

relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod.

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the work and as
long thereafteras may be necessaryfor properfulfilling of the obligationsunderthecontract.

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand
beforecommencementofthework,intimateinwritingtotheEngineer-in-Charge, the name(s),qualifications,
experience,age,address(es)andotherparticularsalongwith
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-
Chargeshallwithin3daysofreceiptofsuchcommunication
intimateinwritinghis/herapprovalorotherwiseofsuchrepresentative(s)tothecontractor.Anysuchapproval
mayatanytime bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal technicalrepresentative
shallbeappointedbythecontractorsoonafterreceiptofthe approvalfromtheEngineer-in-
Chargeandshallbeavailableatsitebeforestartofwork.

If thecontractor(oranypartnerin  caseof firm/company)himself/herselthassuch qualifications,
itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal technicalrepresentativebut the
contractorshalldesignateand appointaresponsibleagent torepresenthimand tobepresentatthe
workwheneverthecontractoris not in aposition
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under theclause
willalsobeapplicableinsuchacasetothecontractororhisresponsible
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable notice from
the Engineer-in-Chargeor his designated representative(s)in
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself = tothe Engineer-in-Charge
and/oratthesiteofwork,asrequired,totakeinstructions.
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be deemed to have

the same force as if these have beengiventothecontractor.The
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of

work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-Charge by a
notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder



bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptanceof
measurements.

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced
that no such technical representative(s) is/are effectively
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-refundable)
shallbeeffectedfromthecontractorasspecifiedinScheduleandthe decisionoftheEngineer-in-Charge
asrecordedinthesiteorderbookandmeasurement recordedchecked/testcheckedinMeasurement
Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable
technicalrepresentative and/orothertechnicalrepresentative(s)
andifsuchappointedpersonsarenoteffectively
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay
socausedtothework.The contractorshallsubmitacertificateof employmentofthe
technicalrepresentative(s) alongwitheveryrunningaccountbill /finalbillandshall
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge.

Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas
arecompetenttogivepropersupervisiontothework.

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis
necessaryforproperandtimelyexecutionof thework.

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from
theworksanypersonwho,inhisopinion, = misconductshimself,oris incompetentor negligentin the
performanceofhisduties or  whoseemploymentisotherwiseconsideredby  theEngineer-in-Charge
tobeundesirable.Suchpersonshallnotbeemployedagainat ~ workssitewithout  thewrittenpermissionof
theEngineer-in-Chargeand thepersons so
removedshallbereplacedassoonaspossiblebycompetentsubstitutes.

Clause34."Levy/TaxesPayablebyContractor”

1) GST,BuildingandotherConstructionWorkers'WelfareCessoranyothertaxor
CessinrespectofthiscontractshallbepayablebytheContractorandEngineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect.

(i) ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterialsetc.fromlocalauthorities,ifthose
aredirectlyprocuredfromquarrysites.

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners totheeffectof
paymentofroyaltiesand Cesswouldhaveto befurnished.In absence
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO.

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike

becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful totheDepartment
anditwillhavetherightandbeentitledtorecovertheamountpaidin thecircumstancesas

aforesaidfromduesofthecontractor.

Clause35.
@
Alltenderedratesshallbeinclusiveofstatutorytaxesandleviespayableunderrespectivestatutes.Howe
ver,ifanyfurthertaxorcessisimposedbyStatute, afterthe
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe

contractorthereuponnecessarilyandproperly pays such taxes/levies/cess, the contractor shall be
reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-
in-charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin
executionofworkwithinthecontrol ofthecontractor.

(ii) Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge



and further shall furnish such other information/documentas the Engineer-in-
Chargemayrequirefromtimetotime.

(iii) Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe
sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto.

Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims
onworkdonetohis/herlegalsuccessor/s.

Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho
arenearrelativestoanyOfficialinthelnstitute.Anybreachofthiscondition bythe
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and grandparents,
ownchildren andgrandchildren, ownbrothersandsisters,ownuncles, auntsand
firstcousinsandtheircorrespondingin-laws.

Clause 38.No engineer of Gazetted Rank or other Gazetted Officer employed in
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe.

Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge
andacertificatefromhim /hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought
tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence
ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge
toremoveanydebrisfromthesite,collect and
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable

materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such paymentsbeingin
additiontocompensationuptothevalueof theworkoriginallyexecuted before being damagedor
destroyedand not paid for. In caseof works damagedor
destroyedbutnotalreadymeasuredandpaidfor,thecompensation  shallbeassessedby  theEngineer-in-
Charge concerned.Thecontractorshallbepaidforthe damages/destruction
sufferedandfortherestoringthematerialattheratebasedon analysisof rates tenderedfor in
accordancewiththe provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere

collectedshallbefinalandbinding onallpartiestothis contract.

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant,

machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework.

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he /sheshall
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-charge.

Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act, 1961
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If



he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-
Chargemay,inhis/herdiscretion,  cancelthecontract.Thecontractorshallalsobeliable = foranypecuniary
liabilityarisingonaccount ofanyviolation byhim /heroftheprovisions ofthesaidAct.

Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand
Consultants

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment procurement
foroffencesorviolationscommittedduringcompetitivebiddingandcontract
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal.

GroundsforSuspensionandDebarment:-

(1)  Submissionofeligibilityrequirements containingfalseinformationorfalsified documents.

(2)  SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment
ofsuchinformation  intheBidsinordertoinfluence = theoutcomeof eligibilityscreeningorany
otherstageof thebiddingprocess.

(3)  Unauthorizeduseof one’sname/digitalsignaturecertificatefor the purposeof
biddingprocess.

(4) Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency
/JointVenture/Consortium/Corporation participatingintheprocurement
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation having
an agreement/contractfor any procurement with the department
shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour.

5 Refusalorfailuretopostaself-declaration totheeffectofanypreviousdebarment imposedby
anyotherdepartmentofStateGovernmentand/orCentralGovernment.

(6) Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate
inthebiddingprocess,etc.

(7)  Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof

theprocuringentity.

(8)  Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director
indirectinvolvementin threatening,makingfalse = complaintsetc.damagingthe reputation
ofthedepartment oranyothertypecomplaintconsidered fitbythe

competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror
onmorethanoneoccasionfromindividualOfficer.

(9)  Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin
theprescribedtimewithoutjustifiablecause.
(10) FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor

havingrequisitelicense /supervisorcertificateofcompetency asspecifiedinthe contract.

(11) Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto
contractwiththeGovernmentwithoutjustifiablecause.

(12) FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance
withinthespecifiedperiodasmentioned inthe“Letterof Acceptance”,“Letter of Acceptancecum
Work Order”,“Work Order”,“Notice to Proceed”,“Awardof Contract”,etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations
withoutvalidcause,orfailurebytheContractortocomplywithany
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized

bytheAdministrative Department,GovernmentofWestBengalforprocurement)or
itsrepresentative(s)pursuanttotheimplementationofthe Contract.

(14) FortheprocurementofConsultancyService/Contracts, poorperformancebythe
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing

actsbytheConsultantshallbeconstruedaspoorperformance.
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or
worksupervisors;
(ii) Non-deployment of committed equipment, facilities, support staff and manpower;
(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction;



(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence;

(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove
acceptablestandardsleadingtohighprocurementcost;

(vi) AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant.

(15) For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or
unsatisfactoryorinferiorqualityofgoods,vis-a-visaslaiddowninthecontract.

(16) Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby
theContractorresultinginsubstantialbreachthereofwithoutlawfuland /orjust cause.

CATEGORYOFOFFENCE:-

(A) Firstdegreeofoffence: 1tol6oftheaboveClause-41tobeconsideredasFirst degreeofoffence.

(B)  Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above,
committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion,
beconsideredasSeconddegreeofoffence.

Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited.

PENALTYFOROFFENCE:-

1)) ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement
processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years.

(I)  ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof
WestBengalupto3(three)years.

PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS

(1) InitiationofAction,NotificationandHearings:
Any  Bidder  orprocurementauthority =~ onhisown  orbased  onanyotherinformation

madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings

byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of

writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time
ofpublicationoftheresultoftechnicalevaluationofanybid.

(a) Uponverificationoftheexistenceofgroundsforsuspension/debarment,the
ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis
postaladdress,advisinghimthat:

i)

Acomplainthasbeenfiledagainsthimandprimafaciematerialhasbeenfound,whichmayleadt
osuspension/debarment.

ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby
thesuspensioncommittee(asconstituted bytherespectiveAdministrative
Department)statingthegroundforsuch.

iii)Thesaid  bidder,withinthreedays  fromthe  dateof issueof suchnotification
bytheBidEvaluation Committee,mayapproachtheChairperson of
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour
forhearing.Anyapplicationmadethereafterwouldnotbe entertained.

Such notice should contain the e-mail id and the postal address of the

ChairpersonoftheSuspensionCommittee.

(b)AfterreceivingtherecommendationforsuspensionfromBidEvaluationCommittee,SuspensionCo

mmitteeshallissueanoticetotheallegedbidder electronicallythroughhisregisterede-
mailid,tosubmitallrelevantdocuments insupportofhisdefensewithinthreeworkingdays
afterissuanceofthe notice oftheSuspensionCommittee.TheSuspension
Committeewillconductthe hearingwithinseven workingdaysfromthedate
ofreceiptofthedocuments fromthealleged bidder.
Ifnoappealhasbeenreceivedfromtheallegedbidder

orifafterhearingsufficientgroundforsuspension isfound,theSuspension
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement

processundertheAdministrativeDepartmentforaperiodofsix
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe



SuspensionCommitteeshallissuethesuspensionorderwithinsevendays
fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough
his registered e-mail id or in writing to his postal address. The Chairpersonof
SuspensionCommitteeshall also informthe decisiontoallconcerned.

Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee
wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow
thebiddertotakepartinthetenderingprocess.
If thebidderis suspended,theSuspensionCommitteewould recommend
debarmentofthebidderandforwardthecase withalldocuments tothe
DebarmentCommitteeforfurtheraction.
(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee
willholdahearingoftheallegedbidderandissuenecessary order withintenworking
daysfromthelastdateofthearing.TheDebarment Committee,
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order
disqualifying/prohibitingthe erring bidder from participatingin the

bidding/procurementofallprojects  undertheAdministrativeDepartmentfora  specified
period.Thealleged biddershallbeintimated accordingly either electronicallythrough his
registered e-mail id or in writing to his postal address.OtherwisetheDebarment
Committeemayrejecttherecommendation oftheSuspensionCommittee.
TheChairpersonofDebarment Committeeshall alsoinformthedecisiontoallconcerned.

PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall recommendfor

(B)

debarmentto the Bid EvaluationCommittee.The Bid Evaluation
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall
alsoinformthedecisiontoallconcerned.
TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe
last dateof hearing. TheDebarmentCommittee,ifsatisfiedafter
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the
erringBidderfromparticipatinginthebidding/procurement  ofallprojectsunderthe  Administrative
Department, GovernmentofWestBengalforaspecifiedperiod.The
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede-
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe
recommendationof the Bid EvaluationCommittee.The Chairpersonof
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned.

STATUSOFSUSPENDED /DEBARREDBIDDER:-

(@

(b)

()

BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate
inanyprocurement processundertheAdministrative
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe
suspendedBiddershallstandforfeitedtotheGovernment.

IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof Letterof Acceptance”,“Letter

ofAcceptancecum Work Order”, “Work Order”, “Notice to
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper

existingnormsbysimplyexcludingtheerringBidder.

IftheSuspension/Debarment  OrderisissuedafterawardofaGovernment  Project/Contract
totheDebarredBidder,theawardedProject/Contractshallnotbe
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe
DebarredBidderisnotconnectedwiththeawardedproject/contract.

Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect
oftheTendercontractand allcorrespondencesconcerningrates,claims,change



inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge
(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge)
regardingspecification,supervision,approvalofmaterialsand
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-in-
Charge shallbefinalandbinding. TheEngineer-in-Charge will
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe
relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority.

Clause43.Acceptanceof the  TenderwillrestwiththeTenderAcceptingAuthoritywithout  assigning
reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject anyorall of
thetenderswithoutassigninganyreasonthereoftothebidder/contractor.

Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled.

Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail.

Clause 46.Engineer-in-Chargeshall notentertain any claim  whatsoever from the
Contractorforpaymentofcompensationonaccountofidlelabouron suchgrounds includingnon-
possessionofencumbrancefreeland.

Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural
calamities,likestrikesetc.

Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work
order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder.
Originalchallanofthosematerials,whichareprocuredbythebidder,
maybeaskedtobesubmittedforverification.

Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order.
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion.

Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein thecontract.

Clause51.ValidPANissuedbythelncomeTaxDepartment,Governmentoflndia,valid

15digitGoods and Services TaxPayerldentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty
ofSand, StoneChips, StoneMetal GravelBoulders,Forestproductetc.Toll Tax,IncomeTaxFerryCharges
andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder. No extra payment will be made as a
reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese
taxesandcharges.

Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement
ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost.

Clause53.TheContractor  shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.forlayingout the
workandfor takingand checkingmeasurementsfor whichno extra paymentwillbemade.

Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments,
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in

executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand



otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility

ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend
workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained
onthisaccount.Theremaybevariationinalignment,heightof embankment
ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand local
requirementsetc. betweenthe preparationand

executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid.
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts.

Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto bemaintained
atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-Charge
beforecommencementof work. Instructions givenby inspecting officersnotbelowtherankofAssistant
Engineerwillberecorded inthisbookandthe

contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible.

Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto
besubmittedbythecontractorwithin7 (seven)daysfromthedateofreceiptofworkorder
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within
7 (seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives
whoaretoremainpresentatsitedailyduringworkexecutionwhowill
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc.

Clause57.Nocompensationforidlelabour,establishment ~ chargeoronotherreasons  suchasvariationof
priceindicesetc.willbeentertained.

Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other sign board for
safety purpose as per requirement by the concerned
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile
operatinginpublicthoroughfares.

Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract.

Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or
forothersuitablereasons.

Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made on the basis
of works actually done in different items and no claim will be entertained

forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government would be
required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment.

Clause 62.In order to cope up with the present system of e-billing, supply of departmental materials
isgenerally notallowed.However,ifinspecialcircumstances,
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable.

Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 24hours
ofissueoftheordertothateffect.Therates inthe schedule areinclusiveofcostandcarriageofallmaterials
toworksite.Thematerials will
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin



conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic
Bags, HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach occasion.Engineer-
in-Charge mayconductindependenttestonthesamplesdrawn
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision ofEngineer-in-
Chargeshallbefinalandbinding.

Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave
toemploy70% (SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government

inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour

upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts
oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled
locallabourortoengageimported labour,thecontractor shallemploylabour

locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government
andthecontractor,willbe finalandbindingontheparties.

Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in
writingfordecisionwithin15days.

Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework.

Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation
Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned.

Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe workunderclause5of
thecontract,noapplicationforsuchextensionwillbeentertainedif
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect.

Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount.

Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment

propertyandwillbedisposedof tothebestadvantageof Government.

Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials

areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe

progressofthework  thathis labour maynotremainidlenormaythere  beanyotherclaim  dueto
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials.

Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution oftheworkwillbemade.

Clause73.Whenever  aworkiscarriedoutinmunicipal  area,electriclightsorelectric dangersignals
wheneveravailableshallbeprovided bythecontractors onthebarriersas
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment
buttheContractorwillbearalltheexpenses.



Clause74.TheContractor  shouldquotethroughrateinclusiveofcostofmaterialsand  carriagetoplaceof
working.

Clause75.TheContractors shouldgivecompletespecifications showingthemethodof
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare metrearea.

Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit  inadvancewiththe
ExecutiveEngineerthechargesforwater =~ which  aretobecalculatedin  accordancewiththescheduleof
miscellaneousratesintheCanalAct.

Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained
duringthecurrencyofthiscontractfortheworkasperschedule
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract.

Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour
everydayandifthisisnotdone,Government shallmaketherequisitepaymentsaswould
havebeenpaidbythecontractorandrecoverthecostfromthecontractors.

INCONVENIENCEOFTHEPUBLIC

Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic
orcausethemtoberemovedatthecontractor’scost.

Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved

totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid.

Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises during or after

repairs, but shall remove the same and keep theplace
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe

lattershowsslacknessinobservingthisclause.

Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge.

INTERPRETATIONOFCLAUSES

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors.

TheGovernmentmeans Governmentin theconcernedWorks Department.

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized representative.

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe timebeingof
the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge.

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer of
theSectionconcerned.

SuperintendingEngineer in the concernedworks Departmentis the final Authority regarding Schedule
of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived onthebasisofmarketrateanalysis
forsupplementary items,andtheauthorityfor approvalofReduced Rates
andPartRates.HeisalsotheTenderAccepting Authorityfor worksofvalueaboveRs.45.00lakhand
uptoRs.2.00 croreunderexisting delegated power.

Chief Engineer in the concerned Works Department is the technical head of the
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs.



2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond
10%withtheapprovalofconcerned tenderacceptingauthority and
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof

workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno  majordeviation  from

originalscopeofwork inthetender.Anysupplementary tender/item/work
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting
Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary

tendersabovel0%ofBOQaretobeexecutedonlywith theapprovalofappropriateGovernmentirrespectiveof
the value of tender.

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa.

Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf ofthe
State.

Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10:

Particulars Ratesatwhichthematerialswillbe Placeofdelivery
chargedtothecontractor
Unit Rs. P.
Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove

schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submissionofthetender.

(Namein full) (Namein full)
*SignatureofContractor/Agency *SignatureofManaging Director
withofficialsealcontaining onbehalfofWest Bengal Medical Services
Principalofficeaddress Corporation Limitedwithofficialseal

containingdesignation&address

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.



