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WEST BENGALMEDICAL SERVICES CORPORATION LTD.

(Wholly ownedby theGovernmentof WestBengal)
SwasthyaSathi, GN-29, Sector-V, Salt Lake, Kolkata-700091.

NOTICEINVITINGTENDER FOR

Supply and Delivery of electrical consumable material for Nayagram Super Specialty
Hospital, District: Jhargram.

(NIT Reference No.: WBMSCL/NIT-313/2026, Dated -09/04/2026)



WESTBENGALMEDICALSERVICESCORPORATIONLIMITED
(Wholly Owned by the GovernmentofWest Bengal)
RegisteredOffice:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091
Phone:033-4034-0300¢ Email:info@wbmsc.gov.in ¢ website:www.wbmsc.gov.in

LT.B. No.: WBMSCL/NIT-313/2026 Dated -09/04/2026

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Supply and
Delivery of electrical consumable material for Nayagram Super Specialty Hospital, District:
Jhargram.” from the bonafied, resourceful and reliable experienced Contractor in West Bengal.

. Cost of

S| Estimated| Earnest Tender Name &

N "I Name of the Work Amount Money documents Period of | address of the

o (Rs.) (Rs.) (Rs) Completion Office
Supply and Delivery of
electrical consumable SwasthyaSathi, GN-
material for Nayagram 30(thirtyDays) | 29, Sector-V, Salt

7,58,562.00 , .

1 Super Specialty 15,171.00 NIL Lake, Kolkata-
Hospital, District: 700091
Jhargram.

GENERAL CLAUSE OF NIT :
TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the
Financial Bidding.

TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in
his own name duly issued to him by the company or the firm of which he happens to be director or
partner, such individual person either belonging to and appropriate cadre officer of the company or an
authorized partner of a firm, shall invariably upload a copy of Registered power of attorney showing
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered
in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V) in prescribed proforma with proper dated signature
in the relevant spaces to be uploaded electronically. Documents in support of the information

furnished in Forms I to V must be attached/uploaded for evaluation and the file number &

page number has to be indicated in the respective column of the Form.
b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website

https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT. The
documents submitted by the bidders should be properly indexed.

EligibilityCriterionforparticipationinthetender :-

3.0 i) Credential :-

(a) The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one similar
nature of work under the authority of State/Central Govt, State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a
magnitude more than 40 (forty) percent in case of 15t call, 30% in case of 21d call, 20% in case of 3rd call



of the Estimated amount put to tender for intended job.

OR

(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least similar nature of
work under the authority of State/Central Gov., State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of
3rd call of the Estimated amount put to tender for intended job.

OR

(c) The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at
least one single running work of similar nature which has been completed to the extent of 80% or
more (75% in case of 2 call, 70% in case of 34 call) and value of which is not less than the value of
40% (30% in case of 2nd call, 20% in case of 31 call) of the estimated amount put to tender of intended
job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous
Bodies under the statute of the Central/State Government. In the credential certificate it should be
clearly stated that the work is in progress satisfactorily & also that no penal action has been
initiated against the executing agency, i.e. the tenderer.

N.B.- a) Estimated amount, Date of completion of project or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed is to
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.

b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.

c) Work order of relevant work(s) supported with completion certificate to be submitted.

d) For above mentioned SL (a), (b) & (c) - Work Order & Certificate shall be issued by not
lessthan the rank of Executive Engineer or equivalent of a State / Central Government
undertaking, Statutory / Autonomous bodies constituted under Central / State statute,
on the executed value of completed work will be taken as credential.

ii) TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced
technical personnel, the minimum being Electrical Contractor Licence &one Supervisory
licenceHolder(part no 1,2,&11)(Authenticated documents in respect of qualification and
engagement shall be furnished for Technical Evaluation).

iii) PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence,
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year
2025-26, is to be submitted with Technical Bid document.

iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
operative Societies are required to furnish valid by law, Current Audit Report.

V) JointVenturewill not be allowed.

vi) Deleted.
vii) MOU will not be allowed.

viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed
shall have to be either Notarised / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory

Documents).
ix) Deleted.
X) A prospective bidder shall be allowed to participate in the particular job either in the capacity

of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof. andIf individual entity is found to be present in more than one bidding firm for a
specific Sl as a Proprietor or / and Partner / or POA (Power of Attorney), in that case all the



bids of the respective firms containing that particular entity shall be considered as non-

responsive.

xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to
Sl. .
no Name of the Work Name of the site Amount

Supply and Delivery of electrical | Nayagram Super
consumable material for Nayagram | Specialty Hospital,
Super  Specialty Hospital, District: | pistrict: Jhargram.
Jhargram..

15,171.00

TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.
will bestoppedfore-tenderprocurementofthisoffice
wef.01.09.2016.NecessaryEarnestMoneywill be depositedby the bidder
electronically: online - through his net banking enabled bank account, maintained
at any bank or: offline - through any bank by generating NEFT/ RTGS challanfrom
the e-tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome- tender
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective
BankaspertheBeneficiaryName&AccountNo.,

Amount,BeneficiaryBankname (ICICIBank)&IFSC Codeande-
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be
submitted.Theearnestmoney ofthesuccessfulbidder(being

convertedtosecuritydeposit)deposited, will remainunder the custody of the department till
satisfactory completion of thework in full including extended quantity if ordered for.
Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make
it10% (Tenpercent)of thevalue ofworkbilledfor.

4.ConstructionalLabourWelfareCess@1% (onepercent)ofthecostofconstructionwillbedeductedfromeverybill
oftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above.

5. Deleted.

6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of
opening of the financial proposal.However, extension of bid validity may be suitably considered by the
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be
forfaited.

7. All materials shallbe of approvedbrand in accordancewithrelevantcodeof practice and manufacture

accordinglyand shall beprocured and supplied bythe
agencyattheirowncost.Authenticatedevidencearetobesubmittedalongwithchallan and test
certificate. IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernmentapproved
Testinglaboratoryshall have to be conducted by the agencyattheir owncost.

8. Deleted.

9. Deleted.

PRICE ADJUSTMENT / PRICE PREFERENCE

10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or
decrease).
ii) No price preference will be allowed for the work under this NIT.

11. No MobilizationAdvance / SecuredAdvance will be allowed.

12. Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto
bidders beforetenderingthe bids.

13. NoConditional Bid/Tender will be acceptedunder anycircumstances.

13. Deleted.



14. Before uploadingtender document through e-filing each page of the tender documents are to be signedby
the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich
theBidwillbe treated asinformal.

15. The employer reservesthe right to accept or reject any / all offer without assigning any reason
whatsoever and is not liable for any cost that might have incurred bythe Bidder at the stage of Bidding.

The BiddersNetWorth for the last year calculatedon the basis of capital, Profit and free reserve
availabletothefirm should be positive.

16. IMPORTANTINFORMATION

A. CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be
applicable inthisTender including1%cess.

B. DATE &TIME SCHEDULE

l\?(l". PARTICULAR DATE &TIME

i) Date of uploading of N.LT and Tender Documents (online) 18.05.2026

ii) | Documents Sell /downloadstartdate (online) 18.05.2026 at3.00 P.M.
iii) | Bid SubmissionUpload Startdate (online) 18.05.2026 at4.00 P.M.
iv) | Bid SubmissionUpload End date (online) 28.05.2026 up to 3.00 P.M.
v) | Date & PlaceforOpeningofTechnicalbid(online) for the Bidders 29.05.2026 at 3.00 P.M.
vi) | Date &place for openingof financial proposal To be notified later

C: LOCATIONOFCRITICALEVENTS

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector-V, Saltlake,Kolkata-700091” InterestedbiddermaybepresentedatWestBengal
MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector-V,Saltlake ,Kolkata-
700091during openingofbid. Managing Director, West Bengal Medical Services Corporation
Limited may call open bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor
absentduringopeningof tender.

17. Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as
schedule / prescribed date for thesame purpose.

18. Thesuccessful B i d d e r shallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal
MedicalServices CorporationLimitedwithin7 (Seven)daysfromtheissuanceofProvisionalWorkorder.

19. Bank guarantee shallbe accepted for the purpose of thesecurity.
20. Deleted.

21. The intendingbidder(s) required to quote the rate (percentage above/below/at par) over the
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe  allowed
bythe departmentunder anycircumstances.

22. TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT.
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense.

23.

TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhichminimum10%/(ten
) percentshall be of the applicant’'sown resource. [NonStatutoryDocuments (Financial Statement)]

24. ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe
Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned
abovethecontractorshall makethe same goodat hisownexpense to thesatisfaction of theEngineer
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the



25.

26.

27.

28.

29.

cost (of which the certificate of the Engineer in Charge shall be final) from hissecurity depositorany
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shallbecome
payable only after expiry of the Defect Liability Period after making necessarydeductionif applicable.

IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilarmultiple
rateswill not be entertained / accepted. Lowest offerwill be ascertained by sealed bid amongst thelowest
bidder.

Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive andoutright rejected with forfeiture of Earnest Money and action will be taken as per
stipulationof ITRules inforce.

Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe  opened
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically
QualifiedBidders”, thatobjection should be lodged to the Managing Director, WBMSCL within 48
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will
be entertainedbythe Tender EvaluationCommittee

Before issuanceofLetterofAcceptance/  ProvisionalWorkorder,thetenderacceptingauthoritymay
verifythecredential&otherdocumentsofthelowestbiddersouploaded  onlineiffoundnecessary.Ifitis  found
suchdocument incorrect/ manufactured/fabricated, Letterof Acceptance /ProvisionalWork orderwillnotbe
issued in favourofthebidder underany circumstancesandaction willbetaken accordingly.

IncaseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered
Power ofAttorneyisto beproduced.

30. The EarnestMoneymaybe forfeitedif;-

a) IftheBidder withdrawstheBid duringtheperiodof Bid validity.

b) In caseof successful Bidder, if the Bidder fails to execute formal agreement within the stipulated
time period.

) Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the credentialor any
otherdocumentwhichwereuploaded& digitally signedby  theBidderare incorrect  /
manufactured/fabricated.

31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseasstated

inlater notification willsupersede formerone infollowingsequence;-

a) Notice InvitingTender

b) SpecialTermsand Conditions c)
FinancialBid

d) Schedule of Works

All works covered in the clause appearing hereinaftershall be deemed to form a part of the
appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment
willbe madeforparticularworks.

32. Deleted.

33. Prospective biddersmust have sufficient credentials to participate in the tender aspernotificationof Clause

34.

No 3.

ForanytypographicalmistakeincaseofUnit,Rate,Quantity, Amount,anytypeofnomenclatureinitems
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring
agreement or so. Inthatcasesanctioned estimate will bebindingcriteria.

35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful

bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the
bidder fails to submit the Additional Performance Security within seven working days from the date of issuance



of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

36. If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order,
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week
of delay or part thereof until the date of successful completion of the Works to the satisfaction of
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even
prior thereto for breach by the Contractor.

No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a
reasonable opportunity to the Contractor to explain the reason behind its delay.

37. Deleted.

38. Deleted.

39. WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20%
(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions.
The price for the additional quantity of individual goods will be as per the contracted price of this bid.

40. The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-maillD) toWBMSCL
before issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix
during DLP period,sameshould be notified to theconcernedsite Engineers of WBMSCL within 2 (two)working
days through e-mail.

41. Deleted.

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded &  digitally
signed in support of the minimum criterion as mentioned above. If anydocument
submitted/uploaded bythe Bidder is either manufactured or false the eligibility of Bidder will

beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT
Rulesinforce.
Sd/-
Managing Director

WestBengalMedicalServicesCorporationLimited



PaymentSchedule

Payment will bemadeaccordingto B.0.Q.



INSTRUCTIONTO BIDDERS
SECTION- A
Generalguidancefore-Tendering

Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed
for assistingthecontractorsto participate ine-Tendering.

1.

RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be
enrolled&registeredwiththeGovernment e-Procurementsystem,throughlogging onto
https://etender.whb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal.
Digital Signaturecertificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National
Information’s Centre (NIC) on payment of requisiteamount details are available at the WebSite stated
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token.

3. Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe
logsontothe websitementioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of
collectionof Tender Documents.

Participationinmorethanoneworka prospectivebidder shall be allowed to participate in the job
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle

job, allhisapplicationswill berejected forthat job.

SubmissionofTenders/General processof submission: Tenders are to be submitted through
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal&
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal
shouldcontainscannedcopies of the followingintwo covers(folders).

A-1.StatutoryCoverfileContaining.

Technical Bid:

i)
ii)

Earnestmoney(EMD)asprescribedintheNIT

NIT

iii) Forms(Asmentioned inthe NIT,Section-B)

Financial Bid:
iv) TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.0.Q. under Financial Bid.

A-2. Nonstatutory/TechnicalDocuments

i. CurrentIncomeTaxreturn(fortheassessmentyear2025-26),PAN,GSTRegistrationCertificate
&ProfessionalTaxreceipt challan for the financial year 2025-26, Electrical Contractor Licence(S.C.C part
1,2,11)

ii. Valid enlistmentrenewalcertificate

iii. Registered Deedofpartnership Firm

iv. Trade Licensefromtherespective Municipality/Panchayetetc.

V. CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo-operativeSocieties
(for Regd. Unemployed Engineer’sCo- Operative SocietyLtd.)

Vi. RequisiteCredentialCertificate asmentionin Clause[2(i)]ofthisN.LT.

Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender
liable to be rejected for both statutory&nonstatutorycover.



THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE
FOLLOWINGMANNER

Clickthecheck  boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick  thetab ~ “Submit
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt
and upload”andthenclick the “Technical’Folder to uploadtheTechnical Documents.

SL Category SubCategory Details
No. Name Description
A. CERTIFICATES CERTIFICATES Current IncomeTaxreturn(fortheassessment2025-26),

PAN,GSTRegistrationCertificate&ProfessionalTax
receipt challan for the financial year 2025-26, Electrical
Contractor Licence S.C.C partno 1,2,11

B. | CompanyDetails CompanyDetails- | ‘Certificate of Registration’fromthe respective
AssistantRegistrar of Co -operative Societies(for
Regd. Unemployed Engineer’s Co -Operative Society

Limited).
C. Credential (in Credential 1. DocumentsofCredential (intheformof work
applicablecases) completioncertificatesandpayment

certificates)asmentionedinClause No.[2(i)]

B.Technicalproposal
i.Opening ofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West

BengalMedicalServicesCorporationLimitedand  hisauthorizedrepresentativeelectronically  fromthe
website stated usingtheirDigital SignatureCertificate.

ii. Intendingbiddersmayremainpresentif theysodesire.

C.Financialproposal
i) Thefinancialproposal shouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities(BOQ). The

contractoristoquotetherate (Offering Above/ Below/Atpar)online
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned = and  upload  the
Scheduleof worksgivenintheformat of Annexure)

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe
contractor.

PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT
INFORMATION:

Ifanytenderer  failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates
andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif
thereisanysuppression  offacts,theTendererwillbesuspendedfromparticipatinginthetendersone-  Tender
platformfor3(three)years.In additionhisuser IDwillbedeactivatedand Earnest Money Deposit will
standforfeited.Besides, WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal
actionagainst such tenderer.

AWARD OF CONTRACT

The TenderInvitingAuthorityreservestherighttoacceptorreject anyTenderandtocanceltheTendering
processandreject  all  TendersatanytimeandpriortotheAward ofContractwithouttherbyincurringany
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof



the ground forEmployer’saction.

TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority ~ through
acceptance letter/email..

The notificationof awardwill initiate the executionof agreement.

TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.0.Q,STC&TF.will be the
part of the Contract Documents.



BOQ (Annexure- A)

Name of Work: Supply and delivery of electrical consumable material for Nayagram Super Specialty
Hospital, District: Jhargram.
(NIT Reference No. : WBMSCL/NIT- 313/2026, Dated -09/04/2026)

Sl

No.

Description of work

Qty.

Unit

Rate
(+ GST)

Amount
(+ GST)

1

Supply and Delivery of LED Tubelight Battan, 18W
Type:TMC 502 1xT-LED 18W

Make: Philips/Similar of Havells,Cromptron as
approved by EIC

60

Nos.

473.18

28,390.80

Supply and Delivery of LED Tubelight, 18W
Type:Mas LEDTube 18W, 2100lm 865 T8 (VE)
Make: Philips/Similar of Havells,Cromptron as
approved by EIC

100

Nos.

552.24

55,224.00

Supply and Delivery of LED Down light,Round
Type:15W,Model:DN296B LED 15S,Make:Philips,Note
Cutting length 180-185 mm/Similar of
Havells,Cromptron as approved by EIC

50

Nos.

1,972.96

98,648.00

Supply and Delivery V-Belt, Model: A26
Make: Ecodrive/ Fenner/ Veegrip (as approved make
as approved by EIC)

20

Nos.

214.76

4,295.20

Supply and Delivery V-Belt, Model: A28
Make: Ecodrive/ Fenner/ Veegrip (as approved make
as approved by EIC)

20

Nos.

220.66

4,413.20

Supply and Delivery V-Belt,Model: A29
Make: Ecodrive/ Fenner/ Veegrip (as approved make
as approved by EIC)

20

Nos.

223.02

4,460.40

Supply and Delivery of LED PLL Lamp Holder (4 pin)
Type: LED PLL 18W, 6500 K
Make: Any Reputed

50

Nos.

25.96

1,298.00

Supply and Delivery of LED 600x600 Recessed
Panel,36W Model:RC380B LED36S-6500 G L60W60
PSU OD,Make:Philips

50

Nos.

3,788.98

189,449.00

Supply and Delivery of Capacitor 2.5 MFD,
Make: Havells/ TIBCON

100

Nos.

47.20

4,720.00

10

Supply and Delivery of LED Indicator (GEN Next Pro)
Size: 22.5 mm, Voltage- 012C - 12 VAC/DC, R-
Red,Yellow,Amber,Green

Make: L&T or Similar approved make as approved by
EIC

10

Nos.

125.08

1,250.80

11

Supply and Delivery of SS Panel Rail way type Lock for
LT Panel Board.[Make: Any Reputed Company]

20

Nos.

60.18

1,203.60

12

Supply and Delivery 1200 mm Ceiling Fan Model:
Striker Plus

Make: Usha/ Similar Crompton/ Similar Havells
(ORIENT FALCON 400)

10

Nos.

2,849.70

28,497.00

13

Supply and Delivery 900 mm Ceiling Fan, Model:
Striker

Make: Usha/ Similar Crompton/ Similar Havells
(ORIENT FALCON 400)

18

Nos.

2,849.70

51,294.60




SL.

No.

Description of work

Qty.

Unit

Rate
(+ GST)

Amount
(+ GST)

14

Supply and Delivery Ceiling Fan Safety wire (SS)
Model: Any Reputed Company]

50

Nos.

59.00

2,950.00

15

Supply and Delivery Modular type Ceilling Fan
regulator Make: Anchor Rider/Roma PWD
SORK-3,107

60

Nos.

438.96

26,337.60

16

Supply and delivery of Modular Socket Type:
6A,Switch Rider Make: Anchor Rider/Roma
[PWD SOR Page No- K 3, Item No- 103]

70

Nos.

93.22

6,525.40

17

Supply and delivery of Modular Socket Type: 6A, Rider
Make: Anchor Rider/Roma [PWD SOR Page No- K 3,
Item No- 104]

50

Nos.

127.44

6,372.00

18

Supply & Delivery of 2 module GI box
[PWD SOR Page No- K 2, [tem No- 87]

10

Nos.

61.36

613.60

19

Supply & Delivery of 3 module GI box

15

Nos.

67.26

1,008.90

20

Supply & Delivery of 4 module GI box
[PWD SOR Page No- K 2, [tem No- 88]

15

Nos.

80.24

1,203.60

21

Supply & Delivery of 6 module GI box
[PWD SOR Page No- K 2, [tem No- 89]

10

Nos.

123.90

1,239.00

22

Supply & Delivery of FRLS, PVC Insulated and
unsheathed 1.1 KV single core stranded Cu Wire[
PWD SOR page no- K-2, Item no-70], 90mtr Size : 1.5
sqmm. Make: Polycab/Havells/Finolex

360

Mtr

17.70

6,372.00

23

Supply & Delivery of FRLS, PVC Insulated and
unsheathed 1.1 KV single core stranded Cu Wire[
PWD SOR page no- K-2, Item no-71], 90mtr Size : 2.5
sqmm. Make: Polycab/Havells/Finolex

360

Mtr

28.32

10,195.20

24

Supply & Delivery of FRLS, PVC Insulated and
unsheathed 1.1 KV single core stranded Cu Wire[
PWD SOR page no- K-2, Item no-72], 90mtr Size : 4.0
sqmm. Make: Polycab/Havells/Finolex

180

Mtr

40.12

7,221.60

25

Supply and delivery of 20/25A plug top [PWD SOR
Page No- K 3, Item No- 113]

15

Nos.

146.32

2,194.80

26

Supply and delivery of Plug Top Type: 6A, Make-
Anchor

15

Nos.

59.00

885.00

27

Supply and Delivery 230 V 450 mm Wall Mounted Fan
Make: Orient/ Crompton/ Similar Havells (TORNADO
WALL- IT)Copper Metal Body

15

Nos.

4,948.92

74,233.80

28

Supply & delivery of Cable Tie Size: 400 MM Make:
Reputed

packet

153.40

613.60

29

Supply & Delivery of 3 module Cover plate [PWD SOR
Page No- K 3, Item No- 94]

15

Nos.

85.08

1,276.20

30

Supply & Delivery of 2 module Cover plate [PWD SOR
Page No- K 3, Item No- 93]

10

Nos.

71.71

717.10

31

Supply & Delivery of 4 module Cover plate [PWD SOR
Page No- K 3, Item No- 95]

15

Nos.

85.08

1,276.20




SL. S . Rate Amount
No. Description of work Qty. | Unit (+ GST) (+ GST)
32 | Supply & Delivery of 6 module Cover plate [PWD SOR | 10 | Nos.

Page No- K 3, Item No- 96] 132.48 1,324.80
33 | Supply & Delivery of 8 module Cover plate 10 | Nos.
146.32 1,463.20
34 | Supply & delivery of SP MCB 6A [Make; L&T] C Curve, |20 | Nos.
10 KA 215.94 4,318.80
35 | Supply & delivery of 4P MCB 63A [Make; L&T] C Curve, | 5 Nos.
10 KA 2,177.10 |10,885.50
36 | Supply & delivery of DP RCCB 40A [Make; L&T] 30 mA | 12 | Nos.
2,725.80 | 32,709.60
37 | Supply & delivery VMR Model no : 3P, PR-07 3 Nos.
1,611.88 | 4,835.64
38 | Supply & delivery Flood light 230 V 70 Watt ( Make: 5 Nos.
Havells) 5,524.76 | 27,623.80
Model No. JETALEGAN2A FLS 70 WTLED FLOOD
39 | Supply & delivery Contactor MO 9, MO-TA4 ( Make: 5 Nos.
L&T) Auxiliary Contact (L&T) 4 P, 10 A, 415V 295.00 1,475.00
40 | Supply & delivery Selector switch ( Make: L&T) 5 Nos.
224.20 1,121.00
41 | Supply & delivery 9 Watt LED Bulb ( Make: Philips) 50 | Nos. 62.54
3,127.00
42 | Supply & delivery 250 A MCCB 4 Pole ( Make: L&T) 1 Nos. 13,473.24
13,473.24
43 | Supply & delivery Street light 230 V 70 Watt ( Make: 5 Nos.
Havells) 6,364.92 | 31,824.60
Model No.- ENDURASUNDOWN SL 70W LED 765
PSYBOTG
Total | 7,58,562.38
Say | 7,58,562.00
In word: Seven lakh fifty-eight thousand five hundred sixty-two only
Sd/-

Managing Director, WBMSCL




SECTION-B

FORM-I
B.1.PRE-QUALIFICATION APPLICATION.
To
ManagingDirector,
West Bengal MedicalServicesCorporation Limited

Ref:-Tenderfor

work

N.I.T.No:WBMSCL/NIT-313/2026, Dated -09/04 /2026 of WestBengalMedicalServicesCorporationLimited

DearsSir,

Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its
Agenda &corrigendum, [/we herebysubmitallthenecessaryinformationand relevantdocuments for
evaluation

The applicationismade byme / usonbehalfof

Inthe Capacity dulyauthorized to submitthe order.

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin
biddingforthework(s)giveninEnclosuretothisletter.
Weunderstandthat:
(a) TenderInviting&AcceptingAuthority /Engineer-in-Chargecanamendthescope&valueof the
contractbidunder thisproject.
(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany
applicationwithoutassigninganyreason.

(c) Enclo:-e-Filling:-
(d) 1. StatutoryDocuments.
(e) 2. NonStatutoryDocuments.

Date:-Signature ofapplicantincludingtitle
andcapacityinwhich applicationismade.



SECTION-B

FORM-II
B.2.
Workinprogress.
Tender Tendered %ofwork

Sl Name of the work. No. Amount. Executed.

Work orderissuedbutworknotstarted.
SL. Name of the work. Tender Tendered Status.
No. Amount.
Signature

NameoftheFirmwithSeal.




SECTION-B

FORM- III

B.3. STRUCTUREANDORGANISATION.

B.3.1. Name of applicant::

B.3.2. OfficeAddress::

Telephone No.::

FaxNo. ::

E-mail ID ::

B.3.3.Name&addressofBankers::

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof
Keypersonneland technicalstaffwithBio-data.

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation,

Date: Signatureofapplicant.
includingtitle andcapacityinwhichapplication ismade.



B.4.1.Nameofthe Firm:

FORM-IV

B.4. EXPERIENCEPROFILE.

B.4.2.LISTOF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS.

Name, Deptt. Engineer- Contract %of OriginalTime ActualTimeSchedule Reasons for
Location& Concern in- pricein Participation Schedule delayin
natureof Charge IndianRs. | of company Start Completion Start Completion completion
work Date Date Date Date (ifany)

Note:a)Certificatefromthe Employersto be attached
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm.

Date:

includingtitleandcapacityinwhichapplicationis made.

Signatureof applicant




[Print out inAgency’s Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow]

DECLARATIONBYTHE TENDERER

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions
inandaroundthe siteofwork.]/Wehave carefullygonethroughtheNoticelnviting Tenderandothertender
documentsmentionedtherein along withthedrawing attached.l/Wehavealso carefullygonethroughthe'Priced schedule
of Probable ItemsandQuantities'.

My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in
thisDetailedNoticelnviting Tendertocompletethe proposedworkreferredtoaboveinallrespects.

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe
satisfactionof thedepartment.

I/Wedeclarethatl /Weinthecapacityofindividual /asapartnerofafirmnotdebarredinthelastfinancial

year.
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe
work.
Signature of Tenderer
Date:

Postaladdressof the Tenderer

NameoftheFirmwithSeal



PRINTED TENDER FORM

WEST BENGAL MEDICAL SERVICES
CORPORATION LIMITED



(a) Ifseveralsub-works
are included, they
should bedetailed ina
separate list

PRINTED TENDER FORM
NIT no. WBMSCL/NIT-313/2026; Dated - 09/04/2026

TENDERANDCONTRACTFORWORKS
GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS

TENDERFORWORKS

[/WeonbehalfofWest Bengal Medical Services Corporation
Limitedherebytenderfortheexecutionoftheworkspecifiedin
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates specified
therein, and in accordance, in all respects withintheRules containedinclauseshereinafter,
inalloftheannexedGeneral ConditionsofContract (GCC),Special ConditionsofContract(SCC)and with such
other materials as are providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar
asapplicable.

MEMORANDUM

(a)Generaldescriptionof Work...........cvcvvevevnennns

(b)Estimatedcostputto Tender
Rs(c)EarnestMoneyDeposit .. Rs.
(d)SecurityDeposit(includingearnestmoney) ... Rs

(e)Percentage,ifany,tobedeductedfrombill .. Rs

(RUPEES...eierierier e
Percentage.......c.couvvveeeceneeieenecns )

(f) Timeallowedfortheworkfromdateofwrittenorderto
COMMENCE.....oceirrirrerser e ereaeeeaeens calendarmonths.

Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender

NameofWork AmountPut to RateQuotedbythe TenderedAmount
Tendered Tender Bidder(%aboveor (ContractPriceboth
lessor atpar) inwords&figures)




*Give
particular
sand
numbers

Strikeout

(a)or(b)
as
applicable.

TSignatureof
Contractorbefore
submission of
tender

XSignatureof
Witnessto
Contractor’s
signature

XX
SignatureoftheEx
ecutive
Engineer/AE
onbehalfofthe
Department.

Shouldthis Tenderbeaccepted, I/wehereby agreetoabide byandfulfillallofthe
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable,
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office,

thesumsofmoneymentioned inthesaidconditions.

*hasbeenfurnishedthroughonlinenet
banking/RTGS/NEF Ttransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutelyforfeited
to the Governor or his/hersuccessors in office, without prejudiceto any other rightsor remedies of the
said Governor or his successorsin office. Should I/we not depositthe full amount
ofsecurityspecifiedintheabove
‘Memorandum’inaccordancewithclausel(A)ofthesaidconditionsofcontract,thesaidsumofRs............ shallbe
retainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue of
whichshallberetainedbyGovernment onaccountofthe
securitydepositspecifiedinclausel(B)ofthesaidconditionsofcontract].

Datedthe Dayof 20
X T

(Witness)

Address

Occupation

TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal

XX

Datedthe Dayof (Month) (Year)

GENERALCONDITIONSOFCONTRACT

Clausel 1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe TenderforanEstimated
Amount uptoRs.25(TwentyFive)Croreshallhavetodeposit EarnestMoney@2%
(Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, whicheverislower.

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft orBankersCheque.

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited throughe-
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes:
i) Netbanking (anyofthebankslistedinthelCICIBankPayment gateway)incaseof

paymentthroughlCICIBankPaymentGateway.
ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith
asperMemorandumNo.3975-F(Y)dated:-28.07.20160of
WestBengal,FinanceDepartment.TheL1bidder
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe
asanattempttodisturbthetenderingprocessandwillbedealtwith
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder.

his/hertender/quotation
SecretarytotheGovernmentof

withinthe
construed

1.2 SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose tenderhasbeenaccepted
(hereinaftershallbecalledthecontractor)forworkdone under
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether withtheEarnestMoney
alreadydepositedandconvertedintosecurity deposit, shall amount to10% ofthe value ofworks
executedatthematerialpointof timeandpaid
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith



Compensation
fordelay

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone.

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security
@0f10%ofsuch additionalamountistobedepositedforallsuchexcess/ and
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill.

Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe terms of the
contractmaybe deductedfrom the security deposit.

However, eventhough theearnest moneydeposited exceeds theprescribed percentage, duetoreduction

oftenderedamount duetoanyreason whatsoever, suchadditional
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther
deductionsfromprogressivebillsshallbemade,takingintoconsiderationtheenhanced componentof

earnestmoneyso convertedintosecurity.

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc.,supply
oftools&plants, furniture andcomputerperipherals.Separate agreementmayberequired inthose
cases,particularly forconsultancyand RFP forEPC, whichshallbe madein standardformatsto
beapprovedbythe Government.

Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequalamou
nt ofBankGuarantee ofscheduled Bankvalid upto3months beyondthe defect liabilityperiod.

AdditionalPerformance Security@10%ofthetenderedamountintheformofBank
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to
tender.

IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days fromthe date of
LoAor the time period asapproved by the Tender inviting Authority,his EarnestMoneywillbe forfeited.

If thebidder fails to complete the works successfully, theAdditional Performance
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe
pendencyof contractperiod asper relevantClausesof theContract.

NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered
bythisAdditionalPerformanceSecurity.

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder tocommence
workisgiventothecontractor.Theworkshallthroughoutthestipulated periodofthecontractbeproceeded

withallduediligence.Timebeingdeemedtobethe
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall
cases,toachievethe'Milestones’asdefinedunderClause5andspecifiedintheNIT
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto ~ thework. Inthe
eventof thecontractorfailingto complywithanyof the conditions
relatedtoachievingthe'Milestones’'withinthespecifiedtimeperiodprescribedfor
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation.

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones
definedintheNotice InvitingTender over the totaltimeallottedforitsfull completion
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice toany
otherrightorremedyavailable underthelaw onaccountofsuch
breach,payasagreedcompensationtotheimplementingDepartment.

This willalso apply to items or groupof items for which a separate period of completionhasbeen
specified.

Compensationfordelayofwork:
@2%(Twopercent)ofthetenderedvalueofworkarrivedforeachmonthofdelaytobecomputed
onper daybasissubject to theceilinglimitof securitydepositalreadywithheldorduetobe
withheldduring imposition of the said clause and minimum payable
compensationequivalenttotheEarnestMoneydeposited(EMD).



Action when
whole  ofsecurity
deposit is forfeited

Contractor
remains liable
topay
compensation,if
actionis not
takenunder
Clause3

Providedalways,thatthetotalamountofcompensationfordelay,tobepaidunderthis
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof itemsof
thework,forwhichaseparateperiodof completionis originallygiven.

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased.
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount.

Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:-

Duetowar,internal emergency andotherconditions suchasabnormally badweather,
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but
shallneverthelessuseconstantlyhis /herbestendeavorstopreventormakegoodthe

delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer- in-chargeto

proceedwith theworks.

Clause3.Subject tootherprovisionscontained inthisclause, theEngineer-in-charge
withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her
anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior
workmanship,anyclaimsfordamagesand /oranyotherprovisionofthecontractor
otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein
writing,absolutelydeterminethe contractinanyof the followingcases:

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformedinaninefficientoroth
erwiseimproperorun-workman  likemanner,shallomitto = complywith  therequirementsof
suchnotice foraperiod of sevendays thereafter;

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogressofwork,orhasfailedtoproceed
withtheworkwithduediligence sothat,intheopinion ofthe Engineer-in-Charge
he/shewillbeunabletosecurecompletionoftheworkbythe scheduledateforcompletion,and
continuestodosoafteranotice ofsevendaysin writingfrom the Engineer-in-charge;

(iii) IftheContractorfailstocomplete thework withinthestipulated date orthe
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones
withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge;

(iv) IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe
contractand /orcommitsdefaultbynotcomplying withanyoftheterms&conditions
ofthecontractanddoes
notremedyit,ortakeeffectivestepstoremedyit,withinsevendaysafteranoticeinwritingisgiventohim
/hertothateffectby the Engineer-in-Charge;

W) Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany
timebeadjudgedinsolventorhavea’ReceivingOrder’orOrderforadministration
ofhis /herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor reconstruction)
underanylnsolvencyActforthetimebeinginforce,ormakeany conveyance
orassignmentofhis/hereffectsorcomposition orarrangement forthe
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct
forthetimebeinginforceforthesequestrationothis /herEstate,or ifatrust deed
isexecutedbyhim /herforbenefit of his/hercreditors;

(vi) IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder
ofjudgementthattheCompanyshallbewoundup,or ifa receiveroramanageron
behalfofacreditorbeappointed, orifacircumstancearise whichentitletheCourt
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue awindingup order;

(vii) IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand allowsitto be
continuedforaperiod of21 days;

(viii) IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting



Contractors
remains liable to

pay
compensation if
actionnottaken
under Clause3

Powertotake
possessionofor
requireremoval
oforsell

Contractor’s
plant

Authority,transfers,sublets(engagementof labouron pieceworkbasisor of
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the Engineer-in-
charge;

(ix) ANDTHEREFOREthe Contractor hasmadehimself/herselfliable foractionunder
anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment withthepriorapproval
ofTenderAccepting Authority,shallhavethepowersto
adoptanyofthefollowingactions,ashe /shemaydeembestsuitedtotheinterest of theGovernment:-

(a)

Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwritingandcoststoberecover
edforworkssinceexecutedsubjecttoaminimumof theamountofEarnestMoneydeposited
bytheContractorunderthehand of Engineer-in-charge, shallbe the conclusive evidence.
Upon suchdetermination,
theEarnestMoneyDeposit,SecurityDepositalreadyrecoveredforexecutedworksandperforma
nceguarantee,if anyunderthecontractshall beliabletobeforfeited andshallbeabsolutely
atthedisposalofthe Government.

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands,
andtogiveittoanotherContractor ~ tocomplete  thebalance  work.  TheContractor,
whosecontract isdetermined orrescindedasabove,
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work.

(c) To employ labour paid by the implementing Department, and to supply materials,to carry
out the worksor any  part of  the work, debarring  the
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been
carried out by the contractor under the terms of his/hercontract;thecertificate
oftheExecutiveEngineer astothevalueof theworkdone shall be finalandconclusive
againstthecontractor.

IntheeventofabovecoursebeingadoptedbytheEngineer-in-

charge,theContractorshallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made anyadvances
on any account or with a view to execute the work or the performance of the contract. In case, action is

taken under any of theprovisions
aforesaid,thecontractorshallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually
performed under thiscontract,unlessanduntiltheEngineer-in-charge

hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, and
he/sheshallonly be entitled to be paidthe value socertified.

Clause 3A.Incasetheworkcannotbe starteddue to reasons notwithinthecontrolof theContractor

within1/4t%"(onefourth)of the stipulatedtimeforcompletion ofthework
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe

TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality,
theearnestmoneydeposited andthesecurityof thecontractor shall be

refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe payableat all.

Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the
controlofthecontractor, likeForceMajeureenumerated
laterunderClause5,thecontractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge
withtheconsent of the contractorand approvaloftheTenderAcceptingAuthority.

Clause4.In casesin which any of the powers conferred upon the Engineer-in-
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot



beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofany of
theconditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future case of
default by the contractor, for which by any clause or clauseshereofhe/sheis declaredliableto
paycompensationamounting to wholeof his/her security deposit, and the liability of the contractor for
past and future compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce

either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding
clause,he/shemayifhe/shesodesires,takepossessionof all or any tools&plant, materials and stores, inor
upon the work, or thesite thereof, or belonging tothe

contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework,
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese not being
applicable, at current marketratestobecertifiedbythe Engineer-in-Chargewhosecertificate
thereof,shallbefinalandbinding.Otherwise,the Engineer-in-Chargemaydeliver notice inwriting to the
contractor or his/herclerk, foremanor otherauthorizedagent,requiringhim/hertoremovesuchtools
&plant, materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin
theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in-
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction orprivatesaleonaccount
ofthecontractorandathis/herrisk,inallrespects, andthe certificateoftheEngineer-in-Chargeas to the
expense of any such removal, and the amount of theproceeds and expense of any such sale shall be
finalandconclusive againstthecontractor.

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe'Scheduleof
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiodasmentioned
inthesaidschedule,orfromthedateofthanding overofthesitetothe contractor whicheveris later. If the
contractor commits default in commencing executionof the work as aforesaidwithin thirty days,
without justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control
ofthe contractor, in which case to be reported within seven days by the contractor,

consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the
prior approval of the Tender Accepting Authority, without

prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2
andsubsequentlyclause3of thetenderdocument.

5.1As soonaspossible after the contract is executed, signed and agreed, the contractorshall submit
El ‘Time and ProgressChart’for each broad activity
(Milestone)andgetitapprovedbytheEngineer-in-Charge. = Thechartshallbe  prepared in
directrelationtothetimeslatedintheNoticelnvitingTender = (NIT)  document,forcompletion
ofitemsorgroupofitemsofthe  work.Itshallindicate theforecastofthedatesofcommencement

andcompletionofvarioustradesof sectionsofthework.Thismay
beamended,asnecessary,byanagreement betweenthe Engineer-in-
Chargeandthecontractorwithinthe limitationsof
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of
work,thecontractorshall inallcases,in whichthe time allowedfor any  workexceedsone
month(save and exceptfor special jobs for whicha
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined

‘Milestones’ giveninsuch‘ScheduleofWork’'definedclearlyintheNITitselfinto
various‘lIdentifiableandquantifiableconstructionrelatedstages’relatedwith thetypeandnature
of work,andthatthe‘totaltimeallowedforcompletion of

work’istobebrokenupagainstachievement ofthosestages duringthe construction /progressof
worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-
Charge totakecorrectivemeasures fromtimetotime.

5.2Ifthework(s)bedelayedby:

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally
badweather, flood, cyclone natural calamity or serious loss or
damagebyfireorcivilcommotion, strikeorlockoutaffecting procurement of
constructionmaterialsoranyofthetradesemployed in the work,or anyother

causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the
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contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good thedelay and
shall doall that may be reasonably required to the satisfactionoftheEngineer-in-
Chargetoproceedwith the works.

5.3Requestforreschedulingof'Milestones’ofvariousactivitiesandextensionof time,tobeeligible
forconsideration, shallbe madebythecontractorinwriting within fourteendays of the
happening of the event causing delay in the prescribedform. The contractormayalso, if
practicable,indicatein sucha requesttheperiodforwhichextensionisdesired.

5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting
Authority,maygiveafairandreasonableextensionoftimeandreschedulethe
activitywise'Milestones’ forcompletion ofthework.Suchextensionshallbe
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe

dateofreceiptofsuchrequest.

Clause6.0ncompletion of work,thecontractorshallbefurnishedwithacertificate by theEngineer-in-
Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe = work be consideredto be
completeduntil andunless the contractor shall have removedfromthework
premisesonwhichtheworkisexecuted,allscaffolding, surplusmaterialsandrubbish,and cleaned off the dirt
from wood works,doors, windows,floors,or otherparts of any building, upon or about which the work is
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, noruntiltheworkshall
have been measured by  the Engineer-in-charge whose measurementsshall be
bindingandconclusiveagainstthecontractor.Ifthecontractor shallfailtocomplywith therequirementsof
thisclauseasto removalofscaffolding, surplus materials and
rubbishandcleaningoffdirtonorbeforethedatefixedfor ~completion of the worktheEngineer-in-
chargemayattheexpenseofthecontractor =~ removesuchscaffolding, surplusmaterials  andrubbish,
anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith
be bound to paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such scaffolding
or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedbythesalethereof.

Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) percent

ofTenderedValueoruptoRs25.00lakh,whichever isless,tillafterthe
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment,the contractorshall
onsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a payment proportionate to the
part thereof, approved and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill

paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall
notprecludethebad,unsound,andimperfectorunskillfullworkwhichistoberemoved
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-charge
undertheseconditionsoranyofthemastothefinalsettlementand
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract.
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties.

Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, on or
beforethe date fixed by the Engineer-in-chargefor all works executedduringtheprevious month,
andtheEngineer-in-charge shalltakeorcause to
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim asfarasadmissible
adjusted, if possiblebefore the expiry offourteen days from the presentationofthe bill. Ifthecontractor
doesnotsubmit thebillwithinthetimefixedas aforesaid,theEngineer-in-
chargemaydeputeaJuniorEngineertomeasureupthesaid
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workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwillbesufficientwarrant;
andtheEngineer-in-chargemayprepareabillfromsuchlistwhich
shallbebindingonthecontractorinallrespects.

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-
in-charge shallinspectthework,andifthereisnodefectinthe
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise,
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor
and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reducedrate isto be
imposed with the approval of Superintending Engineer concerned.

Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashesand droppings
fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone

withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor
fails to comply with the requirements of this clause, the Engineer-in-Chargeshall have the right to
get  this work done at the cost of the contractoreitherDepartmentally
orthroughanyothercontractor.Beforetakingsuch action,theEngineer-in-Chargeshallgivetendays
noticeinwritingto the contractor.

Clause8B.TheContractorshallsubmitcompletionPlan /Drawingasrequiredinthe
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days
ofcompletionofthework.

Clause9.TheContractor shallsubmitallbillsinprintedforms, as per format prescribed by Government of
West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges
inthebillsshallalwaysbeenteredattheratesspecifiedin
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork.

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade tohisbankthroughe-
Pradan,detailsof whichhastobedirectlyfurnishedtotheEngineer- in-charge.
While theonlinereceipt given by such Banks shall constitute a full and sufficient
discharge/acquittancefor =~ the payment, the contractor should wherever possible
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s.

(2) Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich are not
endorsed in favour of the Bank, while efforts will be made to securepayment tothefinancing Bank,
payments madetothecontractor shouldbe acceptedasfullacquittancesofarastheGovernmentisconcerned.
Asapartofthe arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect.

Notel. The procedurewill not affect theusual rights ofthe Government to
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum duetoGovernment
ofaccountofpenalties, over-payments etc.,on thisoranyother

contractwiththeGovernoroftheStateo fWestBengal.

Note2. NothingcontainedhereinshalloperatetocreateinfavouroftheBankany
rights,claimsorequitiesvis-a-vistheGovernor.

Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand
thepricestobecharged thereforashereinafter mentioned beingsofaras practicablefortheconvenience
ofthecontractor,butnotsoasinanywaytocontrolthe

meaningoreffectofthiscontractspecifiedinthescheduleor'Memorandum’ hereto  annexed),
thecontractor  shallbesuppliedwithsuchmaterialsandstoresasisrequired  fromtimetotimetobeused
byhim /herforthepurpose ofthecontract only,andthe value ofthefullquantity
ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum
maybesetoffordeductedfromanysumsthendue,or

thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor

fromthesecuritydeposit,ortheproceeds  ofsalethereof;ifthesame isheldin = Governmentsecurities,
thesameorasufficient portionthereof beinginthiscase soldfor
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thepurpose.AllmaterialssuppliedtothecontractorshallremaintheabsolutepropertyofGovernment,
andshallnotonanyaccountberemovedfromthesiteofthework, and shallatalltimesbeopenforinspection

bytheEngineer-in-charge. Anysuchmaterial
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwritingunderhis/herhand,
he/she shallso require;butthecontractorshallnotbeentitled to return anysuch

materialunlesswithsuchconsent, andshallhave noclaimfor compensationonaccountofanysuchmaterial
sosuppliedtohim /herasaforesaidbeing unusedbyhim, orfor anywastageordamagetoany suchmaterial.

Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost substantialand
workmanlike  manner, and both, asregards tomaterialsandotherwisein everyrespect,in
strictaccordancewith the specifications.The contractorshall also conformexactly,fullyandfaithfully
tothedesignand drawings, andinstructionsin writingrelatingtotheworksignedbytheEngineer-in-
Chargeandlodgedinhis/heroffice,
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the
specifications, and of all such design, drawings and instructions as aforesaid.

Clause 12.The  Engineer-in-Chargeshall have powersto make any alterationin,
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs
andinstructions,that may appearto him/herto be necessaryor recommended by Superintending
Engineer ortheChiefEngineer duringtheprogressofwork,andthe contractorshallbeat alltimes be
boundtocarryouttheseworks,inaccordanceto anyinstructions which
maybegiventohim/herinwriting,signedbytheEngineer-in-
charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and any altered,
additional or substitutedwork which the contractor maybe
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe = mainwork,and atthe
samerates,ifany,maybe specifiedinthetenderforthemainwork.
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered,
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateoftheEngineer-in-

chargeshallbe conclusiveas to suchproportion. And, ifthe altered,
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe contract,
thensuchclassofwork shall becarried outattheratesenteredin
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which

wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender;
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates,

paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule
ofrates,or(b) thecurrent market ratesofmaterials andlabour

whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be madeat the rates so
determined without application of the said stipulated
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending
Engineershallbefinalandbinding.

Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried out,theEngineer-in-
charge shallgivenoticeinwritingofthefacttothecontractor,who
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit oradvantage
whichhemight havederivedfromexecution oftheworkinfull,butwhich he/shedidnotderiveinconsequence
ofthefullamountoftheworknothavingbeen

carriedout;neithershallhe /shehaveanyclaimforcompensationbyreason ofany
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated.



Actionand
compensation
payable in case
ofbadwork

Workto
be opento
inspection

Contractor
or his/her
responsible
agenttobe
present

Notice to be
given before
workis
covered up

Contractor
liablefor
damage

done andfor
imperfections for
180 days

after

certificate

Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or
unsKillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials orarticlesprovided
bytheContractor, fortheexecutionoftheworkareunsound,orofa
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the contractorshallon
demandin writingfromthe Engineer-in-chargespecifyingthe workmaterialsorarticlescomplained
ofnotwithstandingthatthesamemayhavebeen
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct theworksospecified
inwholeorinpart,asthecasemayrequire,orasthecase maybe
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid,
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor

removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe
attheriskandexpenseinallrespectsofthecontractor.
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the

contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand
thecontractorshallatalltimesduringthenormal working hours, and at all other times at which reasonable
noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the work site shall have
been given to the contractor,either himself/herself be present to receive orders and instructions,orhave
a responsible agentduly accreditedin writingpresentforthatpurpose.Ordersgiventothecontractor’s agent
shallbe considered to have the same force as ifi thadbeen giventothe contractorhimself/herself.

Clauselé. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe
orhis/hersubordinatein-chargeofthework,beforecoveringupor
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis

Engineer-in-charge

socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor

placedbeyondthereachof measurementwithoutsuchnoticehaving been given or consent obtained, the
same shall be uncovered at the contractor’s
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor
thematerialswithwhichthesamewasexecuted.

Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts
orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat

anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa certificateofits
completionbytheEngineer-in-Charge,thecontractorshallmakethesame good athis/herown
expense,orindefault,theEngineer-in-Chargemaycausethe sameto bemadegoodbyother
workers,anddeduct  theexpenses  (ofwhichthecertificateofthe  Engineer-in-Chargeshallbefinaland
binding)fromanysums,whetherunderthecontract orotherwise,
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa

sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion

shallbefinalandconclusive against thecontractor,makingsuchdamageor
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce.

Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons withthemeans
andmaterialsnecessary forthepurposeofsettingoutworks,and
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe
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providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses
ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings

toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby
anysuchpersons.

Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (Dof
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis

obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof
theworks.Theimplementing Department willrecoverfromtheContractortheamountof compensation

sopaid;andwithoutprejudicetotherightsoftheDepartment undersub-
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom

anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersub-
section(1)Section12,ofthesaidAct,exceptonthewrittenrequest
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting suchclaims.

Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract
Labour(Regulation&Abolition)Act1970’,anditsamendments  andrules,the implementingDepartment

isobligedtopayamountofwagestoaworkman employedby
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare andhealthamenities
requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto
timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors,
executingDepartment willrecover fromtheContractor,
theamountofwagessopaidortheamountofexpenditure S0 incurred;andwithoutprejudice

totherightsoftheexecutingDepartment undersub- section(2)of Section20, and sub-section(4) of
Section21, of the Contract Labour (Regulation andAbolition)Act,1970,executingDepartment
shallbeatlibertytorecover suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade againstitundersub-
section(1)ofSection20,sub-section(4)ofsection21,ofthesaid
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim.

Clause19.TheContractorshallobtainavalidlicenseunderthe ContractLabour(Regulationand
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses until
thecompletionofthework. Thecontractor shallalsoabideby theprovisions

oftheChildLabour(ProhibitionandRegulation)
Act,1986,FatalAccidentAct,1855,Personallnjuries(Compensationlnsurance)Act,1970.

The Contractorshall also comply with the provisions of the ‘Building and Other
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’.Failuretofulfill
theserequirementsshall attractpenalprovisionsof ~ the contractarisingout ofthe resultantnon-
implementationofsuchprovisions.

Clause19A.Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework
andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition&
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof
sensitivebarracksshouldbeavoidedasfaraspossible.

Clause19B.TheContractorshallpaytolaboursemployed byhim /hereitherdirectlyor throughSub-
Contractors,wagesnotlessthan fair wagesas definedby the Labour CommissioneroftheStateGovernment
under'MinimumWagesAct,1948’,Contractor’s
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand



Abolition)Act,1970,whereverapplicable.

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhad beenimmediatelyemployedby him/her.

Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  with the
contractor’s Labour Regulationsmade by the State Government/ Government
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, recovery of

wages not paid and deductions made without
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand

othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand

Abolition)Act,1970,andthelnter-StateMigrantWorkmen(RegulationofEmployment
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable.

a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue
tothecontractoranysumrequiredorestimated toberequired formakinggoodthe
losssufferedbyaworkerorworkersbyreason ofnon-fulfillmentoftheconditions of
thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions
madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof
theregulations.

b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto
thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof

continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-
charge shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays
toanylabour andpaythesametothe persons entitled theretofromanymoney due
tothecontractorbytheEngineer-in-charge concerned.

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct,
2008’',Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time.

The Contractorshall indemnifyand keep indemnifiedtheimplementingDepartment against
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW
Contractor’sLabourRegulations ~ withoutprejudice  tothisrighttoclaimindemnityfrom  his/hersub-
contractors.

Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof shallbedeemedto
beabreachof thiscontract.

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthanminimumwage,such
wageshallbepaidbythecontractortothe workersdirectly without
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover
anyamountfromtheminimum wagepayable totheworkersasandbywayof commissionorotherwise.

Thecontractorshall ensurethatno amountbyway of commissionor otherwiseis deductedorrecoveredby
theDafadarfromthewageof workers.

Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses,
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent

authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith.
Incasethecontractorfailsto makearrangement,andfailtoprovidenecessaryfacilitiesas aforesaid, he/she
shallbeliabletopayapenaltyofRs.2000 /-foreach default,andin additiontheEngineer-in-Charge
shallbeatlibertytomakearrangement andprovide facilitiesasaforesaidand recoverthecostsincurredin
theirbehalf,from thecontractor.

Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of thesecondhalf of the
precedingmonthandthe first half of the currentmonth respectively-

Thenumber oflabourersemployedbyhim /heronthework, theirworkinghours,and the



wagespaidto them;

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause
19Fofthecontractandtheamountpaidto them;

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 2000/- for
eachdefault or materially incorrect statement. The decision of the Engineer-in-charge
shallbefinalindeductingfromanybillduetothecontractor;the
amountleviedasfineandwouldbebindingonthecontractor.

Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance
ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protectionof health
and sanitary arrangements of workers employed by the contractor.

Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany
informationorsubmittingorfilinganystatementundertheprovisions oftheabove
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default,
breachorfurnishing,making, submitting filingsuchmaterially incorrect statementsand
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the penaltymaybeenhanced toRs.200/-
perdayforeachdayofdefaultsubjecttoa maximum offivepercentofthetenderedvalue.Thedecision
oftheEngineer-in-charge shallbe final andbindingontheparties.

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The MinimumWagesAct,
1948andContractLabour(RegulationandAbolition)Act

1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules

becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge  shallhave the powerto
provide the amenities herein before  mentioned at the cost of the

contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired
forhis/her /their work-people onthesiteinconnection withtheexecutionoftheworks, andif the sameshall
not havebeenerectedor constructed,accordingtoapproved standards,the Engineer-in-chargeshall have

power to give notice in writing to the
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled
and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand

sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe notice,the
Engineer-in-chargeshall have the powerto  remodelor reconstructsuch  hutments

andsanitaryarrangements accordingtoapprovedstandards atthecostofthe contractor(s).

Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct,
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime andrulesframedthere
under andotherlabourlawsaffectingcontractlabourthatmaybe broughtintoforceby

theappropriateauthorityfromtimeto time.

Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements.

Clause 191. It shallbe the responsibility of the contractor to see that the
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building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances
inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-

Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure
inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand
forsuchdelay a levyup to 5%of tenderedvalue ofwork maybeimposedbytheEngineer-in-
chargewhosedecisionshallbe final both with regardto

thejustificationandquantumandshallbebindingonthecontractor.

However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove
theillegaloccupations,anytimeonorbeforeconstructionanddelivery.

Clause20.Nowork shallbedoneonSundays without theprior sanctionofthe
Engineer-in-charge.

Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or attemptso to
do, or becomeinsolventor commenceany in insolvency
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or

ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants

oragentstoanypublicofficerorpersonintheemployofGovernmentinany
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way directly or
indirectly interestedin the contract, the DivisionalOfficer may thereupon
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor shall thereupon stand
forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if
the contract had been rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled
torecoverorbepaid foranywork there foractuallyperformedunderthecontract.

Clause22.All sumspayablebywayof compensationunderanyof theseconditions
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without reference
tothe actual lossor damage sustained and whether ornotany damageshallhavebeen sustained.

Clause23.Wherethecontractorisapartnershipfirmoraconsortium,priorapprovalinwritingoftheEngineer-
in-Charge shallbeobtainedforanychangemadeinthe constitutionofthefirm/consortium.
Wherethecontractor  isanindividual  oraHindu  Undivided Family(HUF)business  concern,
suchapprovalasaforesaidshalllikewisebe
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of Articleswhere
underthepartnershipfirm /consortiumwouldhavetherighttocarryout
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot
obtained,thecontractisliableto berescinded.

Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the directionofEngineer-in-

Charge.Furtherinstructions/advices, iffeltnecessary by
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedbythe Engineer-in-
Charge.

Clause25. SettlementofDisputesandArbitration:

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto
themeaningofthespecifications, designs,drawings andinstructionshereinbefore
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto
anyotherquestion,claim,right, matterorthingwhatsoever, inanywayarisingoutofor relating
tothecontracts,designs,drawings,specifications,estimates,instructions,orders
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion
orabandonmentthereofshall bedealtwithasmentionedhereinafter:

Ifthe contractorconsidersanywork demandedofthim/herto be outsidetherequirements
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-Charge
oranymatterinconnectionwithorarisingoutofthecontractor

carryingoutoftheworktobeunacceptable,he /sheshallpromptlywithin15days
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for
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writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits written
instruction ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof theContractor’sletter.

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with
thefollowingofficialsasMembers:

1 Secretary / Engineer-in-Chief of the Department concerned Chairman

Joint Secretary / Deputy Secretary / any Officer of

2 : Member
equivalentrankof theDepartment
OneDesignated ChiefEngineer/Engineer ofthe Department MemberSecretary
3 tobenominated bytheDepartment concerned. andConvenor
Onerepresentative ofFinanceDepartmentofthe Governmentnot
4 below the rank of Joint Secretary or

FinancialAdvisorincaseoftheWorksDepartment where FA Member
systemhasbeenintroduced.

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe disputemayrelate.

Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst

anyaction,claimorproceedingrelatingtoinfringement oruseofany patent
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable
inrespectofanyarticleorpartthereof included inthecontract. Inthe
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense,
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall
notbeliable to indemnifytheimplementingDepartment
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an

orderpassedby theEngineer-in-Chargethisbehalf.

Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe opinionoftheEngineer-in-
charge,capableofmeasurement,certificateinwritingofthe Engineer-in-
chargeshallbefinalandconclusiveagainstthecontractorwithregardto
anysumorsumspayabletohimundertheprovisionsofthisclause.

Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as
referredtounderClausel1,suchworkshallbecarriedoutinaccordancewiththelatest
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureauof Indian
Standards, the work shall be carried out as per reputed manufacturer’sspecifications
ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin allrespectsinaccordance
withtheinstructionsandrequirements oftheEngineer-in- Chargewhichis approvedby
theTenderAcceptingAuthority.

Clause 29.The expression“works” or “work” where usedinthese conditions shall, unlesstherebe
somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor additional.

Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting onan approved
site, and shall makearrangements for conservancy and sanitation
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying
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of pipelines for water supply tohis/their labour camp from the existing mains
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere
andincidentalthereto.

Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothefollowingconditions:-

i)  Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe
satisfactionoftheEngineer-in-charge;

ii) TheEngineer-in-Charge shallmakealternativearrangementsforsupplyofwaterat
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for procurementof
waterare,intheopinionof theEngineer-in-Charge,unsatisfactory.

Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe

totalquantityofmaterialsasperapproved programmerequiredfortheworkasper
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials
inactualexecutionforreasonsotherthanauthorized changesof

specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade

andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to
Institute,thecontractorundertakes  theresponsibilityfortheirproperwatch,safecustody  andprotection
againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-
Chargeinwriting.

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit

relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod.

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of thework and as
long thereafteras may be necessaryfor properfulfilling of the obligationsunderthecontract.

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand  beforecommencement
ofthework,intimateinwritingtotheEngineer-in-Charge, the name(s),qualifications,
experience,age,address(es)andotherparticularsalong with
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime
bewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch representative
accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal technicalrepresentative
shallbeappointedbythecontractorsoonafterreceiptofthe approvalfromtheEngineer-in-
Chargeandshallbeavailableatsitebeforestartofwork.

If thecontractor(oranypartnerin  caseof firm/company)himself/herselfhassuch qualifications,
itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal technicalrepresentativebut the
contractorshalldesignateand appointaresponsibleagent torepresenthimand tobepresentatthe
workwheneverthecontractoris not in aposition
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under theclause
willalsobeapplicableinsuchacasetothecontractororhisresponsible
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable noticefrom
the Engineer-in-Chargeor his designated representative(s)in
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself = tothe Engineer-in-Charge
and/oratthesiteofwork,asrequired,totakeinstructions.
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be deemed to have

the same force as if these have beengiventothecontractor.The
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of

work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-Charge bya
notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder



bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptanceof
measurements.

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced
that no such technical representative(s) is/are effectively
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-refundable)
shallbeeffectedfromthecontractorasspecifiedinScheduleandthe decisionoftheEngineer-in-Charge
asrecordedinthesiteorderbookandmeasurement recordedchecked /testcheckedinMeasurement
Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable
technicalrepresentative and/orothertechnicalrepresentative(s)
andifsuchappointedpersonsarenoteffectively
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay
socausedtothework.The contractorshallsubmitacertificateof employmentofthe
technicalrepresentative(s) alongwitheveryrunningaccountbill /finalbillandshall
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge.

Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas
arecompetenttogivepropersupervisiontothework.

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis
necessaryforproperandtimelyexecutionof thework.

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from
theworksanypersonwho,inhisopinion, = misconductshimself,oris incompetentor negligentin the
performanceofhisduties or  whoseemploymentisotherwiseconsideredby  theEngineer-in-Charge
tobeundesirable.Suchpersonshallnotbeemployedagainat ~ workssitewithout  thewrittenpermissionof
theEngineer-in-Chargeand thepersons so
removedshallbereplacedassoonaspossiblebycompetentsubstitutes.

Clause34."Levy/TaxesPayablebyContractor”

@

GST,BuildingandotherConstructionWorkers’'WelfareCessoranyothertaxorCessinrespectof
thiscontract shallbepayablebytheContractor andEngineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect.

(i) ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from

localauthorities,ifthosearedirectlyprocuredfromquarrysites.

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners totheeffectof
paymentofroyaltiesand Cesswouldhaveto befurnished.In absence
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO.

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike

becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful totheDepartment
anditwillhavetherightandbeentitledtorecovertheamountpaidin thecircumstancesas

aforesaidfromduesofthecontractor.

Clause35.

(i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder
respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe

contractorthereuponnecessarilyandproperly pays such taxes/levies/cess, the contractor shall be
reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-
in-charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin
executionofworkwithinthecontrol ofthecontractor.

(i) Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge



and furthershall furnish such other information/documentas the Engineer-in-
Chargemayrequirefromtimetotime.

(iii) Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe
sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto.

Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims
onworkdonetohis/herlegalsuccessor/s.

Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho
arenearrelativestoanyOfficialinthelnstitute.Anybreachofthiscondition bythe
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition.

NOTE: By theterm "near relatives” ismeant wife, husband, own parents and grandparents, ownchildren
andgrandchildren, ownbrothersandsisters,ownuncles, auntsand firstcousinsandtheircorrespondingin-
laws.

Clause 38.No engineerof Gazetted Rank or other Gazetted Officer employed in
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe.

Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge
andacertificatefromhim /hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought
tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence
ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge
toremoveanydebrisfromthesite,collect and
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable

materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such paymentsbeingin
additiontocompensationuptothevalueof theworkoriginallyexecuted before being damagedor
destroyedand not paid for. In caseof works damagedor
destroyedbutnotalreadymeasuredandpaidfor,thecompensation  shallbeassessedby  theEngineer-in-
Charge concerned.Thecontractorshallbepaidforthe damages/destruction
sufferedandfortherestoringthematerialattheratebasedon analysisof rates tenderedfor in
accordancewiththe provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere

collectedshallbefinalandbinding onallpartiestothis contract.

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge

(b)foranymaterialetc.notonthesiteoftheworkorforanytools,plant,
machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework.

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he /sheshall
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-charge.

Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act, 1961
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If



he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in-
Chargemay,inhis/herdiscretion,  cancelthecontract.Thecontractorshallalsobeliable = foranypecuniary
liabilityarisingonaccount ofanyviolation byhim /heroftheprovisions ofthesaidAct.

Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand
Consultants

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment procurement
foroffencesorviolationscommittedduringcompetitivebiddingandcontract
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal.

GroundsforSuspensionandDebarment:-

(1) Submissionofeligibilityrequirements containingfalseinformationorfalsified documents.

(2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment
ofsuchinformation  intheBidsinordertoinfluence = theoutcomeof eligibilityscreeningorany
otherstageof thebiddingprocess.

(3) Unauthorizeduseof one’sname/digitalsignaturecertificatefor the purposeof

biddingprocess.

(4) Anydocumentedunsolicitedattemptbyabidder (APerson/Contractor/Agency
/JointVenture/Consortium/Corporation participatingintheprocurement
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation
havingan  agreement/contractfor any procurement withthe  department
shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour.

5 Refusalorfailuretopostaself-declaration totheeffectofanypreviousdebarment imposedby
anyotherdepartmentofStateGovernmentand/orCentralGovernment.

(6) Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer

dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate
inthebiddingprocess,etc.

(7) Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof
theprocuringentity.

(8) Wheneveradversereportsrelatedtoadverse performance,
misbehaviour,directorindirectinvolvementin threatening,makingfalse
complaintsetc.damagingthe reputation ofthedepartment oranyothertypecomplaintconsidered
fitbythe competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror
onmorethanoneoccasionfromindividualOfficer.

9 Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin
theprescribedtimewithoutjustifiablecause.

(10) FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor
havingrequisitelicense /supervisorcertificateofcompetency asspecifiedinthe contract.

(11) Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto
contractwiththeGovernmentwithoutjustifiablecause.

(12) FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance
withinthespecifiedperiodasmentioned inthe“Letterof Acceptance”,“Letter ofAcceptancecum Work
Order”,“Work Order”,“Notice to Proceed”,“Awardof Contract”,etc.

(13) Failure bythe Contractor tofully and faithfully comply with its contractual obligations
withoutvalidcause,orfailurebytheContractortocomplywithany
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized

bytheAdministrative Department,GovernmentofWestBengalforprocurement)or
itsrepresentative(s)pursuanttotheimplementationofthe Contract.

(14) FortheprocurementofConsultancyService/Contracts, poorperformancebythe
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing

actsbytheConsultantshallbeconstruedaspoorperformance.
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or
worksupervisors;
(ii) Non-deployment ofcommitted equipment, facilities, support staff and manpower;
(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction;



(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence;

(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayabove
acceptablestandardsleadingtohighprocurementcost;

(vi) AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant.

(15) For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or
unsatisfactoryorinferiorqualityofgoods,vis-a-visaslaiddowninthecontract.

(16) Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby
theContractorresultinginsubstantialbreachthereofwithoutlawfuland /orjust cause.

CATEGORYOFOFFENCE:-
(A) Firstdegreeofoffence: 1tol6oftheaboveClause-41tobeconsideredasFirst degreeofoffence.
(B) Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above,

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion,
beconsideredasSeconddegreeofoffence.

Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited.

PENALTYFOROFFENCE:-

1)) ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement
processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years.

(I ForcommittingSeconddegreeof  offence:DisqualifyingaBidderfrom  participatingin
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof

WestBengalupto3(three)years.

PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS

(1) InitiationofAction,NotificationandHearings:
Any  Bidder  orprocurementauthority = onhisown  orbased  onanyotherinformation
madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings
byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time
ofpublicationoftheresultoftechnicalevaluationofanybid.
(@
Uponverificationoftheexistenceofgroundsforsuspension/debarment,theChairpersonofBidE
valuation Committeeshallimmediatelynotifythebidder
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis
postaladdress,advisinghimthat:
i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen
found,whichmayleadtosuspension/debarment.
ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby
thesuspensioncommittee(asconstituted bytherespectiveAdministrative
Department)statingthegroundforsuch.
iii)Thesaidbidder,withinthreedays fromthe dateof issueof suchnotification
bytheBidEvaluation Committee,mayapproachtheChairperson of
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour
forhearing.Anyapplicationmadethereafterwouldnotbe entertained.
Such noticeshould contain the e-mail id and the postal address of the
ChairpersonoftheSuspensionCommittee.
(b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation
Committee,SuspensionCommitteeshallissueanoticetotheallegedbidder
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments

insupportofhisdefensewithinthreeworkingdays after issuanceofthe notice
oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearingwithinseven
workingdaysfromthedate ofreceiptofthedocuments fromthealleged bidder.

Ifnoappealhasbeenreceivedfromtheallegedbidder
orifafterhearingsufficientgroundforsuspension
isfound,theSuspensionCommittee,willsuspendtheallegedbidderfromparticipating inthe
procurement processundertheAdministrativeDepartmentforaperiodofsix
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe



SuspensionCommitteeshallissuethesuspensionorderwithinsevendays
fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough
hisregistered  e-mailid or in writing to his postal address. The Chairpersonof
SuspensionCommitteeshall also informthe decisiontoallconcerned.
Ifsufficientreasonforsuspension
isnotfound,theSuspensionCommitteewouldrejecttherecommendationof
BidEvaluationCommitteeandwouldallow thebiddertotakepartinthetenderingprocess.

If thebidderis suspended,theSuspensionCommitteewould recommend
debarmentofthebidderandforwardthecase withalldocuments tothe
DebarmentCommitteeforfurtheraction.
(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee
willholdahearingoftheallegedbidderandissuenecessary order withintenworking
daysfromthelastdateofthearing.TheDebarment Committee,
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order
disqualifying/prohibitingthe erring bidder from participatingin the

bidding/procurementofallprojects  undertheAdministrativeDepartmentfora  specified
period.Thealleged biddershallbeintimated accordingly either electronicallythrough
hisregistered e-mail id or in writing to his postal address.OtherwisetheDebarment
Committeemayrejecttherecommendation oftheSuspensionCommittee.
TheChairpersonofDebarment Committeeshall alsoinformthedecisiontoallconcerned.

PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:-

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall recommendfor

(B)

debarmentto the Bid EvaluationCommittee.The Bid Evaluation
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall
alsoinformthedecisiontoallconcerned.
TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe
last dateof hearing. TheDebarmentCommittee,ifsatisfiedafter
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the
erringBidderfromparticipatinginthebidding/procurement  ofallprojectsunderthe  Administrative
Department, GovernmentofWestBengalforaspecifiedperiod.The
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede-
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe
recommendationof the Bid EvaluationCommittee.The Chairpersonof
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned.

STATUSOFSUSPENDED /DEBARREDBIDDER:-

(@

(b)

()

BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate
inanyprocurement processundertheAdministrative
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe
suspendedBiddershallstandforfeitedtotheGovernment.

IftheSuspension/DebarmentOrderisissuedpriortothedateofissueofLetterof Acceptance”,“Letter

ofAcceptancecum Work Order”, “Work Order”, “Notice to
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper

existingnormsbysimplyexcludingtheerringBidder.

IftheSuspension/Debarment  OrderisissuedafterawardofaGovernment  Project/Contract
totheDebarredBidder,theawardedProject/Contractshallnotbe
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe
DebarredBidderisnotconnectedwiththeawardedproject/contract.

Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect
oftheTendercontractand allcorrespondencesconcerningrates,claims,change



inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge
(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge)
regardingspecification,supervision,approvalofmaterialsand
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-in-
Charge shallbefinalandbinding. TheEngineer-in-Charge will
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe
relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority.

Clause43.Acceptanceof the  TenderwillrestwiththeTenderAcceptingAuthoritywithout  assigning
reasonthereoftothebidder.Theaccepting authorityreservestherighttoreject anyorall of
thetenderswithoutassigninganyreasonthereoftothebidder/contractor.

Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled.

Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail.

Clause 46.Engineer-in-Chargeshall notentertain any claim  whatsoever from  the
Contractorforpaymentofcompensationonaccountofidlelabouron suchgrounds includingnon-
possessionofencumbrancefreeland.

Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural
calamities,likestrikesetc.

Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work
order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder.
Originalchallanofthosematerials,whichareprocuredbythebidder,
maybeaskedtobesubmittedforverification.

Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order.
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion.

Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein thecontract.

Clause51.ValidPANissuedbythelncomeTaxDepartment,Governmentoflndia,valid

15digitGoods and Services TaxPayerldentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty
ofSand, StoneChips, StoneMetal GravelBoulders,Forestproductetc.Toll Tax,IncomeTaxFerryCharges
andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder. No extrapayment will be made as a
reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese
taxesandcharges.

Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement
ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost.

Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, PegsFlagsetc.for layingout the
workandfor takingand checkingmeasurementsfor whichno extra paymentwillbemade.

Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments,
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in

executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand



otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility

ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend
workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained
onthisaccount.Theremaybevariationinalignment,heightof embankment
ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand local
requirementsetc. betweenthe preparationand

executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid.
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts.

Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto bemaintained
atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-Charge
beforecommencementof work. Instructions givenby inspecting officersnotbelowtherankofAssistant
Engineerwillberecorded inthisbookandthe

contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible.

Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto
besubmittedbythecontractorwithin7 (seven)daysfromthedateofreceiptofworkorder
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within
7 (seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives
whoaretoremainpresentatsitedailyduringworkexecutionwhowill
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc.

Clause57.Nocompensationforidlelabour,establishmentchargeoronotherreasons suchasvariationof
priceindicesetc.willbeentertained.

Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any othersign board for
safety purpose as per requirement by the concerned
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile
operatinginpublicthoroughfares.

Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract.

Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or
forothersuitablereasons.

Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made onthe basis
of works actually done in different items and no «claim will be entertained

forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government wouldbe
required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment.

Clause 62.In orderto cope up with the present system of e-billing, supply of departmental materials
isgenerally notallowed.However,ifinspecialcircumstances,
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable.

Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 24hours
ofissueoftheordertothateffect.Therates inthe schedule areinclusiveofcostandcarriageofallmaterials
toworksite.Thematerials will
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin



conformitywiththeprogressofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic
Bags, HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach occasion.Engineer-
in-Charge mayconductindependenttestonthesamplesdrawn
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision ofEngineer-in-
Chargeshallbefinalandbinding.

Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave
toemploy70% (SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government

inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour

upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts
oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled
locallabourortoengageimported labour,thecontractor shallemploylabour

locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government
andthecontractor,willbe finalandbindingontheparties.

Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in
writingfordecisionwithin15days.

Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework.

Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation
Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned.

Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe workunderclause5of
thecontract,noapplicationforsuchextensionwillbeentertainedifitisnotreceivedinsufficienttimetoallowthe
Executive Engineertoconsideritandthe Contractorwillberesponsiblefortheconsequences
arisingoutofhisnegligenceinthis respect.

Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount.

Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment

propertyandwillbedisposedof tothebestadvantageof Government.

Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials

areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe

progressofthework  thathis labour  maynotremainidlenormaythere  beanyotherclaim  dueto
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials.

Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution oftheworkwillbemade.

Clause73.Whenever  aworkiscarriedoutinmunicipal  area,electriclightsorelectric dangersignals
wheneveravailableshallbeprovided bythecontractors onthebarriersas
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment
buttheContractorwillbearalltheexpenses.



Clause74.TheContractor  shouldquotethroughrateinclusiveofcostofmaterialsand  carriagetoplaceof
working.

Clause75.TheContractors shouldgivecompletespecifications showingthemethodof
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare metrearea.

Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit  inadvancewiththe
ExecutiveEngineerthechargesforwater =~ which  aretobecalculatedin  accordancewiththescheduleof
miscellaneousratesintheCanalAct.

Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained
duringthecurrencyofthiscontractfortheworkasperschedule
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract.

Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour
everydayandifthisisnotdone,Governmentshallmaketherequisitepaymentsaswould
havebeenpaidbythecontractorandrecoverthecostfromthecontractors.

INCONVENIENCEOFTHEPUBLIC

Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic
orcausethemtoberemovedatthecontractor’scost.

Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved

totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid.

Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises during or after

repairs, but shall remove the same and keep theplace
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe

lattershowsslacknessinobservingthisclause.

Clause-82.Constructionmaterialsbroughtatsiteshallnotbestackedatrandom.The
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge.

INTERPRETATIONOFCLAUSES

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors.

TheGovernmentmeans Governmentin theconcernedWorks Department.

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized representative.

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe timebeingof
the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge.

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer of
theSectionconcerned.

SuperintendingEngineer in the concernedworks Departmentis the final Authority regarding Schedule
of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived onthebasisofmarketrateanalysis
forsupplementary items,andtheauthorityfor approvalofReduced Rates
andPartRates.HeisalsotheTenderAccepting Authorityfor worksofvalueaboveRs.45.00lakhand
uptoRs.2.00 croreunderexisting delegated power.

Chief Engineerin the concerned Works Department is the technical head of the
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs.



2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond
10%withtheapprovalofconcerned tenderacceptingauthority and
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof

workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno  majordeviation  from

originalscopeofwork inthetender.Anysupplementary tender/item/work
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting
Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary

tendersabovel0%ofBOQaretobeexecutedonlywith theapprovalofappropriateGovernmentirrespectiveof
the value of tender.

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa.

Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf ofthe
State.

Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10:

Particulars Ratesatwhichthematerialswillbe Placeofdelivery
chargedtothecontractor
Unit Rs. P.
Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove

schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submissionofthetender.

(Namein full) (Namein full)
*SignatureofContractor/Agency *SignatureofManaging Director
withofficialsealcontaining onbehalfofWest Bengal Medical Services
Principalofficeaddress Corporation Limitedwithofficialseal

containingdesignation&address

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.

Signature Not Verified

Digitally signed by DEBIPBIASAD MAITI
Date: 2026.05.15 03:02;
Location: West Beng
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