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(Wholly ownedby theGovernmentof WestBengal) 

SwasthyaSathi, GN-29, Sector-V, Salt Lake, Kolkata-700091 
 
 
 
 

 
 
 
 

NOTICE INVITING TENDER FOR 
 
 
 

 
 
 

New Power Supply at DR Room & Rectification of Electrical Work at CR Room at 
Metiabruz Super Speciality Hospital, District: South 24 Pgs,2nd call. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(NIT Reference No. : WBMSCL/NIT-177/2026; Dated –18/02/2026) 
 



 
 
 

 

WESTBENGALMEDICALSERVICESCORPORATIONLIMITED 
(Wholly Owned by the GovernmentofWest Bengal) 

RegisteredOffice:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091 
Phone:033-4034-0300◊ Email:info@wbmsc.gov.in ◊ website:www.wbmsc.gov.in 

 
I.T.B. No. : WBMSCL/NIT-177/2026;       Dated –18/02/2026 
Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “New Power 
Supply at DR Room & Rectification of Electrical Work at CR Room at Metiabruz Super Speciality Hospital, District: 
South 24 Pgs,2nd call..”from the bonafied, resourceful and reliable experienced Contractor in West Bengal. 
 

Sl. 
No. 

Name of the Work 
Estimated 

Amount 
(Rs.) 

Earnest 
Money 

(Rs.) 

Cost of Tender 
documents 

(Rs.) 
(Non- 

refundable) 

 
Period of 

Completion 

Name & address of 
theOffice 

1 

New Power Supply at DR 
Room & Rectification of 
Electrical Work at CR 
Room at Metiabruz Super 
Speciality Hospital, 
District: South 24 
Pgs,2nd call. 

1,62,619.00 3,252.00 NIL 
30(thirty 
Day) 

Swasthya Sathi, GN-
29, Sector-V, Salt 
Lake, Kolkata-
700091 

GENERAL CLAUSE OF NIT:  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the firm of which he happens to be director or 
partner, such individual person either belonging to and appropriate cadre officer of the company or an 
authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney showing 
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature 

in the relevant spaces to be uploaded electronically. Documents in support of the information 
furnished in Forms I to V & must be attached/uploaded for evaluation and the file number & 
page number has to be indicated in the respective column of the Form. 

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT.  The 
documents submitted by the bidders should be properly indexed.  

EligibilityCriterionforparticipationinthetender :- 
 

3.0  i)Credential :- 
(a) The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one similar 
nature of work/EI works under the authority of State/Central Govt., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a 
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call 
of the Estimated amount put to tender for intended job. 

 
 
OR 



 
 

(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least similar nature of 
work/EI worksunder the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude 
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 
3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at 

least one single running work of similar nature/EI works which has been completed to the extent of 
80% or more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the 
value of 40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of 
intended job under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential 
certificate it should be clearly stated that the work is in progress satisfactorily & also that no 
penal action has been initiated against the executing agency, i.e. the tenderer. 

OR 
(d)  As per memo no. 410-A/PW/O/10C-9/14, Dated:01.12.2014 of Principal Secretary to the Govt. Of 

West Bengal, PWD for 1st Call, 2nd Call and 3rd Call. 
 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed 
is to be mentioned in the Credential Certificate. Payment certificate will not be treated as 
credential. Credential Certificate issued by competent authority of State/Central Gov., 
State/Central Gov. undertaking, Statutory/Autonomous Bodies constituted under the 
statue of the Central / State Government will be taken as credential. However, Credential 
Certificate issued to sub-contractor by Central or State Govt. undertaking/Govt. 
Enterprise shall not be accepted. 
b) Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 
c) Work order of relevant work(s) supported with completion certificate to be submitted.  

 
ii)   TECHNICAL PERSONEL  

 
The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, the minimum being one Supervisory licence Holder(part no 1,2,&11), in-case 
of EI work(Authenticated documents in respect of qualification and engagement shall be furnished 
for Technical Evaluation).  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2024-25, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year  

2024-25, is to be submitted with Technical Bid document.  
 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid bye law, Current Audit Report.          
  

v)     JointVenturewill not be allowed. 
 
vi)    Deleted. 
 

vii)  MOU will not be allowed. 
 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 

ix) Deleted.  
 

x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 
of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 
thereof.  

 And 
 If individual entity is found to be present in more than one bidding firm for a specific Sl as a 

Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 



 
 

respective firms containing that particular entity shall be considered as non-responsive.  
 
 
xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to 
 

Sl. 
No. 

Name of the Work Name of the site Amount 

1 

New Power Supply at DR Room & 
Rectification of Electrical Work at CR Room 
at Metiabruz Super Speciality Hospital, 
District: South 24 Pgs,2nd call. 

Metiabruz Super 
Speciality Hospital, 

District: South 24 Pgs. 
3,252.00 

 
TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.
will bestoppedfore–tenderprocurementofthisoffice 
wef.01.09.2016.NecessaryEarnestMoneywill be deposited by the bidder 
electronically: online –  through his  net banking enabled bank account,  maintained 
at any bank or: offline –  through any bank  by generating NEFT/ RTGS challanfrom 
the e–tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome– tender 
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective 
BankaspertheBeneficiaryName&AccountNo., 
Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande–
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be 
submitted.Theearnestmoney ofthesuccessfulbidder(being 
convertedtosecuritydeposit)deposited, will remain under the custody of the department till 
satisfactory completion of thework   in  full including extended quantity if ordered for. 
Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make 
it10% (Tenpercent)of thevalue ofworkbilledfor. 

  
 

4.
 ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbedeductedfrome
verybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe 
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above. 

 

5. Deleted. 
 

6.  Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of 
opening of the financial proposal.However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to 
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfeited. 

7. All materials shall be of approved brand in accordance with relevant codeof practice and manufacture   
accordingly and shall be procured and supplied by the agency at their own cost. Authenticated evidence are 
to be submitted along with challan and test   certificate. If required by the Engineer in Charge, further testing 
from any Government approved Testing laboratoryshall have to be conducted by the agencyattheir 
owncost. 

 

8. Deleted. 
9. Deleted. 
 

PRICE ADJUSTMENT / PRICE PREFERENCE  

10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 
decrease). 

 ii) No price preference will be allowed for the work under this NIT.     

11.No MobilizationAdvance / SecuredAdvance will be allowed. 
12.Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto bidders 

beforetenderingthe bids. 
13.NoConditional Bid/Tender will be acceptedunder anycircumstances. 
14.Deleted. 

15. Before uploading tender document through e-filing each page of  the tender documents are to besignedby 
the  Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich 
theBidwillbe treated asinformal. 

 



 
 

16.  The  employer reserves the right to accept  or reject any / all offer without assigning any reason 
whatsoever and is not liable for any  cost that might have incurred bythe Bidder at the stage of Bidding. 

 
The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free 
reserveavailable to the firm shouldbe positive. 

 
 

17.IMPORTANTINFORMATION 
A.  CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be 

applicable inthisTender including1%cess. 
 

B. DATE &TIME SCHEDULE 
 

Sl. 
No. PARTICULAR DATE &TIME 

i) Date  of uploading of N.I.T and Tender Documents (online) 00/00/2026 
ii) Documents Sell /downloadstartdate (online) 00/00/2026at 3.00 p.m 
iii) Bid SubmissionUpload Startdate (online) 00/00/2026at 4.00 p.m 
iv) Bid SubmissionUpload End date (online) 00/00/2026at 3.00 p.m 
v) Date & PlaceforOpeningofTechnicalbid(online) for the Bidders 00/00/2026at 3.00 p.m 

vi) Date &place for openingof financial proposal To be notified later 
 

C: LOCATIONOFCRITICALEVENTS 
 

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector–V, Saltlake,Kolkata-700091” InterestedbiddermaybepresentedatWestBengal 
MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector–V,Saltlake,Kolkata- 
700091during openingofbid. Managing  Director, West Bengal Medical Services Corporation 
Limited may call open  bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate 
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor 
absentduringopeningof tender. 

 

17. Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as 
schedule / prescribed date for thesame purpose. 

 

18.  Thesuccessful BiddershallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal 
MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder. 

 
19.  Bank guarantee shallbe accepted for the purpose of thesecurity. 

 

20.  Deleted. 
 

21.  The intending bidder(s) required to quote the rate (percentage above/below/at par) over the 
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed 
bythe departmentunder anycircumstances. 

 

22. TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay 
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT. 
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense. 

 

23. 
 TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhichminimum10%(ten
) percent  shall  be of the  applicant’sown resource.  [NonStatutoryDocuments  (Financial Statement)] 

24.  ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe 
Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability 
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction 
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned 
abovethecontractorshall make the same goodat hisownexpense  to  thesatisfaction of theEngineer 
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the  
cost (of which the  certificate of the Engineer in  Charge shall be final) from hissecurity depositorany 
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shall  become  
payable  only  after  expiry   of  the  Defect  Liability  Period   after  making necessarydeductionif applicable. 

 
25.   IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilarmultiple 

rates willnot be entertained /accepted. Lowest offer will beascertained by sealed bid amongst thelowest 



 
 

bidder. 
 

26.   Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder 
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per 
stipulationof ITRules inforce. 

27.    Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened 
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender 
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically 
QualifiedBidders”, that objection  should be lodged to the Managing Director,  WBMSCL within 48 
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will  
be entertainedbythe Tender EvaluationCommittee 

 

28.  Before issuanceofLetter ofAcceptance/ 
ProvisionalWorkorder,thetenderacceptingauthoritymayverifythecredential&otherdocumentsofthelowestbi
ddersouploaded onlineiffoundnecessary.Ifitis found  such document  incorrect/  manufactured/fabricated, 
Letterof Acceptance /ProvisionalWork orderwillnotbe issued in favourofthebidder underany 
circumstancesandaction willbetaken accordingly. 

 
29.  IncaseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered 

Power ofAttorneyisto beproduced. 
 

30.  The EarnestMoneymaybe forfeitedif;- 
a)      If theBidder withdrawstheBid duringtheperiodof Bid validity. 
b)      In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated 

time period. 
c)      Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the  credentialor any 

otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect / 
manufactured/fabricated. 

 
31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseasstated 

inlater notification willsupersede formerone infollowingsequence;- 
 
a)  Notice InvitingTender 
b) SpecialTermsand Conditions c)  
FinancialBid 
d) Schedule of Works 

 
All  works  covered  in  the  clause  appearing hereinaftershall  be  deemed  to  form  a  part  of  the 
appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany 
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment 
willbe madeforparticularworks. 

 
32.  Deleted. 

 
33.   Prospective bidders must  have sufficient  credentials to participate in  the tender aspernotificationof Clause 

No 3. 
 

34.  ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems 
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring 
agreement or so. Inthatcasesanctioned estimate will bebindingcriteria. 

 
35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If 
the bidder fails to submit the Additional Performance Security within seven working days from the date of 
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 



 
 

serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

36.   If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, 
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under 
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week 
of delay or part thereof until the date of successful completion of the Works to the satisfaction of 
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay 
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in 
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even 
prior thereto for breach by the Contractor. 

 No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a 
reasonable opportunity to the Contractor to explain the reason behind its delay. 

37.   Allbatteries as mentioned in the Annexure-I, Section B should be reached in Sealed/Packed condition. 

38. Allbatteries as mentioned in the Annexure-I, Section B to be supplied by the Agency/ vendor at his own risk 
and including of all applicable taxes, charges, transportation, labour charges etc. 

39.  WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20% 
(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions. 
The price for the additional quantity of individual goods will be as per the contracted price of this bid. 

40.  The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-mailID) toWBMSCLbefore 
issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix during DLP 
period,sameshould be notified to theconcernedsite Engineers ofWBMSCL within 2(two)working days through 
e-mail. 

41.  Thebidderhastoattendbreakdowncall relatedtobatterieswithin72(seventytwo)hoursfromthetimeof 
complainlodge bythe site engineerofWBMSCL.Incaseofreplacementofdefective batteriesthe bidder have 
tosupplyand replacewithsimilar specification,makeandquantities ofbatterieswithin7(seven)workingdays 
fromthedateofissuingletterforreplacementofbatteriesbytheconcernedsiteengineerofWBMSCL.If bidder fails 
and found reluctant to attend the breakdown call  of the batteries in due time as already 
mentioned,apenaltyamountwillbeimposedfor suchincomplianceofthe breakdownissue@Rs.500/-per 
day,maximum to10%ofthe totalsecurity deposit oftherespectiveSSH.Incase ofreplacementofbatteries,if 
thebidderfoundreluctantto replacethe batteriesafter15(fifteen)daysfromthe replacementnotification, 
WBMSCLmayprocurethebatteriesbytheirownarrangement,andthecostforprocurementof batteries including 
taxes,delivery charges etc.willbededucted fromthesecuritydepositofthe vendor. 

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally  
signed  in  support  of  the  minimum  criterion  as  mentioned  above.  If anydocument 
submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will 
beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT 
Rulesinforce. 

 

 
 
 
Sd/- 

Managing Director 
WestBengalMedicalServicesCorporationLimited 



 
 
 
 

PaymentSchedule 
 

 
Payment will bemadeaccordingto B.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

INSTRUCTIONTO BIDDERS 
SECTION– A 

Generalguidancefore-Tendering 
Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed 

for assistingthecontractorsto participate ine-Tendering. 
 

1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be 
enrolled&registeredwiththeGovernment e-Procurementsystem,throughlogging onto 
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal. 

2. Digital Signature certificate (DSC) Each  contractor  is  required  to  obtain  a  class-II  or  Class-III Digital 
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National 
Information’s Centre (NIC) on payment of requisiteamount details are  available  at the WebSite  stated 
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token. 
3.       Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe 
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of 
collectionof Tender Documents. 

4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job 
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle 
job, allhisapplicationswill berejected forthat job. 

5. SubmissionofTenders/General process of submission:   Tenders are to be submitted through 
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal& 
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate 
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments 
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal 
shouldcontainscannedcopies of the followingintwo covers(folders). 

 
A-1.StatutoryCoverfileContaining. 

 
Technical Bid: 
i)       Earnestmoney(EMD)asprescribedintheNIT 
ii)      NIT 
iii)     Forms(Asmentioned inthe NIT,Section-B) 

 
Financial Bid: 
iv)     TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.O.Q. under Financial Bid. 

 
A-2. Nonstatutory/TechnicalDocuments 

i.            CurrentIncomeTaxreturn(fortheassessmentyear2024-
25),PAN,GSTRegistrationCertificate&ProfessionalTaxreceipt challan for the financial year 2024-25 

ii.          Valid enlistmentrenewalcertificate iii.         
Registered Deedofpartnership Firm 
iv.         Trade Licensefromtherespective Municipality/Panchayetetc.   
v.          CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo–operativeSocieties 

(for Regd. Unemployed Engineer’sCo– Operative SocietyLtd.) 
vi.         RequisiteCredentialCertificate asmentionin Clause[2(i)]ofthisN.I.T. 
vii.       Electrical Contractor License with Supervisory licence Holder(part no 1,2,&11) 
 
Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender 

liable to be rejected for both statutory&nonstatutorycover. 



 
 
 

THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE 
ARRANGEDINTHEFOLLOWINGMANNER 

 
Clickthecheck boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick thetab “Submit 
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt 
and upload”andthenclick the “Technical”Folder to uploadtheTechnical Documents. 

 

Sl. 
No. 

Category 
Name 

SubCategory 
Description Details 

A. Certificates Certificates 

Current  Income Tax return (for the assessment 2024-
25), PAN, GST Registration Certificate & Professional Tax 
receipt challan for the financial year 2024-25, Electrical 
Contractor License with Supervisory licence Holder(part no 
1,2,&11), 

B. CompanyDetails CompanyDetails– I 
Certificate of Registration’ fromthe respective 
AssistantRegistrar of Co –operative Societies(for Regd. 
Unemployed Engineer’s Co –Operative Society Limited) 

C. Credential (in 
applicablecases) Credential 

Documentsof Credential (inthe formof work 
completion certificatesandpayment certificates) as
mentioned inClause No.[2(i)] 

 

B.Technicalproposal 
i.Opening ofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West 

BengalMedicalServicesCorporationLimitedand hisauthorizedrepresentativeelectronically fromthe 
website stated usingtheirDigital SignatureCertificate. 

 
ii. Intendingbiddersmayremainpresentif theysodesire. 

 
C.Financialproposal 

i) Thefinancialproposal shouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities(BOQ). The 
contractoristoquotetherate(Offering Above/ Below/Atper)online 
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the 
Scheduleof worksgivenintheformat of Annexure) 

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe 
contractor. 

 
PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT INFORMATION: 

Ifanytenderer failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates 
andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a 
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif 
thereisanysuppression offacts,theTendererwillbesuspendedfromparticipatinginthetendersone- Tender 
platformfor3(three)years.In addition,hisuser IDwillbedeactivatedand Earnest Money Deposit will 
standforfeited.Besides,WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal 
actionagainst such tenderer. 

AWARD OF CONTRACT 

The TenderInvitingAuthorityreservestherighttoacceptorreject anyTenderandtocanceltheTendering 
processandreject all TendersatanytimeandpriortotheAward ofContractwithouttherebyincurringany 
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersofthe ground 
forEmployer’sanction. 

TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority through 
acceptance letter/email.. 
The notificationof awardwill initiate the executionof agreement. 
 

TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender 
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.O.Q,STC&TF.will be the 



 
 

part of the Contract Documents. 
 

 

Annexure-A 
Name of Work :New Power Supply at DR Room & Rectification of Electrical Work at CR Room at 
Metiabruz Super Speciality Hospital, District: South 24 Pgs,2nd call. 
NIT Reference No. : WBMSCL/NIT-177/2026; Dated –18/02/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 
Amount 
(+ GST) 

1 

Supplying and fixing double door vertical TPN MCB Distribution board for 
MCCB incomer with IP-42/43 protection, on angle iron frame on wall,& 
mending good the damages to original finish incl. inter connection with 
suitable size of copper wire and neutral link & provision for earthing 
attachment. Upto 160 A 6 Way VTPN (To be installed at DR room, Ground 
floor) Make-L&T 

1 No. 10845.38 10845.38 

2 

Supplying and fixing double door sheet steel (16SWG), powder coated cable 
end box for TPN DB horizontal / vertical enclosure with IP-42/43 protection, 
on angle iron frame on wall & mending good the damages to original finish 
with nuts bolts etc incl. provision for earthing attachment (For VTPN) 
6 way Vertical. Make-L&T 

2 No. 1277.61 2555.22 

3 

Supplying and fixing double-door SPN MCB Distribution Board with IP-42/43 
protection, concealed in wall after cutting the wall & mending good the 
damages to original finish incl. Inter connection with suitable size of copper 
wire and neutral link & provision for earthing attachment. 2+6 way (For UPS 
power to be installed at DR room ground floor) Make-L&T 

1 No. 1432.54 1432.54 

4 

Supplying and fixing 415V Four pole 100 A, MCCB of Breaking capacity 
25kA/35kA with fixed thermal and fixed magnetic / adjustable thermal and 
fixed magnetic setting in existing DBs/enclosure and necessary connection. 
(For VTPN Incomer) Make-L&T 

1 No. 5085.41 5085.41 

5 
Supplying and fixing 240/415 V MCB of Breaking capacity 10kA & C 
characteristics on din rail of existing DBs and necessary connection 
Make-L&T 

    
 

  

a 6-32 A 3P MCB (For VTPN Outgoing) 3 Each 917.68 2753.04 

b 
6-32 A SP MCB (9 nos. for VTPN Outgoing and 4 nos. for UPS SPN 
Outgoing) 

13 Each 190.69 2478.97 

6 

Supplying and fixing 240/415 V, 40A, DP, 30mA Residual Current Breaker 
with Over current Protection on din rail of existing DBs and necessary 
connection. (To be installed inside the UPS SPN DB) 
Make-L&T (cat no. AUF3C204003) 

1 No. 3686.24 3686.24 

7 
Supplying and fixing Surge Protection Devices, 1P+N, Type 1+2, Imp 12.5kA, 
Imax 50kA, on din rail of existing DBs and necessary connection. (To be 
installed inside the UPS SPN DB)Make-L&T (cat no. AUSP121PN50D) 

1 No. 7805.10 7805.10 

8 

Supply and delivery of Power Cables, Solid Aluminium Conductor , XLPE 
Insulated, Cores Laid Up, PVC Inner sheathed, Unarmoured/Armoured 
Extruded PVC Type ST2 Outer Sheathed, 650 V/1100 V Grade as per IS 
7098 (Part 1) 1988 with upto Date Amendments 
4 Core X 35 Sq. mm.  
Make :  Havells/ Finolex/ KEI (As approved by EIC) 

90 RM 584.19 52577.10 

9 

Laying of cable up to 3/4 core 25 sqmm on wall/surface including S & F MS 
saddles with earthing attachment in 10 SWG GI (Hot Dip) Wire, making holes 
etc. as necy., mending good damages and painting (From LT Panel at BMS 
room ground floor to DR Room VTPN) 

90 RM 84.62 7615.80 



 
 

Annexure-A 
Name of Work :New Power Supply at DR Room & Rectification of Electrical Work at CR Room at 
Metiabruz Super Speciality Hospital, District: South 24 Pgs,2nd call. 
NIT Reference No. : WBMSCL/NIT-177/2026; Dated –18/02/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 
Amount 
(+ GST) 

10 

Supply and laying of 4 core 2.5 sq.mm. Unsheathed Industrial Flexible Cable 
conforming to IS 694:2010 with Flexible Bright Annealed Copper Conductor, 
Voltage Grade upto 1100 Volts for connectivity indoor and outdoor unit of 1.5 
TR split AC (for indoor to outdoor connection 
Make :  Havells/Finolex/KEI (As approved by EIC) 

6 mtr. 287.22 1723.34 

11 
Supplying and fixing double compression type gland complete with brass 
gland, brass ring & rubber ring for dust & moisture-proof entry of XLPE/PVC 
armoured cables as below. 4 Core X 35 Sq. mm. Make: Dowel 

2 Each 193.07 386.14 

12 
Finishing the end of following XLPE/PVC armoured cables by  crimping 
method incl. supplying and fixing solder less socket  (Dowels make), tapes, 
anticorrosive paste & jointing materials. 4 Core X 35 Sq. mm. Make: Dowel 

2 Set 188.31 376.61 

13 

Supply & Fixing of perforated GI cable tray with perforation not more than 
17.5% suspended from ceiling incl. S&F GI connector, 6mm dia MS 
suspender, bolts & nuts, steel fastener etc. as required of the following size. 
Incl. Al painting of MS support. With 25x25x3mm angle iron support 
200x50x1.25mm (18SWG) 

30 RM 342.05 10261.50 

14 

Supplying and Drawing 1.1 KV single core stranded 'FR' PVC insulated & 
unsheathed single core stranded copper wire (Brand approved by EIC) of the 
following sizes in the pre-laid polythene pipe and by the pre-laid GI fish wire 
and making necy. Connection as required. 
3 x 22/0.3 (1.5 sqmm) (From SPN at DR room to 6 Amp plug socket) 
Make :  Havells/Finolex/KEI (As approved by EIC) 

60 RM 57.21 3432.60 

15 

Distribution wiring in 1.1 KV single core stranded 'FR' PVC insulated & 
unsheathed copper wire (Brand approved by EIC) in 20mm size PVC rigid 
conduit 'FR' (Precision make) incl. necy. fittings as requiredMake :  Havells/ 
Finolex/KEI (As approved by EIC) 

    
 

  

a 
2 x 36/0.3 (2.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) ECC (SPN DB at DR room to 
power socket)  From VTPN at DR room to 16 Amp plug socket and for Split 
AC power point) 

30 RM 141.82 4254.73 

b 
2 x 56/0.3 (4 sqmm) + 1 x 36/0.3 (2.5 sqmm) ECC (From UPS DB near lift 
loby to SPN DB at DR room, From VTPN at DR room to 16 Amp plug socket 
and for Split AC power point) 

140 RM 177.58 24861.20 

16 

Supplying & Fixing GI Modular Switch Board of the following sizes complete 
with three no. suitable size Copper bar with holes (for Ph, N & E) fixed on 
bakelite/Hard Rubber insulator over the MS welded chairs incl. top cover 
flushed in wall for housing the board after cutting the brick wall incl. making 
earthing attachment, painting and mending good damages to building works 
(2 nos for DR console room and 2 Nos. for CR console room) 
6 Module 
Make :  Legrand (Mylink) 

4 set 395.68 1582.71 

17 
Supply & Fixing 240 V 16 A Modular type switch (Brand approved by EIC) on 
GI Modular type switch board having top cover plate and making necessary 
connections as required, Make :  Legrand (Mylink) 

4 Each 141.82 567.28 

18 

Supply & Fixing 240 V, 16 A, 3 pin Modular type plug socket (Brand approved 
by EIC), without plug top and switch, on existing GI Modular type switch 
board with top cover plate and making necy. connections with PVC Cu wire 
and earth continuity wire etc.Make :  Legrand (Mylink) 

4 Each 193.07 772.29 



 
 

Annexure-A 
Name of Work :New Power Supply at DR Room & Rectification of Electrical Work at CR Room at 
Metiabruz Super Speciality Hospital, District: South 24 Pgs,2nd call. 
NIT Reference No. : WBMSCL/NIT-177/2026; Dated –18/02/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 
Amount 
(+ GST) 

19 
Supply & Fixing 240 V 6 A Modular type switch (Brand approved by EIC) on 
existing GI Modular type switch board having top cover plate and making 
necessary connections as required. Make :  Legrand (Mylink) 

4 Each 97.73 390.92 

20 

Supply & Fixing 240 V, 6A, 5 pin Modular type plug socket (Brand approved 
by EIC), without switch & plug top, on existing GI Modular type switch board 
with top cover plate and making necy. connections with PVC Cu wire and 
earth continuity wire etc. 

4 Each 143.02 572.08 

21 

Supplying & Fixing GI Modular Switch Board of the following sizes complete 
with top cover plate flushed in wall for housing the board after cutting the brick 
wall incl. making earthing attachment, painting and mending good damages 
to building works. 2 Module (For Split AC) 

2 Set 204.99 409.98 

22 

Supply & Fixing 240 V, 25 A, 3 pin Modular type plug socket (Brand approved 
by EIC), without plug top and switch with 2 Module GI Modular type switch 
board with top cover plate flushed in wall and making necy. connections with 
PVC Cu wire and earth continuity wire etc. (For Split AC)Make :  Legrand 
(Mylink) 

1 Each 420.71 420.71 

23 
Supply & Fixing 240 V,25 A, 3 pin Modular type plug top with indicator (Brand 
approved by EIC) & necy. Connections. (For Split AC).  
Make :  Legrand (Mylink) 

1 Each 153.74 153.74 

24 
Supply & Fixing 240 V, 25A Modular starter (Brand approved by EIC) on 
existing GI Modular type switch board with top cover plate and making necy. 
connections with PVC Cu wire and earth continuity wire etc. (For Split AC) 

1 Each 365.88 365.88 

25 

Earthing with 50 mm dia GI pipe 3.64 mm thick x 3.04 Mts. long and 1 x 4 
SWG GI (Hot Dip) wire (4 Mts. long), 13 mm dia x 80 mm long GI bolts, 
double nuts, double washers incl. S & F 15 mm dia GI pipe protection (1 Mts. 
long) to be filled with bitumen partly under the ground level and partly above 
ground level driven to an average depth of 3.65 Mts. below the ground level 
as below By TATA-Medium GI pipe 

2 Set 1816.31 3632.61 

26 
Connecting the equipments body to earth busbar including S & F 25 mm x 6 
mm galvanised (Hot Dip) MS flat on wall/floor with GI saddles as required and 
connection to equipments incl. drilling holes, with bolts, nuts, washers etc. 

15 Mtr. 164.47 2467.05 

27 

Supplying & fixing earth busbar of galvanized (Hot Dip) MS flat 25 mm x 6 
mm on wall having clearance of 6 mm from wall including providing drilled 
holes on the busbar complete with GI bolts, nuts, washers, spacing insulators 
etc. as required 

0.5 RM 185.92 92.96 

28 

Extra for providing masonry enclosure on the top of the earth electrode of 
overall size 86.36 cm x 86.36 cm x 46 cm deep (below Ground level) 
complete with cemented brick work(1:6) of 25 cm width duly plastered with 
cement mortar (inside) CI hinged inspection cover of size 36.56 cm x 35.56 
cm with locking arrangement, GI reducer including drilling of 46 nos. 12 mm 
dia holes on the GI pipe 

2 item 1090.50 2181.00 

29 

Connecting the equipments to earth busbar including S & F GI (Hot Dip) wire 
of size as below on wall/floor with staples buried inside wall/floor as required 
and making connection to equipments with bolts, nuts, washers, cable lugs 
etc. as required and mending good damages. No. 10 SWG 

8 RM 7.15 57.21 

30 
Dismantle the existing of Hi wall type inverter split Air Conditioner from 
ground floor DR room and theirafter installation the same at suitable location 

1 No. 2979.50 2979.50 



 
 

Annexure-A 
Name of Work :New Power Supply at DR Room & Rectification of Electrical Work at CR Room at 
Metiabruz Super Speciality Hospital, District: South 24 Pgs,2nd call. 
NIT Reference No. : WBMSCL/NIT-177/2026; Dated –18/02/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 
Amount 
(+ GST) 

at 1st floor Eye OPD with complete indoor unit and outdoor unit including 
supply and fixing of angle iron brackets for outdoor unit   and necessary civil 
work to mending good damages to building works, vacuuming, leakage test, 
filling of green refrigerant gas and final commissioning for 1.5 TR capacity 
.{The indoor units to be installed at  eye OPD and the outdoor units of  to be 
install on at the suitable location at terrace at 1st floor as per direction of EIC} 

31 

Supply, bending, brazing & fixing of  copper pipe (1/2” & 1/4”) for flowing 
delivery and return of refrigerant gas between indoor and outdoor unit of Split 
type  AC with nitrile rubber insulation,  wrapping with insulation tape, clamping 
on wall etc. 

6 RM 271.03 1626.16 

32 Supply of green refrigerant gas (R-410/R-32) 1 Kg. 950.00 950.00 

33 
Supply and fixing of 25 mm Drainage pipe for A.C machine (25mm UPVC 
pipe including all type of fittings like, elbow, Tee, saddle etc.) with 9mm thick 
nitrile rubber tube insulation including dismantle of existing old drain pipe. 

6 mtr. 210.95 1265.70 

Total Rs. 1,62,619.00 
In Word: Rupees one lakhs sixty two thousands six hundred nineteen only 

 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 



 
 

 
SECTION– B 

 

FORM–I 
B.1.PRE-QUALIFICATION APPLICATION. 
To 
ManagingDirector, 
West Bengal MedicalServicesCorporation Limited 

 
Ref:-Tenderfor  

work 
 
 
 

N.I.T.No: WBMSCL/NIT-177/2026; Dated –18/02/2026 ofWestBengalMedicalServicesCorporationLimited 
 
 

DearSir, 
Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its 
Agenda &corrigendum, I/we herebysubmitallthennecessaryinformationand relevantdocuments for 
evaluation 

 
The applicationismade byme / usonbehalfof  

 
Inthe Capacity dulyauthorized to submitthe order. 

 
Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor 
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin 
biddingforthework(s)giveninEnclosuretothisletter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the 
contractbidunder thisproject. 

(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany 
applicationwithoutassigninganyreason. 

 
(c) Enclo:-e-Filling:- 
(d) 1. StatutoryDocuments. 
(e) 2. NonStatutoryDocuments. 

 
 
 

Date:-Signature ofapplicantincludingtitle 
andcapacityinwhich applicationismade. 



 

PageNo.11  [NITNo.73/2016]dated– 22.12.2016 

SECTION– B 
 

FORM-II 
 

 
B.2. 

 
Workinprogress. 

 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount 

%ofwork 
Executed 

     

     

     

 
Work orderissuedbutworknotstarted. 

 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount. Status 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date:-----------------  
NameoftheFirmwithSeal. 



  
 

SECTION–B 
 

FORM- III 
 

 
B.3. STRUCTUREANDORGANISATION. 

 
 
 

B.3.1. Name of applicant::  
 

B.3.2. OfficeAddress::  
 
 
 
 

Telephone No.::  
 

FaxNo. ::  
 
E-mail ID :: ________________________________________________ 

 
B.3.3.Name&addressofBankers::  

 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof 
Keypersonneland technicalstaffwithBio-data. 

 
 
 
 

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                         Signatureofapplicant. 
includingtitle andcapacityinwhichapplication ismade. 



 
 

FORM–IV 
 

 
B.4. EXPERIENCEPROFILE. 

 
B.4.1.Nameofthe Firm:  

 
 
 
 
 

B.4.2.LISTOF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS 
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS. 

 
Name, 
Location&
natureof 
work 

Dept. 
Concern 

Engineer- 
in- 
Charge 

Contract 
pricein 
IndianRs. 

%of 
Participation 
of company 

OriginalTimeSchedule ActualTimeSchedule Reasons for 
delayin 
completion 
(ifany) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note:a)Certificatefromthe Employersto be attached 
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                Signatureof applicant 
includingtitleandcapacityinwhichapplicationis made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out inAgency’s Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow] 

 

 
DECLARATIONBYTHE TENDERER 

 
 

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions 
inandaroundthe siteofwork.I/Wehave carefullygonethroughtheNoticeInviting Tenderandothertender 
documentsmentionedtherein along withthedrawing attached.I/Wehavealso carefullygonethroughthe'Priced schedule 
of Probable ItemsandQuantities'. 

 
My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in 

thisDetailedNoticeInviting Tendertocompletethe proposedworkreferredtoaboveinallrespects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe 
satisfactionof thedepartment. 

 
 

year. 
I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 

 
 

work. 
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe 

 
 
 
 
 
 

Date: 
Signature of Tenderer 

 
 

Postaladdressof the Tenderer 
 

NameoftheFirmwithSeal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

SECTION-B 
FORM-V 

BID SECURITY (BANK GUARANTEE) FORM 

[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated.] 

__________________________ 

[Bank’s Name and Address of Issuing Branch or Office] 

Beneficiary: ___________________  [ Name and Address of WBMSCL] 

Date: _____________ 

BID GUARANTEE No.: _____________ 

We have been informed that[name of the Tenderer] (hereinafter called “the Tenderer”)has submitted to you its bid dated 
(hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT number] (“the NIT”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the 
request of the Tenderer, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in total 
an amount of[amount in figures] ([amount in words]) upon receipt by us of your first demand in writing accompanied by 
a written statement stating that the Tenderer is in breach of its obligation(s) under the bid conditions, because the 
Tenderer: 

(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or 
(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity , (i) fails or refuses 

to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in 
accordance with the Instruction to Tenderers.  
 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; 
or (b) if the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your 
notification to the Tenderer of the name of the successful Tenderer; or (ii) twenty – eight days after the expiration 
of the Tenderer’s Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at the office on or before 
that date.  
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 

(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC 
ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, 
to establish the authenticity of given BG. 

               ________ 

               [Signature] 



 

 
 

PRINTED TENDER FORM 

 

 

 

 

 

 

 

 

 

WEST BENGAL MEDICAL SERVICES 

CORPORATION LIMITED



 

 

 

NameofWork 
Tendered 

AmountPut to 
Tender 

RateQuotedbythe 
Bidder(%aboveor 

lessor atpar) 

TenderedAmount 
(ContractPriceboth 
inwords&figures) 

    
 

PRINTED TENDER FORM 
 

eNIT no. WBMSCL/NIT-177/2026; Dated –18/02/2026 
 

TENDERANDCONTRACTFORWORKS 
GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS 

 
 
 
 

TENDERFORWORKS 
 

I/WeonbehalfofWest Bengal Medical Services Corporation 
Limitedherebytenderfortheexecutionoftheworkspecifiedin 
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates specified 
therein, and  in accordance, in  all   respects withintheRules containedinclauseshereinafter, 
inalloftheannexedGeneral ConditionsofContract (GCC),Special   ConditionsofContract(SCC)and with such 
other materials as are providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar 
asapplicable. 

 
 

MEMORANDUM 
 
 

 
(a) Ifseveralsub-works 
are included, they 
should bedetailed ina 
separate list 

(a)Generaldescriptionof work………………………. 
 

(b)Estimatedcostputto Tender                      …   Rs 

(c)EarnestMoneyDeposit                                 …     Rs. 

(d)SecurityDeposit(includingearnestmoney)  ...    Rs 

(e)Percentage,ifany,tobedeductedfrombill    ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender 
 
 

 

 
 
 
 
 

_ 
_ 



 

 

 

Shouldthis Tender beaccepted, I/wehereby agreetoabide byandfulfillallofthe 
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsin office, 
thesumsofmoneymentioned inthesaidconditions. 

 
 

*Give 
particular
s and 
numbers 

 
Strikeout 
(a)or(b) 
as 
applicable. 

 
 

TSignatureof 
Contractorbefore 
submission of 
tender 

 
XSignatureof 

Witnessto 
Contractor’s 
signature 

 
XX  
SignatureoftheEx
ecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutely forfeited 
to the Governor   or  his/hersuccessors  in  office,  without prejudiceto any other rightsor remedies  of the 
said Governor or his successorsin office. Should I/we not depositthe full amount 
ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaidsumofRs…………shallbe
retainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue of 
whichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract]. 
 
Datedthe                     Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1   1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe TenderforanEstimated 
Amount uptoRs.25(TwentyFive)Croreshallhavetodeposit EarnestMoney@2% 
(Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft orBankersCheque. 
IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited   throughe- 

tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i) Netbanking (anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICIBankPaymentGateway. 

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith his/hertender/quotation 
asperMemorandumNo.3975-F(Y)dated:-28.07.2016of SecretarytotheGovernmentof   
WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2 SecurityDeposit-  Whilemaking  anypaymenttotheperson(s)whose tenderhasbeenaccepted  

(hereinaftershallbecalledthecontractor)forworkdone under 
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether withtheEarnestMoney 
alreadydepositedandconvertedintosecurity deposit, shall amount to10% ofthe value ofworks 
executedatthematerialpointof timeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 

 

 

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone. 
 

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security 
@of10%ofsuch additionalamountistobedepositedforallsuchexcess/ and 
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe terms of the 
contractmaybe deductedfrom the security deposit. 

 
However, eventhough theearnest moneydeposited exceeds theprescribed percentage, duetoreduction 
oftenderedamount duetoanyreason whatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther 
deductionsfromprogressivebillsshallbemade,takingintoconsiderationtheenhanced componentof 
earnestmoneyso convertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc.,supply 
oftools&plants, furniture andcomputerperipherals.Separate agreementmayberequired inthose 
cases,particularly forconsultancyand RFP forEPC, whichshallbe madein standardformatsto 
beapprovedbythe Government. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequalamou
nt ofBankGuarantee ofscheduled Bankvalid upto3months beyondthe defect liabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank 
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe 
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to 
tender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from the date of 
LoAor the time period  asapproved  by the Tender  inviting Authority,his EarnestMoneywillbe forfeited. 

 
If the bidder fails to complete the works successfully,  theAdditional Performance 
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe 
pendencyof contractperiod asper relevantClausesof theContract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered 
bythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder tocommence 
workisgiventothecontractor.Theworkshallthroughoutthestipulated periodofthecontractbeproceeded 
withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. Inthe 
eventof thecontractorfailingto complywithanyof the conditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender over the totaltimeallottedforitsfull completion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore 
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice toany 
otherrightorremedyavailable underthelaw onaccountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or  groupof items for which  a separate period of completionhasbeen 
specified. 
 
Compensationfordelayofwork: 
@2%(Twopercent)ofthetenderedvalueofworkarrivedforeachmonthofdelaytobecomputed 
onper daybasissubject to theceilinglimitof securitydepositalreadywithheldorduetobe 
withheldduring imposition of the said clause and minimum payable 
compensationequivalenttotheEarnestMoneydeposited(EMD). 
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Providedalways,thatthetotalamountofcompensationfordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof itemsof 
thework,forwhichaseparateperiodof completionis originallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to 
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:- 
Duetowar,internal emergency andotherconditions suchasabnormally badweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequired tothesatisfactionoftheEngineer- in-chargeto 
proceedwith theworks. 

 
Clause3.Subject tootherprovisionscontained inthisclause, theEngineer-in-charge 
withthepriorapprovalofTenderAccepting Authority, may,without prejudice tohis/her 
anyotherrights,remedyagainst theContractor inrespectofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor 
otherwise,andwhetherthedateofcompletion hasorhasnotbeenelapsed, bynoticein 
writing,absolutelydeterminethe contractinanyof the followingcases: 

 

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformedinaninefficientoroth
erwiseimproperorun-workman likemanner,shallomitto complywith therequirementsof 
suchnotice foraperiod of sevendays thereafter; 

 

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogressofwork,orhasfailedtoproceed 
withtheworkwithduediligence sothat,intheopinion ofthe Engineer-in-Charge 
he/shewillbeunabletosecurecompletionoftheworkbythe scheduledateforcompletion,and 
continuestodosoafteranotice ofsevendaysin writingfrom the Engineer-in-charge; 

 

(iii)    IftheContractorfailstocomplete thework withinthestipulated date orthe 
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones 
withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge; 

 

(iv)    IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe 
contractand/orcommitsdefaultbynotcomplying withanyoftheterms&conditions 
ofthecontractanddoes 
notremedyit,ortakeeffectivestepstoremedyit,withinsevendaysafteranoticeinwritingisgiventohim
/hertothateffectby the Engineer-in-Charge; 

 

(v)   Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany 
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration 
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor reconstruction) 
underanyInsolvencyActforthetimebeinginforce,ormakeany conveyance 
orassignmentofhis/hereffectsorcomposition orarrangement forthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct 
forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust deed 
isexecutedbyhim/herforbenefit of his/hercreditors; 

 

(vi)     IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder 
ofjudgementthattheCompanyshallbewoundup,or ifa receiveroramanageron 
behalfofacreditorbeappointed, orifacircumstancearise whichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue awindingup order; 

 

(vii)     IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand allowsitto be 
continuedforaperiod of21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 

 

Authority,transfers,sublets(engagementof labouron  pieceworkbasisor  of 
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe 
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise 
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the Engineer–in–
charge; 

 
(ix)     ANDTHEREFORE,the Contractor hasmadehimself/herselfliable foractionunder 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment withthepriorapproval 
ofTenderAccepting Authority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the Government:- 

 

(a) 
Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwritingandcoststoberecover
edforworkssinceexecutedsubjecttoaminimumof theamountofEarnestMoneydeposited 
bytheContractorunderthehand of Engineer-in-charge,  shall be the conclusive evidence. 
Upon such determination, 
theEarnestMoneyDeposit,SecurityDepositalreadyrecoveredforexecutedworksandperforma
nceguarantee,if anyunderthecontractshall beliabletobeforfeited andshallbeabsolutely 
atthedisposalofthe Government. 

 

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands, 
andtogiveittoanotherContractor tocomplete thebalance work. TheContractor, 
whosecontract isdetermined orrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  To employ  labour paid by the implementing Department, and to supply materials,to carry 
out the  worksor any part of the  work, debarring the 
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been 
carried out by the contractor under the terms of his/hercontract;thecertificate 
oftheExecutiveEngineer  astothevalueof theworkdone shall be finalandconclusive 
againstthecontractor. 

 
 

Contractors 
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pay 
compensation if 
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under Clause3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Powertotake 
possessionofor 
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IntheeventofabovecoursebeingadoptedbytheEngineer-in-
charge,theContractorshallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any advances  
on any account  or with a view to execute  the work or the performance of the contract. In case, action is 
taken under any of the provisions 
aforesaid,thecontractorshallnotbeentitledtorecoverorbepaidanysumforanywork thereofactually 
performed under thiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, and 
he/sheshallonly be entitled to be paidthe value socertified. 
 
 
Clause 3A.Incase,theworkcannotbe starteddue to reasons notwithinthecontrolof theContractor 
within1/4th(onefourth)of the stipulatedtimeforcompletion ofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may 
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality, 
theearnestmoneydeposited andthesecurityof thecontractor shall be 
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe payableat all. 
 
 
Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the 
controlofthecontractor, likeForceMajeureenumerated 
laterunderClause5,thecontractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge 
withtheconsent of the contractorand approvaloftheTenderAcceptingAuthority. 
 
 
Clause4.In cases in which any of the powers conferred upon the Engineer-in- 
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofany of the 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future case of 
default by the contractor,   for which by any clause or clauseshereof,he/sheis declaredliableto 
paycompensationamounting to wholeof his/her security deposit, and the liability of the contractor for 
past and future compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce 
either ofthe powersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and  stores, inor 
upon the  work, or thesite thereof, or belonging tothe 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in  caseofthese  not being 
applicable, at current marketratestobecertifiedbythe Engineer-in-Chargewhosecertificate 
thereof,shallbefinalandbinding.Otherwise,the Engineer-in-Chargemaydeliver  notice inwriting to  the 
contractor or his/herclerk, foremanor  otherauthorizedagent,requiringhim/hertoremovesuchtools 
&plant, materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition,theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction orprivatesaleonaccount 
ofthecontractorandathis/herrisk,inallrespects, andthe certificateoftheEngineer-in-Chargeas to the 
expense of any such  removal, and  the amount of theproceeds  and expense  of any such sale shall be 
finalandconclusive againstthecontractor. 

 
 

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiodasmentioned 
inthesaidschedule,orfromthedateofhanding overofthesitetothe contractor whicheveris later. If the 
contractor commits  default in commencing executionof the work as aforesaidwithin  thirty days,  
without  justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control 
ofthe contractor,  in which case  to be reported within  seven days by the  contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the 
prior  approval of  the Tender Accepting  Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 
andsubsequentlyclause3of thetenderdocument. 

 
5.1As  soonas possible  after  the contract is executed, signed and agreed, the contractorshall  submit  

a ‘Time  and ProgressChart’for  each  broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared in 
directrelationtothetimeslatedintheNoticeInvitingTender (NIT) document,forcompletion 
ofitemsorgroupofitemsofthe work.Itshallindicate theforecastofthedatesofcommencement 
andcompletionofvarioustradesof sectionsofthework.Thismay  
beamended,asnecessary,byanagreement betweenthe Engineer-in-
Chargeandthecontractorwithinthe limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of 
work,thecontractorshall inallcases,in whichthe time allowedfor any  work exceedsone  
month(save  and exceptfor  special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’ giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith thetypeandnature 
of work,andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestages duringthe construction /progressof 
worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-
Charge totakecorrectivemeasures fromtimetotime. 

 
5.2Ifthework(s)bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  bad 
weather, flood, cyclone natural  calamity or  serious loss  or damagebyfireorcivilcommotion, 
strikeorlockoutaffecting procurement of constructionmaterialsoranyofthetradesemployed in 
the work,or anyother causewhichintheabsolutediscretionoftheEngineer-in-
Chargeisbeyondthe contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 

 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the delay and 
shall  doall that may be  reasonably  required to the satisfactionoftheEngineer-in-
Chargetoproceedwith the works. 

 
5.3Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof time,tobeeligible 

forconsideration, shallbe madebythecontractorinwriting within fourteen days of the 
happening  of  the  event causing delay in the prescribedform. The  contractormayalso,  if 
practicable,indicatein sucha requesttheperiodforwhichextensionisdesired. 

 
5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting 

Authority,maygiveafairandreasonableextensionoftimeandreschedulethe 
activitywise‘Milestones’ forcompletion ofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one)  monthofthe 
dateofreceiptofsuchrequest. 
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Clause6.Oncompletion of work,thecontractorshallbefurnishedwithacertificate by theEngineer-in-
Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  work be consideredto be  
completeduntil andunless the contractor shall have removedfromthework  
premisesonwhichtheworkisexecuted,allscaffolding, surplusmaterialsandrubbish,and cleaned off the  dirt  
from  wood works,doors, windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, noruntiltheworkshall  
have  been  measured  by  the  Engineer-in-charge   whose measurementsshall be 
bindingandconclusiveagainstthecontractor.Ifthecontractor shallfailtocomplywith therequirementsof 
thisclauseasto  removalofscaffolding, surplus materials and 
rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of  the work,theEngineer-in-
chargemayattheexpenseofthecontractor removesuchscaffolding, surplusmaterials andrubbish, 
anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith 
be bound to paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such scaffolding 
or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedbythesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) percent 
ofTenderedValueoruptoRs25.00lakh,whichever isless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill  payment,the contractorshall 
onsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a payment proportionate to  the 
part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill 
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfullworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-charge 
undertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, on  or 
beforethe date fixed by the Engineer-in-charge,for all works executedduringtheprevious month, 
andtheEngineer-in-charge shalltakeorcause to 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim asfarasadmissible 
adjusted, if possible,before the expiry offourteen days from the presentationofthe bill. Ifthecontractor 
doesnotsubmit thebillwithinthetimefixedas aforesaid,theEngineer-in-
chargemaydeputeaJuniorEngineertomeasureupthesaid 



 

 

workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwillbesufficientwarrant;
andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-
in-charge shallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor 
and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reduced  rate is to be 
imposed with the approval of Superintending Engineer concerned. 

 

 
Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashesand droppings 
fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese 
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor 
fails to comply with the requirements  of this clause, the Engineer-in-Chargeshall  have the  right to  
get this  work done at the cost of the contractoreitherDepartmentally 
orthroughanyothercontractor.Beforetakingsuch action,theEngineer-in-Chargeshallgivetendays 
noticeinwritingto the contractor. 

 
Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractor  shallsubmitallbillsinprintedforms, as per format prescribed by Government of 
West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges 
inthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade tohisbankthroughe-
Pradan,detailsof whichhastobedirectlyfurnishedtotheEngineer- in-charge. 
While the onlinereceipt given by such Banks shall constitute a full and sufficient 
discharge/acquittancefor  the  payment,  the  contractor  should   wherever   possible 
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. 
 

(2)  Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich are not 
endorsed in favour of the Bank, while efforts will be made to securepayment tothefinancing Bank, 
payments  madetothecontractor shouldbe acceptedasfullacquittancesofarastheGovernmentisconcerned. 
Asapartofthe arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect. 
 

Note1.           The procedure will not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum duetoGovernment 
ofaccountofpenalties, over-payments etc.,on thisoranyother 
contractwiththeGovernoroftheStateofWestBengal. 
 

Note2.           NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial 
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand 
thepricestobecharged thereforashereinafter mentioned beingsofaras practicablefortheconvenience 
ofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired fromtimetotimetobeused 
byhim/herforthepurpose ofthecontract only,andthe value ofthefullquantity 
ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum 
maybesetoffordeductedfromanysumsthendue,or 
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor 
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin Governmentsecurities, 
thesameorasufficient portionthereof beinginthiscase soldfor 
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsoluteproperty ofGovernment, 
andshallnotonanyaccountberemovedfromthesiteofthework, and shallatalltimesbeopenforinspection 
bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwritingunderhis/herhand, 
he/she shallso require;butthecontractorshallnotbeentitled to return anysuch 
materialunlesswithsuchconsent, andshallhave noclaimfor compensationonaccountofanysuchmaterial 
sosuppliedtohim/herasaforesaidbeing unusedbyhim, orfor anywastageordamagetoany suchmaterial. 
 
Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost substantialand 
workmanlike manner, and both, asregards tomaterialsandotherwise,in everyrespect,in 
strictaccordancewith the specifications.The contractorshall  also conformexactly,fullyandfaithfully 
tothedesignand  drawings,  andinstructionsin writingrelatingtotheworksignedbytheEngineer-in-
Chargeandlodgedinhis/heroffice, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown  expense tomake or causetobemade copies of the 
specifications, and of all such design, drawings and instructions as aforesaid. 
 
Clause  12.The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor  recommended by Superintending 
Engineer ortheChiefEngineer duringtheprogressofwork,andthe contractorshallbeat alltimes be 
boundtocarryouttheseworks,inaccordanceto anyinstructions which 
maybegiventohim/herinwriting,signedbytheEngineer-in- 
charge,andsuchalterations,omissions,additionsor substitutions,shallnotinvalidatethe 
contractbutshallbedeemed tohaveformedapartoftheworkincluded intheoriginal tender and  any altered, 
additional or substitutedwork  which the contractor maybe 
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe mainwork,and atthe 
samerates,ifany,maybe specifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateoftheEngineer-in-
chargeshallbe conclusiveas to suchproportion.  And, ifthe  altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe contract, 
thensuchclassofwork  shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; 
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson 
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule  
ofrates,or(b) thecurrent market  ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at the rates so 
determined  without application  of the said stipulated 
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbefinalandbinding. 
 
Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried out,theEngineer-in-
charge shallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit oradvantage 
whichhemight havederivedfromexecution oftheworkinfull,butwhich he/shedidnotderiveinconsequence 
ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason   ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofany inferiordescription,orthatanymaterials orarticlesprovided 
bytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the contractorshallon 
demandin  writingfromthe Engineer-in-chargespecifyingthe work,materialsorarticlescomplained 
ofnotwithstandingthatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct theworksospecified 
inwholeorinpart,asthecasemayrequire,orasthecase maybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe 
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday 
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof 
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor 
removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe 
attheriskandexpenseinallrespectsofthecontractor. 
 
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at which reasonable 
noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the  work site  shall have  
been  given to the contractor,either himself/herself  be present to receive orders and instructions,orhave  
a responsible agentduly accreditedin writingpresentforthatpurpose.Ordersgiventothecontractor’s agent 
shall be considered to have the same force as if i t hadbeen  giventothe contractorhimself/herself. 
 
Clause16.   TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-charge 
orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond 
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor 
placedbeyondthereachof  measurementwithoutsuchnoticehaving been given or consent obtained,  the 
same  shall be uncovered at the contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhichthesamewasexecuted. 
 
Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking 
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts 
orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall 
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat 
anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa certificateofits 
completionbytheEngineer-in-Charge,thecontractorshallmakethesame good athis/herown 
expense,orindefault,theEngineer-in-Chargemaycausethe sameto bemadegoodbyother 
workers,anddeduct theexpenses (ofwhichthecertificateofthe Engineer-in-Chargeshallbefinaland 
binding)fromanysums,whetherunderthecontract orotherwise, 
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment 
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa 
sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion 
shallbefinalandconclusive against thecontractor,makingsuchdamageor 
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it 
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin 
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce. 
 
Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons withthemeans 
andmaterialsnecessary forthepurposeofsettingoutworks,and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 

 

providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay 
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her 
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The 
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution 
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses 
ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe 
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand 
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings 
toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby 
anysuchpersons. 

 
Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.Theimplementing Department willrecoverfromtheContractortheamountof compensation 
sopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto 
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom 
anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract 
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersub-
section(1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting suchclaims. 

 
Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the implementingDepartment 
isobligedtopayamountofwagestoaworkman employedby 
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare andhealthamenities 
requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto  
timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors, 
executingDepartment willrecover fromtheContractor, 
theamountofwagessopaidortheamountofexpenditure so incurred;andwithoutprejudice 
totherightsoftheexecutingDepartment undersub- section(2)of Section20, and sub-section(4) of 
Section21, of the Contract  Labour (Regulation andAbolition)Act,1970,executingDepartment 
shallbeatlibertytorecover suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade againstitundersub-
section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing 
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim. 

 
Clause19.TheContractorshallobtainavalidlicenseunderthe  ContractLabour(Regulationand 
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses until 
thecompletionofthework. Thecontractor shallalsoabideby theprovisions 
oftheChildLabour(ProhibitionandRegulation) 
Act,1986,FatalAccidentAct,1855,PersonalInjuries(CompensationInsurance)Act,1970. 

 

The Contractor shall also comply with the provisions of the ‘Building and Other 
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and 
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’.Failuretofulfill 
theserequirementsshall  attractpenalprovisionsof  the contract,arisingout ofthe resultantnon-
implementationofsuchprovisions. 
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Clause19A.Nolabour/sbelowtheageofeighteen yearsshallbeemployed inthework 
andthecontractorshallabidebytheprovisions oftheChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B.TheContractorshallpaytolaboursemployed byhim/hereitherdirectlyor throughSub-
Contractors,wagesnotless  than fair wagesas definedby the Labour CommissioneroftheStateGovernment 
under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause 
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhad beenimmediatelyemployedby him/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  with the 
contractor’s Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, recovery of 
wages not paid and deductions  made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother 
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a) TheEngineer-in-Chargeconcernedshallhave therighttodeductfromthemoneydue 

tothecontractoranysumrequiredorestimated toberequired formakinggoodthe 
losssufferedbyaworkerorworkersbyreason ofnon-fulfillmentoftheconditions of 
thecontractforthebenefitoftheworkers, non-payment ofwagesorofdeductions 
madefromhis/her/their wageswhicharenotjustifiedbytheirtermsofthecontract ornon-observanceof 
theregulations. 

 
b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto 

thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-
charge shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays 
toanylabour andpaythesametothe persons entitled theretofromanymoney due 
tothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe  ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep  indemnifiedtheimplementingDepartment against 
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom his/hersub-
contractors. 
Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof shallbedeemedto 
beabreachof thiscontract. 

Whatever istheminimum wageforthetimebeing,orifthewagepayableishigherthanminimumwage,such 
wageshallbepaidbythecontractortothe workersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor recover 
anyamountfromtheminimum wagepayable totheworkersasandbywayof commissionorotherwise. 
Thecontractorshall  ensurethatno amountbyway  of  commissionor otherwiseis deductedorrecoveredby 
theDafadarfromthewageof workers. 

 
Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance 
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses, 
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. 
Incasethecontractorfailsto makearrangement,andfailtoprovidenecessaryfacilitiesas aforesaid, he/she 
shallbeliabletopayapenaltyofRs.2000/-foreach default,andin additiontheEngineer-in-Charge 
shallbeatlibertytomakearrangement andprovide facilitiesasaforesaidand recoverthecostsincurredin 
theirbehalf,from thecontractor. 

 
Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the  secondhalf of 
the precedingmonthandthe first half  of  the currentmonth respectively- 

 

Thenumber oflabourersemployedbyhim/heronthework, theirworkinghours,and the 



 

 

wagespaidto them; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe 
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause 
19Fofthecontractandtheamountpaidto them; 

 

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 2000/- for 
eachdefault or materially incorrect statement.  The decision of the Engineer-in-charge 
shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance 
ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection of health 
and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe 
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth 
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany 
informationorsubmittingorfilinganystatementundertheprovisions  oftheabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default, 
breachorfurnishing,making, submitting,filingsuchmaterially incorrect statementsand 
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the penaltymaybeenhanced toRs.200/-
perdayforeachdayofdefaultsubjecttoa maximum offivepercentofthetenderedvalue.Thedecision 
oftheEngineer-in-charge shallbe final andbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The MinimumWagesAct, 
1948andContractLabour(RegulationandAbolition)Act 
1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the power to 
provide  the amenities herein before mentioned  at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/their work-people onthesiteinconnection withtheexecutionoftheworks, andif the  sameshall  
not havebeenerectedor constructed,accordingtoapproved standards,the  Engineer-in-chargeshall have 
power  to give notice in writing  to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangements beremodeled 
and/orreconstructsuchhutmentsandsanitaryarrangements accordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe notice,the 
Engineer-in-chargeshall have the  powerto remodelor  reconstructsuch hutments 
andsanitaryarrangements accordingtoapprovedstandards atthecostofthe contractor(s). 

 
Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages 
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe broughtintoforceby 
theappropriateauthorityfromtimeto time. 

 
Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon 
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts 
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements. 

 
Clause 19I.    It shall be the responsibility of the contractor to see that the 



 

 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances 
inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-
Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure 
inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand 
forsuchdelay a levyup to 5%of tenderedvalue ofwork maybeimposedbytheEngineer-in-
chargewhosedecisionshallbe final both with regardto 
thejustificationandquantumandshallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.Nowork shallbedoneonSundays without theprior  sanctionofthe 
Engineer-in-charge. 
 
Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government 
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or attemptso to 
do,  or  becomeinsolventor  commenceany  in insolvency 
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall 
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants 
oragentstoanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way directly or 
indirectly interestedin the contract,  the DivisionalOfficer may thereupon 
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor  shall thereupon  stand 
forfeited and be absolutely  at the disposal of Government  and the same consequences  shall ensure as if 
the contract had been rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaid foranywork there foractuallyperformedunderthecontract. 
 
Clause22.All sums payablebywayof  compensationunderanyof theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without reference 
tothe actual lossor  damage sustained and  whether ornotany damageshallhavebeen sustained. 

 
Clause23.Wherethecontractorisapartnershipfirmoraconsortium,priorapprovalinwritingoftheEngineer-
in-Charge shallbeobtainedforanychangemadeinthe constitutionofthefirm/consortium. 
Wherethecontractor isanindividual oraHindu Undivided Family(HUF)business concern, 
suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot 
obtained,thecontractisliableto berescinded. 
 
Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the directionofEngineer-in-
Charge.Furtherinstructions/advices, iffeltnecessary by 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedbythe Engineer-in-
Charge. 
 
Clause25.  SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawings andinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever, inanywayarisingoutofor relating 
tothecontracts,designs,drawings,specifications,estimates,instructions,orders 
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion 
orabandonmentthereofshall bedealtwithasmentionedhereinafter: 
 

Ifthe contractorconsidersanywork demandedofhim/herto be outsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-Charge 
oranymatterinconnectionwithorarisingoutofthecontractor 
carryingoutoftheworktobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 

 

writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveits written 
instruction ordecisionwithinaperiod ofthreemonthsfromthedateofreceiptof theContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartments shallbeconstituted with 
thefollowingofficialsasMembers: 

 

1 Secretary / Engineer-in-Chief of the Department concerned Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalentrankof theDepartment Member 

 
3 

OneDesignated ChiefEngineer/Engineer ofthe Department 
tobenominated bytheDepartment concerned 

MemberSecretary 
andConvenor 

4 
Onerepresentative ofFinanceDepartmentofthe Governmentnot 

below the rank of Joint Secretary  or 
FinancialAdvisorincaseoftheWorksDepartment where FA 

systemhasbeenintroduced 
Member 

 
Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe disputemayrelate. 

 
Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst 
anyaction,claimorproceedingrelatingtoinfringement oruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable 
inrespectofanyarticleorpartthereof included inthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe 
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense, 
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall 
notbeliable to indemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an 
orderpassedby theEngineer-in-Chargethisbehalf. 
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Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe opinionoftheEngineer-in-
charge,capableofmeasurement,certificateinwritingofthe Engineer-in-
chargeshallbefinalandconclusiveagainstthecontractorwithregardto 
anysumorsumspayabletohimundertheprovisionsofthisclause. 
 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as 
referredtounderClause11,suchworkshallbecarriedoutinaccordancewiththelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau of Indian  
Standards,  the work shall be carried out as per reputed manufacturer’sspecifications 
ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin allrespectsinaccordance 
withtheinstructionsandrequirements oftheEngineer-in- Chargewhichis approvedby 
theTenderAcceptingAuthority. 
 
Clause 29.The expression “works” or “work” where usedinthese conditions shall, unlesstherebe 
somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be 
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor additional. 
 
Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on an approved 
site, and shall  makearrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 

 

of pipe lines for water supply  tohis/their labour camp from  the existing mains 
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere 
andincidentalthereto. 

 
Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothefollowingconditions:- 

 

i) Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii) TheEngineer–in-Charge shallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for procurementof 
waterare,intheopinionof theEngineer-in-Charge,unsatisfactory. 

 
Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe 
totalquantityofmaterialsasperapproved programmerequiredfortheworkasper 
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials 
inactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakes theresponsibilityfortheirproperwatch,safecustody andprotection 
againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-
Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
TechnicalStaff& 
Employees 

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the  work  and  as 
long thereafteras may be necessaryfor properfulfilling  of the obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand beforecommencement 
ofthework,intimateinwritingtotheEngineer-in-Charge, the name(s),qualifications, 
experience,age,address(es)andotherparticularsalong  with 
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother 
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractor shallappointanothersuch representative 
accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal technicalrepresentative 
shallbeappointedbythecontractorsoonafterreceiptofthe approvalfromtheEngineer-in-
Chargeandshallbeavailableatsitebeforestartofwork. 

If  thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch qualifications, 
itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal technicalrepresentativebut the 
contractorshalldesignateand appointaresponsibleagent torepresenthimand tobepresentatthe 
workwheneverthecontractoris not in aposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under theclause 
willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable notice from 
the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-Charge 
and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be deemed to have 
the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized 
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of 
work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-Charge  by a 
notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder 



 

 

bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptanceof 
measurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced 
that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-refundable) 
shallbeeffectedfromthecontractorasspecifiedinScheduleandthe decisionoftheEngineer-in-Charge 
asrecordedinthesiteorderbookandmeasurement recordedchecked/testcheckedinMeasurement 
Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable 
technicalrepresentative and/orothertechnicalrepresentative(s) 
andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay 
socausedtothework.The contractorshallsubmitacertificateof employmentofthe 
technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall 
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis 
necessaryforproperandtimelyexecutionof thework. 

 

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from 
theworksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin the 
performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-Charge 
tobeundesirable.Suchpersonshallnotbeemployedagainat workssitewithout thewrittenpermissionof 
theEngineer-in-Chargeand thepersons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/TaxesPayablebyContractor" 

(i)
 GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxorCessinrespectof
thiscontract shallbepayablebytheContractor andEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)      ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners totheeffectof 
paymentofroyaltiesand Cesswouldhaveto befurnished.In absence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike 
becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby 
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect 
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful totheDepartment 
anditwillhavetherightandbeentitledtorecovertheamountpaidin thecircumstancesas 
aforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i) Alltenderedratesshallbeinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxorcessis imposedbyStatute, afterthe 
laststipulateddateforthereceiptoftenderincludingextensions ifanyandthe 
contractorthereuponnecessarilyandproperly pays   such  taxes/levies/cess, the contractor shall be 
reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-
in-charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin 
executionofworkwithinthecontrol ofthecontractor. 

(ii)   Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 

 

and further shall furnish such other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)   Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto. 

 
Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare 
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of 
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  ismeant  wife, husband, own parents  and grandparents, ownchildren 
andgrandchildren, ownbrothersandsisters,ownuncles, auntsand firstcousinsandtheircorrespondingin-
laws. 

 
Clause  38.No engineer of Gazetted Rank or other Gazetted Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before 
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe. 

 
Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and 
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought 
tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence 
ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge 
toremoveanydebrisfromthesite,collect and 
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such paymentsbeingin 
additiontocompensationuptothevalueof theworkoriginallyexecuted before  being damagedor 
destroyedand  not paid for. In caseof  works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby theEngineer-in-
Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof  rates  tenderedfor  in 
accordancewiththe  provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere 
collectedshallbefinalandbinding onallpartiestothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge 
(b)foranymaterialetc.notonthesiteoftheworkorforanytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework. 

 

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-charge. 

 
Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 

 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable foranypecuniary 
liabilityarisingonaccount ofanyviolation byhim/heroftheprovisions ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment procurement 
foroffencesorviolationscommittedduringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment:- 
 

(1)    Submissionofeligibilityrequirements containingfalseinformationorfalsified documents. 
(2)      SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 

ofsuchinformation intheBidsinordertoinfluence theoutcomeof eligibilityscreeningorany 
otherstageof thebiddingprocess. 

(3)     Unauthorizeduseof one’sname/digitalsignaturecertificatefor the purposeof 
biddingprocess. 

(4)     Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/JointVenture/Consortium/Corporation participatingintheprocurement 
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation having 
an agreement/contractfor any procurement  withthe department 
shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour. 

(5)    Refusalorfailuretopostaself–declaration totheeffectofanypreviousdebarment imposedby 
anyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)    Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)      Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof 
theprocuringentity. 

(8)    Wheneveradversereportsrelatedtoadverse performance, 
misbehaviour,directorindirectinvolvementin  threatening,makingfalse 
complaintsetc.damagingthe reputation ofthedepartment oranyothertypecomplaintconsidered 
fitbythe competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)     Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)   FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)   Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)   FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance 
withinthespecifiedperiodasmentioned inthe“Letterof Acceptance”,“Letter  of Acceptancecum 
Work Order”,“Work Order”,“Notice  to Proceed”,“Awardof Contract”,etc. 

(13)   Failure by the Contractor  tofully and faithfully comply with its contractual obligations 
withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrative Department,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s)pursuanttotheimplementationofthe Contract. 

(14)  FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing 
actsbytheConsultantshallbeconstruedaspoorperformance. 
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or 

worksupervisors; 
(ii)   Non-deployment  ofcommitted  equipment,  facilities,  support  staff  and manpower; 

(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction; 



 

 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant. 

(15)  For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby 
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonment ornon-performanceoftheprojectorContractby 
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:   1to16oftheaboveClause-41tobeconsideredasFirst degreeofoffence. 
(B)      Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)     ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement 
processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin 
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
Any Bidder orprocurementauthority onhisown orbased onanyotherinformation 
madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings 
byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of 
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)   

Uponverificationoftheexistenceofgroundsforsuspension/debarment,theChairpersonofBidE
valuation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis 
postaladdress,advisinghimthat: 
i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 

found,whichmayleadtosuspension/debarment. 
ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 

thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundforsuch. 

iii)Thesaidbidder,withinthreedays fromthe dateof issueof suchnotification 
bytheBidEvaluation Committee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbe entertained. 

Such notice should contain the e-mail id and the postal address of the 
ChairpersonoftheSuspensionCommittee. 

(b)Afterreceivingtherecommendation forsuspensionfromBidEvaluation 
Committee,SuspensionCommitteeshallissueanoticetotheallegedbidder 
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments 
insupportofhisdefensewithinthreeworkingdays after issuanceofthe notice 
oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearingwithinseven 
workingdaysfromthedate ofreceiptofthedocuments fromthealleged bidder. 
Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension 
isfound,theSuspensionCommittee,willsuspendtheallegedbidderfromparticipating inthe 
procurement processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe 



 

 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough 
his registered  e-mailid or in writing to his postal address.  The Chairpersonof 
SuspensionCommitteeshall also  informthe decisiontoallconcerned. 
Ifsufficientreasonforsuspension 
isnotfound,theSuspensionCommitteewouldrejecttherecommendationof 
BidEvaluationCommitteeandwouldallow thebiddertotakepartinthetenderingprocess. 
If thebidderis suspended,theSuspensionCommitteewould  recommend 
debarmentofthebidderandforwardthecase withalldocuments tothe 
DebarmentCommitteeforfurtheraction. 

(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe 
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessary order withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder  from participatingin the 
bidding/procurementofallprojects undertheAdministrativeDepartmentfora specified 
period.Thealleged biddershallbeintimated accordingly either electronicallythrough his 
registered  e-mail id or in writing to his postal address.OtherwisetheDebarment 
Committeemayrejecttherecommendation oftheSuspensionCommittee. 
TheChairpersonofDebarment Committeeshall alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall recommendfor 
debarmentto the Bid EvaluationCommittee.The Bid  Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor 
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe 
last dateof hearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe Administrative 
Department, GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe  
recommendationof the Bid  EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)    BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate 
inanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)    IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof Acceptance”,“Letter 
ofAcceptancecum Work Order”,  “Work Order”,  “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper 
existingnormsbysimplyexcludingtheerringBidder. 

(c)   IftheSuspension/Debarment OrderisissuedafterawardofaGovernment Project/Contract 
totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect 
oftheTendercontractand allcorrespondencesconcerningrates,claims,change 



 

 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the 
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge 
(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge) 
regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-in-
Charge shallbefinalandbinding.TheEngineer-in-Charge will 
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe 
relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority. 

 
Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout assigning 
reasonthereoftothebidder.Theaccepting authorityreservestherighttoreject anyorall of 
thetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled. 

 
Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail. 

 
Clause 46.Engineer-in-Chargeshall notentertain any claim whatsoever  from the 
Contractorforpaymentofcompensationonaccountofidlelabouron  suchgrounds includingnon-
possessionofencumbrancefreeland. 

 
Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work 
order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder. 
Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion. 

 
Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein thecontract. 

 
Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty 
ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll Tax,IncomeTax,FerryCharges 
andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder.  No extra payment will be made as a 
reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement 
ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes, Pegs,Flagsetc.for layingout  the 
workandfor takingand checkingmeasurementsfor whichno  extra paymentwillbemade. 

 
Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand 



 

 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto 
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend 
workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained 
onthisaccount.Theremaybevariationinalignment,heightof embankment 
ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand  local 
requirementsetc.  betweenthe  preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto bemaintained 
atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-Charge  
beforecommencementof work. Instructions givenby inspecting officersnotbelowtherankofAssistant 
Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 

 
Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57.Nocompensationforidlelabour,establishmentchargeoronotherreasons suchasvariationof 
priceindicesetc.willbeentertained. 

 
Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork 
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor 
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other sign board for 
safety purpose as per requirement  by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract. 

 
Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or 
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or 
forothersuitablereasons. 

 
Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin 
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made  on the basis 
of works actually done in different  items and no claim will be entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government  would be 
required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment. 

 
Clause  62.In order to cope up with the present system of e-billing, supply of departmental materials 
isgenerally notallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 24hours 
ofissueoftheordertothateffect.Therates inthe schedule areinclusiveofcostandcarriageofallmaterials 
toworksite.Thematerials will 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin 



 

 

conformitywiththeprogressofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic 
Bags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet 
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach occasion.Engineer-
in-Charge mayconductindependenttestonthesamplesdrawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision ofEngineer-in-
Chargeshallbefinalandbinding. 

 
Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government 
inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts 
oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe 
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe 
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand 
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework. 

 
Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation 
Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned. 

 
Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe workunderclause5of 
thecontract,noapplicationforsuchextensionwillbeentertainedifitisnotreceivedinsufficienttimetoallowthe
Executive Engineertoconsideritandthe Contractorwillberesponsiblefortheconsequences 
arisingoutofhisnegligenceinthis respect. 

 
Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedof tothebestadvantageof Government. 

 
Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe 
progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto 
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat 
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials. 

 
Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution oftheworkwillbemade. 

 
Clause73.Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric dangersignals 
wheneveravailableshallbeprovided bythecontractors onthebarriersas 
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment 
buttheContractorwillbearalltheexpenses. 



 

 

Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand carriagetoplaceof 
working. 

 
Clause75.TheContractors shouldgivecompletespecifications showingthemethodof 
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit inadvancewiththe 
ExecutiveEngineerthechargesforwater which aretobecalculatedin accordancewiththescheduleof 
miscellaneousratesintheCanalAct. 

 
Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof 
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Governmentshallmaketherequisitepaymentsaswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe 
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid. 

 
Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises during or after 
repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthisclause. 

 
Clause-82.Constructionmaterialsbroughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeans Governmentin theconcernedWorks Department. 

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized representative. 
 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe timebeingof 
the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks 
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer of 
theSectionconcerned. 

 

SuperintendingEngineer  in the concernedworks Departmentis  the final Authority regarding Schedule 
of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived onthebasisofmarketrateanalysis 
forsupplementary items,andtheauthorityfor approvalofReduced Rates 
andPartRates.HeisalsotheTenderAccepting Authorityfor worksofvalueaboveRs.45.00lakhand 
uptoRs.2.00 croreunderexisting delegated power. 

 

Chief Engineer in the concerned Works Department is the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

 

2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond 
10%withtheapprovalofconcerned tenderacceptingauthority and 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation from 
originalscopeofwork inthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith theapprovalofappropriateGovernmentirrespectiveof 
the value of tender. 

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa. 
 

Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf ofthe 
State. 

 
Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10: 

 
Particulars Ratesatwhichthematerialswillbe 

chargedtothecontractor 
Placeofdelivery 

Unit Rs. P. 
    

 

Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submissionofthetender. 

 
 
 
 
 
 

(Namein full) 
*SignatureofContractor/Agency 

withofficialsealcontaining 
Principalofficeaddress 

(Namein full) 
*SignatureofManaging Director 

onbehalfofWest Bengal Medical Services 
Corporation Limitedwithofficialseal 

containingdesignation&address 
 

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.  


