
WEST BENGALMEDICAL SERVICES CORPORATION LTD.
(Wholly ownedby theGovernmentof WestBengal)

SwasthyaBhawan-ll, GN-29, Sector-V, Salt Lake, Kolkata-700091.

NOTICEINVITINGTENDER FOR

Supply Installation Testing & Commissioning of SMF Battery including buyback of old
battery of same rating for the existing UPS & DG Set at Domkal SSH, Murshidabad.

(NIT Reference No. : WBMSCL/NIT-812 /2026; Dated -07 /1,0/2026)



WESTBE NGALIVIEDI CALSERVI C ESCORPO RATIO NLIMITED
[Wholly Owned by the Governmentofwest Bengal)

Registered Office:liwasthyaBhawan-ll,GN - 2 9,Sector-V,SaltLake,Kolkata-700091
Phone:033-4034-0 3000 Email:info@wbmsc.sov.in 0 website:www.wbmsc.sov,irr

Dated. -07 /L0 /2026

Managing Director, WBMSCL irtrites sealed bids through electronic tendering (e- Tenderingl for "supply
lnstallaHon Testing & Commiss ioning of SMF Battery including buyback of old battery of same rating for
the existing UPS & DG Set at D()Inkal SSH, Murshidabad."from the bonafied,resourceful and reliable experienced
Contractor in West Bengal.

Cost of
sl.
No.

Name of the Work
Estimated
Amount

(RsJ

Earnest
Money
(Rs')

Tender
documents

(Rs.)

Period of
Completion

Name &
address of
TheOffice

1

Supply Installation Testinl; &
Commissioning of SMF
Battery including buybar:k of
old battery of same rating for
the existing UPS & DG Ser: at
Domkal SSH, Murshidaba,l.

7,24,528.00 14,491.00 NIL

S$'asthyaBhawan
30(ThirtyDaysl -ll, GN-29, Sector

V, Salt Lake,
Kolkata-700091

GENERAL CLAUSE OFIIJT:,

TWO BID SYSTEM

1.0 This NIT is ofTwo Bil Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in th: below mentioned subsequent clause can only be permitted to participate in the
Financial Bidding.

TENDERDOCUMENT

2.0 In the event ofe-fillirrg intending bidder may download tlre tender document from the website directly by
the help of his Digita l;ignature Certificate & upload the same with other documents along with necessary
Earnest Money elecronically as mentioned in Cl 14 of NIT. (Deails of which has been narrated in
"lnstruction to Bidder;", i.e. Section AJ. Where an individual person holds a digital signature certificate in
his own name duly issrred to him bythe company orthe firm ofwhich he happens to be director or partner,
such individual persolr either belonging to and appropriate cadre officer ofthe company or an authorized
partner ofa firm, shall invariably upload a copy of Registered power of attorney showing clear
authorization in his fzvour, to upload such tender, The power of attorney shall have to be registered in
accordance with the p'ovisions ofthe Registration Act, 1908.

a. Dully filled in co ties of Section - B (Forms I to VJ in prescribed proforma with proper dated signature
in the relevant sl)aces to be uploaded electronically. Documents in support of the information
furnished in Fonns I to V must be attached/uoloaded for evaluation and the fiIe number & oage
number has to 11: indicated in the resoective column of the Form.

b. Digitally sigaed l:chnical Bid and Financial Bid both to be submitted concurrently rn the website
https://wbtende (.gov.in. Tender Document may be downloaded from the lrrebsite. Submission of
Technical Bid & I'inancial Bid as per the date and time schedule stated in Sl. No. 16 ofthis NIT. The
documents submit ted by the bidders should be properly indexed.

Eligibilitvcriterionfo qrarticipationintjretender: -

3.0 D Credential:-
(al The prospe:livebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) durlng the last 5 ffiveJ years prior to the date of issue of this NIT at least one similar
nature of w()rk/ EI Workunder the autlority of State/Central GovL, State/Central Gov. undertakin&
Statutory/AtLt )nomous Bodies under the statute of the Central/State Government and having 

"a
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magnitude more than 40 [fortyJ percent in case of 1.t call, 30o/o in case of Znd cdl,200/o in case of 3,d call
of the Estimated amount put to tender for intended job.

OR
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last S[five) years prior to the date of issue of this NIT at least similar nature of
work/ EI Workunder the authority of State/Central Gov., State/Central Gov. undertaking
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude
each of minimum value of 30 (thirty) percent in case of 1.t call, 25o/o in case of 2nd call, 15%o in case of
3'd call of the Estimated amount put to tender for intended job.

OR

Ic) The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at
least one single running work of similar nature of work / EI work which has been completed to the
extent of B0o/o or more (75o/o in case of 2nd call, 70o/o in case of 3'a call) and value of which is not less

than the value of 40o/o f30o/o in case of Znd call, 20o/o in case of 3.d callJ of the estimated amount put to
tender of intended job under the authority of State/Central Gov., State/Central Gov. undertaking
Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential
certificate it should be clearly stated that the work is in progress satisfactorily & also that no
penal action has been initiated against the executing agency, i.e. the tenderer.

N.B. - a) Estimated amount, Date of completion of proiect or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed is to
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.

undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State

Government will be taken as credential. However, Credential Certificate issued to sub-

confactor by Cenfal or State GovL undertaking/Govt Enterprise shall not be accepted.
b) Executed value (without contractual percentage) of completed/running work will be

taken as credential.
c) Work order of relevant work(s) supported with completion certificate to be submitted.
d) For above mentioned Sl. (a), (b) & (c) - Work Order & Certificate shall be issued by not

lessthan the rank of Executive Engineer or equivalent of a State / Central Government
undertaking Statutory / Autonomous bodies constituted under Central / State statute,
on the executed value of completed workwill be taken as credential.

ii) TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced

technical personnel, the minimum being Electrical Contractor Licence, Part: 1,2 & 11.

iii) PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence,

Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year

2025-26,is to be submitted with Technical Bid document.

iv) Registered Unemployed Engineers' Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid by law, Current Audit Report.

v)

vi)
vii)

viii)

ix) Deleted

Jointventurewill not be allowed

Deleted.
MOU will not be allowed.

The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act,7932, & (b) partnership deed

shall have to be either Notarised / registered from ADSR and the company shall furnish (a)

Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory
Documents).

A prospective bidder shall be allowed to participate in the particular job either in the capacity of
individual or as a partner of a firm. If found to have applied severally in a single iob, all of
his/their bids will considered as nonresponsive for that iob, without assigning any reason

thereof.
And
If individual entity is found to be present in more than one bidding firm for a specific Sl as a

x)



sl.
no

1

Proprietor ()r / and Partner / or POA lPower of Attorney], in that case all the bids of the
respective f rrs containing that particular entity shall be considered as non-responsive.

xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to

Name of the Work Name of the site

Suppll Installation Testing & Commissioning of
SMF Battery including buyback of old battery
of san e rating for the existing UPS & DG Set at
Domk;rl SSH, Murshidabad.

DomkalSSH,

Murshidabad

Theproces;ofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.
will bestoppedfore-tenderprocurementofthisoffice
wef.o1,09,2 0l6.NecessaryEarnestMoneywill be deposited by the bidder electronically:
online - ti rough his net banking enabled bank account, maintained at any bank or:
omlne - through any bank by generating NEFT/ RTGS challanftom the e-tendering
portal, lntendingBidder will gettheBeneficiarydetailsfrome- tender portal with the
helpofDigitrLlSignatureCertificateandmaytransfertheEMDfromtheirrespective
Bankaspert reBenefi ciaryName&AccountNo.,
Amount,B,-'rreficiaryBankname0ClClBankl&IFSC Codeande-
ProcRefNr,.llarnestMoney@2.00o/ooftheestimatedamountputtotenderhaveto be
submitted.l'heearnestmoney ofthes uccessfulbidder[being
convertedtosecuritydepositJdeposited, will remain under the custody of the department till
satisfactory completion of thework in full including extended quantity if ordered for.
Besidesth s,necessarypercentagesshallbededucted fromthe progressive bidsso asto make
it10% (Ten percent)of thevalue ofiarorkbilledfor.

4.ConstmctionalLabourWellareCess@10lo(onepercent] ofthecostofconstructionwillbededucted
fromeverybilloftheselecttdagency.GST,Royalty&allotherStatutoryLevy/Cesswillhavetobe
bornebythecontractor.A s the rates inthe Schedule of rate are inclusive ofGST &Cess asstated above.

5. Deleted

6. Bidswillremain lidf oraperiodnodessthanlz0daysfoneHundred Twentydays)fromt]re dateof
openi[8of thefina]rcialproposal.However,extensionofbidvaliditymaybesuitablyconsideredby the
TenderlnvitingAuthority. if required subjectto obtainingwrittenconfirmationof the contr-actor/biddeds)
totheeffecLlfthebidderw:thdrawstheBidduringtheperiodofBidvalidityhisEarnestMoneyDepositwillbe forfeited

7 . All materialsshallbe ofapprovedbrandinaccordancewithrelevantcodeofpracticeandmanufacture
accordingly andshall be procured and supplied by the agency at their own cost. Authenticated
evidenceare tobe subnritted along with challan andtest certificate. IfrequiredbytheEngineerin
Charge,furthertestingfrc:nanyGovernmentapprovedTesting laboratory shallhavetobe conductedby the
agencyattheir own cost.

8. Deleted.
9. Deleted.

PRICE ADTUSTMENT / PRlr3E PREFERENCE

10.i) No adiustment of Pri,:(! or Price Escalation of any kind will be allowed. Adiustment of price (increase or
decrease).
ii) No price preference vdll be allowed for the work under this NIT,

11. No MobilizationAdvan:c / SecuredAdvance will be allowed.

12. ProspectiveapplicantsrLc te carefully theminimumqualificationcriteriaasmentionedin instructionto bidders
beforetenderingthe bic,s.

13. NoConditional Bid/Tender will be acceptedunder anycircumstances.

Amount

74,497.00



theBidwillbe treated asinformal

15. 15. The employer reservestheright toaccept or rejectany I all offer without assigning any
reasonwhatsoever and is not liable for anycost that mighthaveincurredbythe Bidderat the stage of
Bidding.

The Bidders NetWorth for the last yearcalculatedonthebasis of capital, Profitandfree reserve
availabletothe firm should be positive.

16. IMPORTANTINFORMATION

A. Current ScheduleofRatesforCPWD DSR(E&M) 2025aswellasmarket rateswill be applicable
inthisTender i ncludi ng 1 %o ces s.

B. DATE &TIMESCHEDULE

PARTICULAR DATE &TIME

i) I Date of uploadine of N.l.T and Tender Documentslorrljne 14.10.2026
ii) Documents.lell /downloadstartdate (online)__
iii) Bid SubmissionUpload Startdate [online)

1, 4.L0.2026 at 3.00 P.M. 
i

14.1,0.20

29.10.20Bid SubmissionUploa d End date (onlineJ

v) Date &PlaceforOpeningoffechnicalbid(onlineJ for the Bidders 30.10.2026 at 03.00P.M.

L') Date & place for openingof financial proposal To be notified later I

___I ll

C: LOCATIONOFCRITICALEVENTS

Bidopening:"WestBengalMedicalServicesCorporationlimited,SwasthyaSathiBuilding, GN-

29,Sector-V, Saltlake,Kolkata-T0009l"lnterestedbiddermaybepresentedatWestBengal
MedicalServicesCorporation Limited,SwasthyaSathiBuildingGN-29,Sector-V,Saltlake,Kolkata-
T000glduringopeningofbid.Managing Director, West Bengal Medical Services Corporation Limited
may call open bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate further,if
itisrequired.Noobjectioninthisrespectwillbeentertainedif raisedbyanybidder presentor
absentduringopeningof tender.

77 . Incaseofanyunscheduledholidayontheaforesaiddates,thenextworkingdaywillbe treated as schedule

/ prescribed date for thesame purpose.

18. Thesuccessful BiddershallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal
Medicalservices CorporationLimited withinT[Seven)daysfromtheissuanceofProvisionalWorkorder

19. Bankguaranteeshallbe accepted for the purpose of thesecurity,

20. Deleted

21.. The intending bidderfs) required to quote the rate (percentage above/below/at par) over the
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed
bythe departmentunder anycircumstances.

22. TheBidderhastovisitandexaminethe siteofworksanditssurroundingsandobtainedallinformation
thatmaybenecessaryforpreparingBidandenteringintoanagreementforthework/worksasmentioned inthe NIT.

Thecostsfor visitingthe workingsite shall beat the bidders ownexpense.

23. TheWorkingCapitalshallnotbelessthanl50/o(fifteen) percentof theamountputto tenderoutof which
minimuml00/o(ten)percentshallbeoftheapplicant'sownresource.[Non Statutory Documents(Financial Statement)]

24. ProspectiveBiddershallhavetoexecutetheworkinsuchmannersothatappropriateservicelevelofthe
Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectliability
PeriodofT(one)Yearfortheworksfromthedateofsuccessfulcompletionoftheworkuptotheentire
satisfaction oftheEngineerinCharge.lfany defect/damageisdetectedduringthisperiodasmentioned
abovetheconyactorshall make the same good at hisown expense to thesatisfaction of theEngineer

inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyotheragencyand deduct the

cost fof which the certificate of the Engineer in Charge shall be final) from hissecurity depositorany

sumsthat maybethen,oratanytimethereafterbecomeduetothecontractor.Security Deposit shallbecome

sl.
No.



payable only after expiry o\ the Defect Liability Period atter making necessarydeductionif appiicable,

25. IfmorethanoneBidderquoterlsamerateand whicharefoundlowestatthetimeofbpeningsuchsimilar multiple
rateswill not be entertained / accepted. Lowest offerwill be ascertained by sealed bid amongst theloweit
bidder.

26. Atanystage duringscrutinS',if itis foundthat the credential or anyotherpapers which the Bidder
uploadedduringBiddingprorx'ss,foundincorrect/manufactured/fabricatedthatbidwillbeconsidered asnon-
responsive and outright re ected with forfeiture of Earnest Money and action will be taken as per
stipulationof lTRules inforc,.'.

27 . Listof'TechnicallyQualified B idders"willbepublishedinthe webportalonly.FinancialBidwillbe opened
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender statuson
aregularbasis.lncaseoftherebeany objectionregarding Pre-qualification /listof'Technically
QualifiedBidders", that obj(:ction should be lodged to the Managing Director, WBMSCL within 48
hoursfromthe date of publi:irtion of list of qualified Agency and beyond that time schedule no obiectionwill
be entertainedbythe Tender lvaluationCommittee

28. Before issuanceofletl er ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay
veri&thecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.lfitis found such
document incorrect/ manu fz ctured / fabricated, Letter of Acceptance / Provisional Work order will not be
issued in favour ofthe bidcLerunderany circumstances and action will be taken accordingly.

29. IncaseofAscertainingofAutho rityatanystageofapplicationorexecutionofinrork necessar5negistered
Power ofAttorneyisto bepr,tr luced.

30. The EarnestMoneymaybe frrlfeitedif;-
a) If theBidder withdr:. wstheBid duringtheperiodof Bid validity.
b] In case of successf,rl Bidder, if the Bidder fails to execute formal agreement within the stipulated

time period.
cJ Duringscrutiny, iit is come to the notice of tender inviting authority that the credential or any

otherdocumentwhichwereuploaded&digitally signedby theBidderareincorrect /
manufactured/fabricated.

31. Ifanydiscrepancyarisesbetra eentwosimilarclausesondifferentnotifications,theclauseas stated
inlater notifi cationwillsupersede formerone infollowingsequence;-

a) Notice InvitingTend,:r
bJ SpecialTermsand Conr litions
c) Financial Bid
dJ Schedule ofWorks

All works covered in the,lause appearing hereinafter shall be deemed to form a part of the
appropriateitemoritemsoflt orksappearingintheworkschedulewhetherspecificallymentionedinany
clauseornotandtheratesquo tedshallincludeallsuchworkunlessitisotherwisementionedthatextra
paymenfuillbe madeforpa r icularworl(s.

32. Deleted

33. Prospective bidders must )reve sufficient credentials to participate in the tender [electricalJasper
notificationof Clause No :;.

Foranytypogra phicalmistakeincaseofunit,Rate,Quantity,Amount,anytypeofnomenclatureinitems
ofworks/itemitselfincluditrl; descriptionetc.whatsoeverasstatedinBoQthatcan'tbeclaimedduring
agreementor so. Inthatcase ;anctioned estimate will bebindingcriteria.

34



successfulbidderwillhaveto submitAdditionalPerformanceSecurity@10%ofthetenderedamount,ifthe
acceptedbidvalueisB0%oorlessoftheestimatedamountput totender.TheAdditionalPerformanceSecurity shall

besubmittedinthe formofBankGuaranteefromanyScheduled Bankbeforeissuance oftheWorkorder.lf
thebidderfailstosubmit theAdditionalPerformanceSecuritywithin seven workingdaysfromthedateof
issuanceofLetterofAcceptance,hisEarnestMoney willbeforfeitedandothernecessaryactionsasperNlTlike
blacklistingofthe contractor,etc, maybetaken.TheBankGuaranteeshallhavetobevaliduptoendofthe Contract

Periodand shall be renewed accordingly, if required, The BankGuarantee shall be returned immediately on

successfulcompletionofthecontract.lfthebidder failstocompletethework successfully,the

AdditionalPerformanceSecurity shallbeforfeitedatanytimeduringthependency ofthecontractperiodafter

servingpropernoticetothecontractor.Necessary provisionsregardingdeductionofsecuritydeposit fromthe
progressivebillsof the contractor asper relevant clausesofthe contract shall inno waybe altered/affected by

provisi onofthisAdditi onalPerformanceSecurity.

36. If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, the

Corporation shall, without prejudice to other rights and remedies available to the Corporation under the

Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5%o per week of delay

or part thereof until the date of successful completion of the Works to the satisfaction of Engineer-in-Charge,

subject to a maximum of 10% of the total Contract Price. Once the maximum delay has been committed by the

Contractor, the Corporation may proceed for termination of the Contract, in accordance with the STC without
prejudice to the Corporation's right to terminate the Contract even prior thereto for breach by the Contractor.

No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a reasonable

opportunity to the Contractor to explain the reason behind its delay.

37. Deleted.

38. AllMetal Body Wall Mounted Fan as mentioned in the Annexure-I, Section B to be supplied by the Agency/

vendor at his own risk and including of all applicable taxes, charges, transportation, labour charges etc.

39. Deleted.

40. Deleted.

41.Deleted.

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally signed

insupport of the minimum criterion as mentioned above. If anydocumentsubmitted/uploadedby
the Bidder is either manufactured or false the eligibility of Bidder will beoutrightlyreiectedatanystage
withoutpreiudiceandactionwillbetakenasperstipulationoflT Rulesinforce.

35. As permemorandum no. 4608-F(Yl dated.18.07.201-Bof Finance Department Govt. of WestBengal, the

ul,ru
Managing Director

WestBengalMedicalServicesCorporationlimited



PaymentSchedule

Payment will bemadeaccordingto B.O.Qduly verified and signed by the concerned Site Engineers



L

2

INSTRUCTIONTO BIDDERS
SECTION- A

G en e r al g ui d an c efo r e - T end e ring
Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed for
assistingthecontractorsto participate ine-T endering.

4.

RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto
beenrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto
https://etender,wb.nic.in.Thecontractoristoclickonthelink fore-Tendering siteasgivenontheweb portal.
Digital Signature certificate [DSC) Each contractor is required to obtain a class-ll or Class-lll
Digitalsignature Certificate [DSC) for submission oftenders, from the approved service provider of the
National Information's Centre [NIC) on payment of requisiteamount details are available at the WebSite
stated inClause-2 ofGuidelinetoBidderDSCisgivenasaUSBe-Token.
3. Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of
collectionof Tender Documents.
Participationinmore thanoneworka prospective bidder shall be allowed to participate in the job
eitherinthecapacityofindividualorasapartnerofafirm.lffoundtohaveappliedseverallyinasingle job,

allhisapplicationswill berej ected forthat j ob.

5. Submission ofTenders/General process of submission: Tenders are to be submitted through
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachworhoneinTechnicalProposal&
theotherinFinancialProposalbeforetheprescribeddate&time usingtheDigital Signature Certificate

IDSC)Thedocuments are tobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments
willgetencryptedftransformedintonon readable formatsJ. A. Technical &Financialproposal: The
proposal shouldcontainscannedcopiesof the followingintwo coversIfolders).

A- l.Statutory Coverfi leContaining.

Technical Bid:
i) Earnestmoney(EMD)asprescribedintheNlT
ii) NrT
iii) Forms[As mentioned inthe NIT,Section-B)

Financial Bid:
iv) ThepercentageratewillbequotedintheBOQquotedrate as per Annexure-A, will be encrypted inthe
B.O.Q. under Financial Bid.

A-2. Nonstatutory/TechnicalDocuments
i. CurrentlncomeTaxreturn(fortheassessmentyear2025-26),PAN,GSTRegistrationCertificate

& Current ProfessionalTaxreceiptchallan .

ii. Validenlistmentrenewalcertificate(ifany)
iii. Registered Deed ofpartnership Firm
iv. TradeLicensefromtherespectiveMunicipality/Panchayetetc'
v. CertificateofRegistration'fromtherespectiveAssistantRegistrarofCo-operativeSocieties

[ForRegd. Unempl oyed Engineer's Co- Operative Soci etyltd')
vi. RequisiteCredentialCertificate asmentioninClause[3(i)]ofthis N.l.T.

vii. Electrical Contractor License and the minimum being one Supervisory License Holder [National
S.C.C or S.C.C parts of I,2 & 11)

Note: Failureofsubmissionofanyof theabove-mentioneddocumentswill render thetender
liable to be rejected for both statutory&nonstatutorycover.



Clickthecheck boxesbesidethe recessarydocumentsintheMyDocumentlistandthenclick thetab "submit
NonStatutoryDocuments'tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab"Click to Encrypt
and upload"andthenclickthe "Tec)nical"Folder to uploadtheTechnical Documents.

sl.
No.

Category
Name

SubCategory
Descriptio

A. CERTIFICATES
CERTIFICATES

CompanyDetails- I

Details

Current I ncomeTaxreturn(fortheassessment2025-
26),PAN,GSTRegistrationCertificate&Current
ProfessionalTaxreceipt challan& Electrical Contractot
Licence, Part: 1,2& 11
'Cerhfi cate of Registration'fromthe respective
Ass istantRegistrarofCo-operativeSoci eties (for
Regd.UnemployedEngineer'sCo-OperativeSociety
LimitedJ. Valid Electrical Contractor License, Nationall
S.C.C or S.C.C parts of 7,2&L7

DocumentsofCredential (intheformof work
Completioncertifi catesandpayment
certifi cates)asmentionedinClauseNo. [3 (i)]

Credential [in
applicablecases) Credential

I

B.Technicalproposal
i'Opening ofTechnicalprop osal: -TechnicalproposalswillbeopenedbytheManagingDirector,West

BengalMedicalServicesCorpor,rtionLimitedand hisauthorizedrepresentariveelectronicallyfromthe
website stated usingtheirDigrtrl Signaturecertifi cate.

ii, Intendingbiddersmayremainp resentif theysodesire.

C.Financialprooosal
i) Thefinancialproposal shoul C,:ontainthefollowingdocumentsinonecover(folder)i.e.Billof quantities(BOel. The

contractor istoq uotetherate(offering Above/ Below/Atpar)online
throughComputerinthespacenrarkedforquotingrateintheBOQandalsodigitallysigned and upload the
Scheduleof worksgiveninthelt rmat of Annexure A)

ii)Onlydownloadedcopies of :l.e above documentsare tobe uploaded virusscanned &DigitatlySignedbythe
contractor.

PENALTY FOR SUPPRESSION 7 DISTORTION OF FACTS OR SUBMISSION OF INCORRECT TNFORMATTON:

Ifanytendererfailstoproducr-'l heoriginalhard copiesofthedocuments[speciallyCompletionCertificates
andauditedbalancesheets),or anyotherdocumentsondemandoftheTenderopeningAuthoritywithin a
specifiedtimeframeorifanyct€ viationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif
thereisanysuppressionoffa(:t;,theTendererwillbesuspendedfromparticipatinginthetendersone-
Tenderplatformfo13 [three)y:ars.lnaddition,hisuserlDwillbedeactivatedandEarnestMoneyDeposit
willstandforfeited.Besides,\VESTBENGALMEDICALSERVICESCORPORATIONLIMITED may take appropriate
legal actionagainstsuch ten,l,:rer.

AWARD OF CONTRACT

TheTenderlnvitingAuthorilyreservestherighttoacceptorreiect anyTenderandtocanceltheTendering
processandrejectall 1't ndersatanytimeandpriortotheAward ofcontractwithouttherbyincurringany
liabilitytotheaffectedTender,lrorTenderersoranyobligationtoinformtheaffectedBidderorBicldersof

THEABOVESTATED NON.STA'I'I.ITORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE
FOLLOWNGMANNER

B. CompanyDetails

C.



The BidderwhoseBidhasbeenaccepted willbenotifiedbythe Tender Inviting &AcceptingAuthority through
acceptance letter/email.

The notification of award will initiate the execution of agreement.

TheAgreement inprescribedcompositeTenderFormwillincorporateallagreementsbetweentheTender

AcceptingAuthorityandthesuccessfulBidder.AllthetenderdocumentsincludingNlTB.0.qSTC&TF.will be the

part of the ContractDocuments.



;IHI n
Annexure-A

Name of Work: Supply lnstallat on Testing & Commissioning of SMF Battery including buyback of old battery of
same rating lor the existing UPS & DG Set at Domkal SSH, Murshidabad.

N lT Ret'e rence No. : WB M SC UN lT -81 21 2026; Dated -07 I 1 0 I 2026

Descrip:ion of work

Supply lnstallation Testing {i Commissioning of SMF 75AH,
12V(Type NXTPLUST5) rvith 2 years warranty, including
buyback of old battery of sare rating. Manufacturing date of
batteries should be within 6 month from the date of supply.
Make: Exide/ Amara Raja/ Quanta/ HBL (As approved by
EIC)for 2nos 60KVA UPS.

Supply lnstallation Testing I Commissioning of Heavy duty
180AH, 12V (Type XP180,l) with 2 years warranty, inctuding
buyback of old battery of s;ame rating, Manufacturing date of
batteries should be within ( month from the date of supply.
Make: Express Exide/ ,\rnara Raja/ Quanta/ HBL (As
approved by EIC)for 1no;'iOKVA DG Set.

Supply lnstallation Testingl & Commissioning of Heavy duty
150AH, 12V (Type XPlli()0) and O-ring battery terminal
connectors 30x35 with 2 yr)ars warranty, including buyback
of old battery of same ratirly. [r/anufacturing date of batteries
should be within 6 m,trrth from the date of supply.
Make:Express Exide/ Anrara Raja/ Quanta/ HBL (As
approved E for 1no:Zli0KVA DG Set

Total(Rs.)

Total Estimated Value (Rs.)

Rupees Seven Lakh Twenty Four Thousand Five Hundred & Twenty Eight Only

4.J

Managing Director
WestBengalMedicalServicesCorporationLimited

st.
No.

1

2

3

Qtv Unit
Rate

(+ GST &
L.W.C )

Amount
(+ GST &
L.W.C.)

BO Nos. t 8,35Cr.47 t 6,68,037.60

2 Nos t 15,267.sti t 30,535,10

2 Nos. < 12,977.75 t 25,955.50

t 7,24,528.20

t 7,24,529.00

IW



SECTION- B

FORM-I
B. 1.PRE-QUALIFICATT O N APPLTCATION.

To
ManagingDirector,
West Bengal MedicalServicesCorporationLimited

Ref:-Tender for

N.l.T.No: WBMSCL/NlT-812 /2026; Dated -07 /70 /2026 ofWestBengalMedicalServicesCorporationlimited

DearSir,
Havingexamined the StatutoryNonstatutory Instructionto Bidders&NlTdocumentsalongwith its
Agenda &corrigendum, l/we herebysubmitallthenecessaryinformationand relevantdocuments for
evaluation

The applicationismade byme / usonbehalfo

Inthe Capacity dulyauthorized to submitthe order.

Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin
biddin gforthework[s) giveninEn cl osuretothisletter.
Weunderstandthat:

(a) Tenderlnviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the
contractbidunder thisproiect.

[b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany
ap p Iicati onwithoutassigninganyreason.

(c) Enclo:-e-Filling:-
[d) 1. StatutoryDocuments.
(e) 2. NonStatutoryDocuments.

Date:- Signatureofapplicantincludingtitle
andcapacityinwhich applicationismade.



SECTION- B

8.2

FORM-II

Workinprogress.

sl. Name of the work

Work orderissued butworknotstarted.

TenderedAmount.

Fenaereaernount. lstatus.

%ofwork
Executed.

llenderNo

t

sl- -[
------- l

Nime o t,.tre work

Signature

Datel
Nameofth eFirmwithSeal.

l t-
lTenderNo.



SECTION-B

FORM. III

B.3. STRUCTUREANDORGANISATION.

8.3.1. Name ofAapplicant:

8.3.2. OfficeAddress: :

TelephoneNo.:

Mobile No.:

E-maillD

B. 3. 3.Name&addressofBankers

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation,

Date: Signatureofapplicant.
I ncludingtitle andcapacityinwhichapplicationismade.



FORM-IV

8.4. EXPERIENCEPROFILE.

B.4.1.Nameofthe Firm

B,4.2.LIST OF PROJECTSCOMT TTETEDTHATARESIMTLARTN NATU RETOTHEWORKS
HAVINGMORETHAN 4Oo/oOI'l'HEPROIECTCOSTEXECUTEDDURINGTHELASTFMYEARS.

C rr tract
p :ir:ein
Irrd ianRs.

N ote :a) Certifi catefromthe Emp o yersto be attached
b)Non-disclosure of anyir.f,lrmationintheSchedule willresultindisqualificationof the firm.

Date: Signatureof applicant
i n cl u d i n gti tl e a n d c a p a c i tyi nwh i ch a p p I i cati o n i s m a d e.

Name,
Location&
natureof
work

Deptt.
Concern

Engineer-
in-
Charge

o/oof

Participation
ofcompany

0riginalTime
Schedule

ActualTimeSchedule Reasonsfor
delayin
completion
Iifanyl

Start
Date

Completion
Date

Start
Date

Completon
Date

l-l

____t_ ..1- - I lt



lPrint out inAgenclt'sLetterhead& uploadthe filledproformawith digitall)lsigned asstatedbelowl

DECLARATIONBYTHE TENDERER

I/Wehaveinspectedthesiteofiryorkandhavemademyself/ourselvesfullyacquaintedwithlocalconditions
inandaroundthesiteofwork.l/WehavecarefullygonethroughtheNoticelnvitingTendervideN.l.T. No: WBMSCL/NIT-
Bl2/2026; Dated -07 /L0/2026 and othertenderdocumentsmentionedthereinalongwiththedrawingattached.l/We
have also carefullygone through the'Priced schedule ofProbable Itemsand Quantities'.

My/Ourtender isofferedtakingdueconsiderationofallfactorsregardingthelocalsite
thisDetailedNoticelnvitingTendertocompletethe proposedworkreferred toaboveinallrespects.

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe
satisfacti onof thedepartment.

I/Wedeclarethatl/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial
year

I/Wealsoagreetoprocuretools,plantsandothersasperrequiremen!atmy/ourcostrequiredforthe
work.

Date:Signature of Tenderer

Postal addressof theTendererName of the Firm with Seal

conditionsstatedin

worktothe

it



 

 
Form 11: BID SECURITY (BANK GUARANTEE) FORM 

 
 
[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated.] 
 
__________________________ 
 
[Bank’s Name and Address of Issuing Branch or Office] 
 
Beneficiary: ___________________ [ Name and Address of WBMSCL] 
 
Date: _____________ 
 
BID GUARANTEE No.: _____________ 
 
We have been informed that [name of the Tenderer] (hereinafter called “the Tendered”) has submitted to you its 
bid dated (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT 
number] (“the NIT”). 
 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the 
request of the Tendered, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in 
total an amount of [amount in figures] ([amount in words]) upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Tenderer is in breach of its obligation(s) under the bid 
conditions, because the Tendered: 
 
(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or 
 
(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity, (i) fails or refuses 
to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in accordance 
with the Instruction to Tenderers. 
 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract 
signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; or (b) if 
the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to the 
Tenderer of the name of the successful Tenderer; or (ii) twenty – eight days after the expiration of the Tenderer’s 
Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at the office on or before that 
date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 
(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC 
ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, to 
establish the authenticity of given BG. 
 
 
________ 
 
[Signature] 

 
 
 
 
 



 

 
 
 
 
 
 

PRINTED TENDER FORM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED 



 

NameofWork 
Tendered 

AmountPutto 
Tender 

RateQuotedbythe 
Bidder(% aboveor 

lessor atpar) 

TenderedAmount 
(ContractPriceboth 
inwords&figures) 

    
 

 

 
PRINTEDTENDERFORM 

 

E-NITno. WBMSCL/NIT-812/2026; Dated -07/10/2026 
 

TENDERANDCONTRACTFORWORKS GENERALRULESAND 
DIRECTIONSFORGUIDANCEOFBIDDERS/CONTRACTORS 

 
 
 
 

TENDERFORWORKS 
 

I/WeonbehalfofWest BengalMedicalServicesCorporationLimitedherebytenderforthe execution 
of the  work specifiedinthe underwritten“Memorandum”within the time specified in such “  
Memorandum”   at the rates    specified    therein,     and     in accordance, in  all  respects  
withintheRulescontainedinclauseshereinafter, inall of theannexed G e n e r a 
lConditionsofContract(GCC), Special      Conditions of Contract(SCC)and with such other 
materials as areprovidedfor,byandinallother 
respectsinaccordanceandwithsuchconditionssofaras applicable. 

 
 

MEMORANDUM 
 
 

 
(a) Ifseveralsub-works 
areincluded,they 
shouldbedetailedin a 
separatelist 

(a)Generaldescriptionofwork………………………. 
 

(b)EstimatedcostputtoTender               …   Rs 

(c)EarnestMoneyDeposit                                 …   Rs. 

(d)SecurityDeposit(includingearnestmoney)     ...   Rs 

(e)Percentage,if any,tobedeductedfrombill     ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduringsubmissionofbidand duringexecutionofAgreementfor online tender 
 
 
 
 
 
 
 
 
_ 
_ 



 
 
 
 
 

Shouldthis Tender be  accepted,I/wehereby agreeto  abide by andfulfillallof the termsand 
provisionsofthesaid conditionsof contractannexedheretoso farasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsinoffice, 
thesumsofmoneymentioned in thesaidconditions. 

 
 

*Give 
particulars 
and 
numbers 

 
Strikeout 
(a)or(b) as 
applicable. 

 
 

TSignature  
ofContractorbefor
e submission of 
tender 

 
XSignature of 

Witness 
toContractor’s 
signature 

 
XX  Signatureof 
theExecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferas earnestmoneydeposit[(a)thefullvalueofwhichisto be 
absolutely  forfeited to the Governor  or  his/hersuccessors  in  office,  without prejudiceto 
any other rightsor remediesof the said Governor or his successorsin office. Should I/we not 
depositthe full amount ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentas onaccountofsuchsecurityas 
aforesaid:(b)thefullvalueofwhichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclause I(B)ofthesaidconditions ofcontract]. 
 
Datedthe                      Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1    1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe 
TenderforanEstimatedAmount uptoRs.25(TwentyFive)Croreshallhavetodeposit 
EarnestMoney@2% (Two percent)oftheEstimatedAmountputtoTenderorRs10Lakh, 
whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft 
orBankersCheque. 

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited  through e- 
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i)   Netbanking(anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICI BankPaymentGateway. 

ii)RTGS/NEFTincaseof offlinepaymentthroughbankaccountinanyBankwith 
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of 
SecretarytotheGovernmentof  WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2  SecurityDeposit-   Whilemaking    anypaymenttotheperson(s)whose 

tenderhasbeenaccepted  (hereinaftershallbecalledthecontractor)forworkdone 
underthecontract,theauthoritymakingpaymentshalldeductsuchsumwhichtogether 
withtheEarnestMoneyalreadydeposited andconverted intosecuritydeposit,shall 
amountto10%ofthevalueofworksexecutedatthematerialpointoftimeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 
 
 

EarnestMoneyconstitute10%of thetenderedvalueofworkactuallydone. 
 

Incaseof excess/andsupplementaryworkoverthetenderedamount,additionalsecurity 
@ of 10% of such additionalamount is to be depositedfor all such  excess/and 
supplementaryworksbeyondthetenderedamountbeforepaymentoffinalbill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment 
underthetermsof thecontractmaybe deductedfromthesecuritydeposit. 

 
However,eventhoughtheearnestmoneydepositedexceedstheprescribed percentage, 
duetoreduction oftenderedamountduetoanyreasonwhatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconverted intosecurity andfurther 
deductionsfromprogressivebillsshallbemade,takingintoconsideration theenhanced 
componentofearnestmoneysoconvertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand 
boatsetc.,supplyoftools&plants,furnitureandcomputer peripherals.Separate 
agreementmayberequiredinthosecases,particularlyforconsultancyandRFPforEPC, 
whichshallbe madeinstandardformatstobe approvedbytheGovernment. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacinge
qualamountofBankGuarantee ofscheduled Bankvalidupto3months 
beyondthedefectliabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank Guarantee 
fromaScheduled Bank,validuptothedateofcompletion ofwork,shallbe 
obtainedfromthesuccessful bidder,iftheacceptedbidvalueis80%orlessthanthe 
estimatedamountputtotender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from 
the date of LoAor the time period  as approvedby the Tender  inviting 
Authority,hisEarnestMoneywill be forfeited. 

 
If the bidder fails to complete the works successfully,  the Additional Performance 
SecurityalongwithSecurity DepositlyingwiththeGovernment shallbeforfeitedatany 
timeduringthependencyofcontractperiodasper relevantClausesofthe Contract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ 
alteredbythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder 
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated 
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. 
Intheeventofthe contractorfailingtocomplywithanyoftheconditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusone month,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender overthetotaltimeallottedfor itsfullcompletion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore the  end of 
contractperiodor extendeddateof completion, he/sheshall,without prejudice 
toanyotherrightorremedyavailable underthelawon accountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or group of items for which  a separate period of 
completionhasbeenspecified. 
 
Compensationfordelayofwork: @2%(Twopercent)ofthetenderedvalueof 
workarrivedforeachmonthofdelaytobecomputed onperdaybasissubjectto the 
ceilinglimit  of securitydepositalreadywithheldor due to be withheldduring 
imposition of the said clause and minimum payable compensationequivalenttothe 
EarnestMoneydeposited(EMD). 



 
 
 
 
 
 
 
 

Action when whole 
ofsecurity deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
topay 
compensation,if 
actionis not 
takenunder 
Clause 3 

Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalue ofwork orthetenderedvalueofthe item 
orgroupofitemsofthework,forwhichaseparateperiodofcompletionisoriginallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatchesupwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAccepting Authority,underpowersdelegatedbyGovernmentto be 
communicatedby the Engineer-in-Charge,the  withheldamountshall be released. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)be delayedforthefollowingreasons:- 
Duetowar,internalemergencyandotherconditions suchasabnormallybadweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-
chargetoproceedwiththeworks. 

 
Clause3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge 
withthepriorapproval ofTenderAcceptingAuthority,may,withoutprejudicetohis/her 
anyotherrights,remedy against theContractor inrespect ofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor otherwise, 
andwhetherthedateofcompletion hasorhasnotbeenelapsed,bynoticein 
writing,absolutelydeterminethecontractinany ofthefollowingcases: 

 

(i)   IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed 
inaninefficientorotherwiseimproperorun-workman likemanner,shallomitto 
complywiththerequirementsofsuchnoticefor aperiodofsevendaysthereafter; 

 

(ii)   IftheContractor haswithoutreasonablecausesuspendedtheprogressofwork,or 
hasfailedtoproceedwiththeworkwith duediligencesothat,intheopinionofthe Engineer-
in-Chargehe/shewillbeunabletosecurecompletionoftheworkbythe scheduledate 
forcompletion,andcontinuestodosoafteranoticeofsevendaysin 
writingfromtheEngineer-in-charge; 

 

(iii)       IftheContractorfailstocompletetheworkwithinthestipulateddateorthe 
Milestones/items ofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s)ofcompletion anddoesnotcomplete themorreachthe 
definedMilestoneswithintheperiodspecified inthenoticegiveninwritingtothat 
effectbytheEngineer-in-charge; 

 

(iv)    IftheContractorpersistently neglects tocarryouthis/herobligations underthe 
contractand/orcommitsdefaultbynotcomplying 
withanyoftheterms&conditionsofthecontractanddoesnotremedy it,ortakeeffective 
stepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby theEngineer-
in-Charge; 

 

(v)    IftheContractorbeinganindividual,orafirm,oranypartner thereof,shallatany 
timebeadjudgedinsolventorhavea‘Receiving Order’orOrderforadministration 
ofhis/herEstatemadeagainst him/her,ortakeanyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor 
reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany 
conveyanceorassignmentofhis/hereffectsorcompositionorarrangementforthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplicationbemadeunder 
InsolvencyActforthetimebeinginforceforthesequestrationofhis/her Estate, or if 
atrustdeedis executedbyhim/herfor benefitof his/hercreditors; 

 

(vi)    IftheContractor beingaCompanypassaresolution orthecourtdeliversanorder 
ofjudgementthattheCompanyshallbewoundup,orifareceiveroramanageron 
behalfofacreditorbeappointed,orifacircumstancearisewhichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issuea 
windingup order; 

 

(vii)    IftheContractor shallsufferanexecutionorderbeingleviedonhis/her goodsand allowsit 
to be continuedfor aperiodof21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 
 
 

Authority,transfers,sublets(engagementof labouron piecework  basisor of 
labourwithmaterialsnottobeincorporatedinthework,shallnotbedeemedtobe 
subletting)  or otherwiseparts with or attemptsto assign, transfer, sublet or 
otherwise partswiththeentireworkoranyportionthereofwithoutpriorwritten 
approvaloftheEngineer–in–charge; 

 
(ix)    ANDTHEREFORE,theContractorhasmadehimself/herselfliableforaction under 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment 
withthepriorapprovalofTenderAcceptingAuthority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest 
oftheGovernment:- 

 

(a)  Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting 
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof 
theamountofEarnestMoneydeposited bytheContractorunderthehandof Engineer-
in-charge,shall be the conclusive  evidence. Upon  
suchdetermination,theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworks andperformanceguarantee,ifanyunderthecontractshall 
beliabletobeforfeitedandshallbeabsolutely atthedisposal ofthe Government. 

 

(b)   AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalance orpartthereof,asshallbeun-executedoutof 
his/herhands,andtogiveittoanother Contractor tocompletethebalance work.  
TheContractor,whosecontractisdetermined orrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  To employ  labour paid by the implementing Department, and to supply 
materials,to carry out the  worksor any part  of the  work,  debarring the 
contractorand debitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame ratesas if it 
had been carried out by the contractor under the terms of 
his/hercontract;thecertificate oftheExecutiveEngineer astothevalueof 
theworkdoneshallbefinalandconclusiveagainstthecontractor. 

 
 

Contractors 
remains liable to 
pay compensation 
if actionnottaken 
under Clause3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Powertotake 

possessionof or 

requireremoval 

oforsell 
Contractor’s 
plant 

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made 
anyadvances onany accountorwithaview toexecutetheworkortheperformanceof the 
contract.In case, actionistaken underanyoftheprovisionsaforesaid,thecontractor 
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactuallyperformed 
underthiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayableinrespect 
thereof,andhe/sheshallonlybe entitledtobe paidthevaluesocertified. 
 
 
Clause3A. Incase,theworkcannotbestartedduetoreasonsnotwithinthecontrolof 
theContractorwithin1/4th(onefourth) ofthestipulatedtimeforcompletionofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may close 
the contract withtheapprovalofTender AcceptingAuthority.  In suchaneventuality, 
theearnestmoneydeposited andthesecurityofthecontractor shallbe 
refunded,butnopaymentonaccountofinterests,lossofprofitordamagesetc.shallbe payableat 
all. 
 
 
Clause3B. Incaseacontinuing workcannotbecompleted duetoreasonsbeyond the controlof 
thecontractor,likeForceMajeureenumeratedlaterunderClause5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge 
withtheconsentofthecontractorandapprovaloftheTenderAcceptingAuthority. 
 
 
Clause4.  In c a s e s inwhichanyofthe powersconferredupontheEngineer-in- 
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot 
 
 
 

7 



 
 
 

beenpreviouslyexercised,non-exercisingthereofshallnotconstituteasawaiverofany of 
theconditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany 
futurecaseofdefaultbythecontractor, for whichbyanyclauseor clauseshereof,he/sheis 
declaredliable topaycompensationamounting towholeof his/her s e c u r i t y deposit, 
a n d t h e l i a b i l i t y o f t h e c o n t r a c t o r f o r p a s t a n d f u t u r e  
compensationshallremainunaffected.Inthe  eventofthe  Engineer-in-Chargeputting inforce 
either ofthepowersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and 
stores, in  or upon  the work, or thesite thereof, or belonging to  the 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese  
not being applicable,  at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver notice  in  writing to the contractor or his/herclerk, foremanor 
otherauthorizedagent,requiringhim/hertoremovesuchtools  &plant, 
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition, theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction 
orprivatesaleonaccountofthecontractor andathis/herrisk,inallrespects, andthe 
certificateofthe Engineer-in-Chargeas to the expense of any such removal, and the amount 
of the proceeds and expense  of any such sale shall be finalandconclusive 
againstthecontractor. 

 
 

Clause5. Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod 
asmentioned inthesaidschedule,orfromthedateofhandingoverofthesitetothe contractor 
whichever is later. If the contractor  commits default in commencing executionof the 
work as aforesaidwithin  thirty days, without  justifiablereasons included 
underForceMajeure orothersuchreasonsbeyondthecontrolofthe contractor,  in which 
case  to be reported within seven days by the contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work 
order, with the prior approval of the Tender Accepting Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 and 
subsequentlyclause3ofthetenderdocument. 

 
5.1  As soonaspossible after the contract is executed, signedand agreed, the 

contractorshall submit  a ‘Time  and ProgressChart’for each broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared 
indirectrelationtothetimeslatedintheNoticeInvitingTender(NIT) 
document,forcompletionofitemsorgroupofitemsofthework.Itshallindicate 
theforecastofthedatesofcommencement andcompletionofvarioustradesof 
sectionsofthework.Thismay  beamended,asnecessary,byanagreement betweenthe 
Engineer-in-Chargeand  the contractorwithin thelimitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution 
ofwork,thecontractor shallinallcases,inwhichthetimeallowedfor any work 
exceedsone month(save and exceptfor special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’given insuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith 
thetypeandnatureofwork, andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestagesduringthe construction 
/progressofworktoensureaperiodicmonitoringofprogressand 
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures 
fromtime totime. 

 
5.2 If thework(s) bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  
bad weather,  flood, cyclone natural calamity or serious loss or 
damagebyfireorcivilcommotion, strikeorlockoutaffectingprocurement of 
construction materialsoranyofthetradesemployedinthework,oranyother 
causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe 
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 
 
 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorsto preventor  make good the 
delay  and shall do all that may be reasonably  required to the 
satisfactionoftheEngineer-in-Chargetoproceedwith theworks. 

 
5.3  Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof 

time,tobeeligibleforconsideration, shallbemadebythecontractorinwriting within 
fourteen days of the happening  of the event causing delay in the prescribedform.  
The contractormay also, if practicable,indicatein  sucha 
requesttheperiodforwhichextensionisdesired. 

 
5.4   IfanysuchcasetheEngineer-in-Charge,withtheapprovalofTenderAccepting 

Authority,maygiveafairandreasonableextensionoftimeandreschedule the 
activitywise‘Milestones’ forcompletionofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe date 
ofreceiptofsuchrequest. 
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Clause6. Oncompletion ofwork,thecontractorshallbefurnishedwithacertificate by 
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  
work be consideredto  be completeduntil andunless the  contractor shall have 
removedfromthework  premisesonwhichtheworkisexecuted,allscaffolding, 
surplusmaterialsandrubbish,and cleaned off the dirt    from wood works,doors, 
windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, 
noruntiltheworkshall  have  been  measured  by  the  Engineer-in-charge   whose 
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor 
shallfailtocomplywiththerequirementsof this clauseas to removalof  scaffolding, surplus  
materials   andrubbishandcleaningoffdirtonorbeforethedatefixedfor completion  of  the 
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding, 
surplusmaterials andrubbish, anddisposeofthesameas 
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to 
paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such 
scaffolding or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedby 
thesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworks lessthan30 
(Thirty)percentofTendered ValueoruptoRs25.00lakh,whicheverisless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment, the 
contractorshallonsubmitting abillofatleastRs25.00lakhtherefor,beentitledto receive a 
payment proportionate to the part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill paymentonly 
andnotaspaymentsfor  workactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude,determineoraffectinanywaythe  powersofthe Engineer-in-
chargeundertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmitted bythecontractorwithinonemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8. Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, 
on or beforethe date fixed by the Engineer-in-charge, for all works 
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcauseto 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim 
asfarasadmissibleadjusted,if possible,before the expiry offourteen days from the 
presentationofthe bill. Ifthecontractordoesnotsubmitthebillwithinthetimefixedas 
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid 



 
 
 

workinpresenceofthecontractor, whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within10(Ten)daysofcompletion ofwork,thecontractor shallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch 
notice,theEngineer-in-chargeshallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby 
theContractor and/or(b)forwhichpaymentwillbemadeatreducedrates,shallbe issued.  Such 
reduced  rate  is to be imposed with the approval of Superintending Engineerconcerned. 

 

 
Clause8A. Whenannual repairandmaintenanceworkiscarriedout,thesplashesand 
droppings fromwhitewashing,colourwashing,paintingetc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese itemsof 
workintheindividualrooms,quarters orpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the 
contractor fails to comply with the requirements  of this clause, the Engineer-in-
Chargeshall  have the right to get this work done  at the cost of the 
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch 
action,theEngineer-in-Chargeshallgive tendays noticeinwritingtothecontractor. 

 
Clause8B. TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractorshallsubmit all billsinprintedforms, as per  format prescribed by 
Government of West Bengal, intheofficeoftheEngineer- in-
Charge,andthechargesinthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatrates thereinafterprovidedforsuch work. 
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Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade 
tohisbankthroughe-Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-
charge. 
While the onlinereceipt given by such Banks shall constitute a full and sufficient 
discharge/acquittancefor  the  payment,  the  contractor  should  wherever  possible 
presenthis/herbillsdulyreceipted anddischargedthroughhis/her Banker/s. 
 

(2) In thecaseof bills,  whichthe contractorpresentsfor paymentdirect, and which 
arenot endorsed in favour of the Bank, while efforts will be made to securepayment 
tothefinancing Bank, payments madetothe  contractor shouldbe 
acceptedasfullacquittancesofarastheGovernmentisconcerned. Asapartofthe 
arrangement,thefinancingBank shouldgivetheGovernmentalettertothiseffect. 
 

Note1.           The procedurewill not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum 
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother contractwith 
theGovernoroftheStateofWestBengal. 
 

Note2.            NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.  Ifthespecification orestimateoftheworkprovidesforuseofanyspecial descriptionof 
materialtobesuppliedby  the  Engineer-in-
Charge,(suchmaterials&storesandthepricestobecharged thereforashereinaftermentioned 
beingsofaras 
practicablefortheconvenienceofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractorshallbesuppliedwithsuchmaterials andstoresasisrequired 
fromtimetotimetobeusedbyhim/herforthepurposeofthecontractonly,andthe 
valueofthefullquantityofmaterialsandstores sosupplied attheratesspecified inthe 
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or thereafter 
tobecome duetothecontractorunderthecontract,orotherwiseoragainstor from the security 
deposit,  or the proceeds  of sale thereof;  if the same is held in 
Governmentsecurities,thesameorasufficientportionthereofbeing inthis casesold for 
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thepurpose. Allmaterialssuppliedtothecontractorshallremaintheabsolute property 
ofGovernment,andshallnotonanyaccountberemovedfromthesiteofthework,and 
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’sstore,ifbyanoticeinwriting 
underhis/herhand,he/she shallsorequire;butthecontractor shallnotbeentitled to 
returnanysuchmaterialunlesswithsuchconsent, andshallhavenoclaimfor 
compensationonaccount ofanysuchmaterial sosuppliedtohim/herasaforesaidbeing 
unusedbyhim,orforanywastageordamagetoany suchmaterial. 
 
Clause11.TheContractor shallexecutethewholeandeverypartofworkinthemost substantial 
andworkmanlikemanner, andboth,asregardstomaterialsandotherwise,in everyrespect,in 
strictaccordance with the specifications. The contractorshall also 
conformexactly,fullyandfaithfully tothe  designand drawings, andinstructionsin 
writingrelating totheworksignedbytheEngineer-in-Chargeandlodgedinhis/her office, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesiteof 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the 
specifications, and of all such design,drawings and instructions as aforesaid. 

 
Clause  12. The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor recommended by 
Superintending EngineerortheChiefEngineerduringtheprogressofwork,andthe 
contractorshallbeat alltimes be boundtocarryouttheseworks,inaccordanceto anyinstructions 
whichmaybegiventohim/herinwriting,signedbytheEngineer-in- charge,and 
suchalterations,omissions,additionsorsubstitutions,shallnotinvalidatethe 
contractbutshallbedeemedtohaveformedapartoftheworkincluded intheoriginal tender and 
any altered, additional or substitutedwork which the  contractormaybe 
directedtodointhemannerspecifiedaboveasa partoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe 
mainwork,and atthesamerates,ifany,maybespecifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateof 
theEngineer-in-chargeshallbe conclusiveas   to suchproportion.  And, ifthe altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorate isspecified inthe 
contract, thensuchclassofwork shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; andif 
thealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-charge bydeterminingtherateson 
analysisworkedoutfrom(a)the  basicratesofmaterialsandlabourprovidedinthe aforesaid 
schedule of  rates,or  (b) thecurrent market ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,paymentshall be made at 
the rates so determined  without  application  of the said stipulated percentage. 
Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbe final and binding. 
 
Clause13. Ifatanytimeafter thecommencementoftheworktheGovernorshallforany 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried 
out,theEngineer-in-chargeshallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit 
oradvantagewhichhemight havederived fromexecution oftheworkinfull,butwhich 
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason    ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14. IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-chargeof 
thework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterials 
orarticlesprovidedbytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the  
contractorshallon demandin writingfromthe  Engineer-in-charge specifyingthe 
work,materialsorarticlescomplainedofnotwithstanding thatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct 
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecasemaybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractorshallbeliabletopaycompensationattherateofonepercentonthe 
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday 
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof 
anysuchfailure,theEngineer-in-chargemayrectify orremove,andre-executetheworkor 
removeand replacewith others,thematerialsor articlescomplainedofasthecase maybe 
attheriskandexpenseinallrespectsofthecontractor. 
 
Clause15.  Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbe open to inspectionand supervisionoftheEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at 
which reasonable noticeoftheintentionoftheEngineer-in-chargeorhis/her subordinatesto 
visit the work site shall have  been given to the contractor,either himself/herselfbe present 
to receive  orders and  instructions,orhave  a responsible 
agentdulyaccreditedinwritingpresentforthatpurpose.Orders giventothecontractor’s agent 
shall be considered to have the sameforceas if it   hadbeen giventothe 
contractorhimself/herself. 
 
Clause16. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor 
placebeyondthereachofmeasurement anyworkwithouttheconsent inwritingofthe Engineer-
in-chargeorhis/hersubordinate,in-chargeofthework;andifanywork shallbe coveredup or 
placedbeyondthe reachof measurementwithoutsuchnoticehaving been given or consent 
obtained,  the same shall be uncovered  at the contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhich thesamewas executed. 
 
Clause17.    If the Contractor or his/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthestructure inwhichtheymaybeworking 
oranybuilding, road, roadcurbs,fence,canals,waterpipes,cables,drains, electricor 
telephonepostsorwires,trees,grassorgrasslandorcultivatedgroundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall 
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat 
anytime,whetherduringitsexecution orwithinaperiodofsixmonthsafterissuanceofa 
certificateofitscompletionbytheEngineer-in-Charge,thecontractorshallmakethesame 
goodathis/herown expense,orindefault,theEngineer-in-Chargemaycausethesameto 
bemadegoodbyotherworkers,anddeduct theexpenses (ofwhichthecertificateofthe Engineer-
in-Chargeshallbefinalandbinding) fromanysums, whetherunderthecontract 
orotherwise,thatmaybethen,oratanytimethereafterbecomeduetothecontractorby 
theGovernment orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa 
sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Chargewhose 
opinionshallbefinalandconclusive againstthecontractor,makingsuchdamageor 
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it 
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin 
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce. 
 
Clause17A.    TheContractorshallalsosupplywithoutchargetherequisitenumberof 
personswiththemeans andmaterials necessaryforthepurposeofsetting outworks, and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 
 
 

providedbytheEngineer-in-Chargeattheexpense oftheContractorandtheexpensesmay 
bededucted fromanymoneyduetothecontractor underthecontractorfromhis/her 
SecurityDepositortheproceeds ofsalesthereoforofasufficient portionthereof.The 
Contractorshall  alsoprovideall  necessaryfencing/ barricading/ providingcaution 
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto 
beartheexpensesofdefence ofeverysuit,action orotherproceedingsatlawthatmaybe 
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand 
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings to any such 
persons  or which may with the consent of the Contractorbe paid to compromiseanyclaimby 
anysuchpersons. 

 
Clause18A. Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.TheimplementingDepartment willrecoverfromtheContractortheamountof 
compensationsopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Departmentshallbeatlibertyto 
recoversuchamount oranypartthereofbydeductingitfromthesecuritydeposit orfrom 
anysumduebyimplementingDepartmenttotheContractor whetherunderthiscontract 
orotherwise.TheimplementingDepartmentshallnotbeboundtocontestanyclaimmade 
againstitundersub-section (1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartmentmightbecomeliableinconsequence ofcontesting 
suchclaims. 

 
Clause18B. Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the 
implementingDepartmentisobligedtopayamountofwagestoaworkmanemployedby 
theContractor inexecution oftheworks,ortoincuranyexpenditureinprovidingwelfare 
andhealthamenitiesrequiredtobeprovidedundertheabovesaidActandtherules 
framedbyGovernmentfromtimeto     timefortheprotectionofhealthandsanitary arrangements 
forworkersemployedbyContractors,executingDepartmentwillrecover fromthe  
Contractor,theamountofwagessopaidor  theamountofexpenditureso 
incurred;andwithoutprejudicetotherightsoftheexecutingDepartment undersub- section(2)of 
Section20, and sub-section(4) of Section21, of the Contract  Labour 
(RegulationandAbolition)Act,1970,executingDepartment shallbeatlibertytorecover 
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecutingDepartment shallnotbeboundtocontestanyclaimmade 
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthe  writtenrequestof the Contactoranduponhis/hergivingto the 
implementingDepartmentfull securityfor all  costsfor whichthe  Departmentmight 
becomeliableincontestingsuchclaim. 

 
Clause19.    TheContractorshallobtaina validlicenseunderthe ContractLabour 
(RegulationandAbolition)Act, 1970,before thecommencementofthework,andcontinue 
tohavevalid licenses untilthecompletionofthe work. Thecontractorshallalsoabideby 
theprovisionsoftheChildLabour(Prohibition andRegulation)Act,1986,FatalAccident 
Act,1855,PersonalInjuries(CompensationInsurance)Act,1970. 

 

The Contractor shall also comply with the provisions of the ‘Building and Other 
ConstructionWorkers(RegulationofEmployment&ConditionsofService)Act,1996’ and 
‘TheBuildingandOtherConstruction WorkersWelfareCessAct,1996’.Failuretofulfill 
theserequirementsshall attractpenalprovisionsof the contract,arisingout of  the 
resultantnon-implementationofsuchprovisions. 

 
Labour 
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Clause19A. Nolabour/sbelowtheageofeighteenyearsshallbeemployed inthework and  
thecontractorshall abideby  the  provisionsof the ChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B. TheContractor shallpaytolaboursemployed byhim/hereitherdirectlyor 
throughSub-Contractors,wagesnot  less  than fair  wagesas definedby the  Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 
 
 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, 
causetobepaidfairwagetolabourindirectlyengaged onthework,including anylabour 
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad 
beenimmediatelyemployedbyhim/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’s partofthecontract,thecontractor shallcomply withorcausetobe complied 
with the contractor’s  Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregardtopaymentofwages,wageperiod, deductions  from wages, 
recovery of wages not paid and deductions made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodical returnsandallother 
matterslikewiseinnature oraspertheprovisionsoftheContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a)  TheEngineer-in-Chargeconcernedshallhavetherighttodeductfromthemoneydue 

tothecontractor anysumrequiredorestimated toberequired formaking goodthe 
losssufferedbyaworkerorworkersbyreasonofnon-fulfillmentoftheconditionsof 
thecontractforthebenefitoftheworkers,non-payment ofwagesorofdeductions 
madefromhis/her/theirwageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observanceofthe regulations. 

 
b)  UndertheprovisionofWeeklyHolidaysAct,1986,thecontractorisboundtoallowto 

thelabours,directlyorindirectlyemployed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, 
theEngineer-in-chargeshallhavetherighttodeductthesumorsumsnotpaidon 
accountofwagesforweeklyholidays toanylabour andpaythesametothepersons entitled 
theretofrom anymoney duetothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe  ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall  indemnifyand keep  indemnifiedthe  implementingDepartment 
againstpayments tobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudicetothisrighttoclaimindemnityfrom 
his/hersub-contractors. 
Thelawsaforesaid shallbedeemedtobeapartofthiscontractandanybreachthereof 
shallbedeemedtobeabreachofthiscontract. 

Whateveristheminimum wageforthetimebeing,orifthewagepayableishigherthan 
minimumwage,such wageshallbepaidbythecontractortotheworkersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor 
recoveranyamountfromtheminimum wagepayabletotheworkersasandbywayof 
commissionorotherwise. 

The contractorshall ensurethat no amountby  way of commissionor otherwiseis deductedor 
recoveredby theDafadarfromthewageofworkers. 

 
Clause19C. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performanceofthecontractor’s partofthiscontract, thecontractorshallathis/herown 
expenses,arrangeforthesafetyprovisionsasframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. In case 
thecontractorfails tomakearrangement,andfailtoprovidenecessaryfacilitiesas aforesaid, 
he/she shallbeliabletopayapenaltyofRs.2000/-foreachdefault,and in additiontheEngineer-
in-Charge shallbeatlibertytomakearrangementandprovide 
facilitiesasaforesaidandrecoverthecostsincurredintheirbehalf,fromthecontractor. 

 
Clause19D. FortheworksaboveRs.2.0crore,theContractorshallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the 
secondhalf of the precedingmonthand  the first half of the currentmonth respectively- 

 

Thenumberoflabourersemployedbyhim/heronthework,their workinghours,andthe 



 
 
 

wagespaidtothem; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamageandinjurycausedbythem,andthe 
numberoffemale workerswhohavebeenallowedmaternitybenefitsaccordingtoClause 
19Fofthecontractandtheamountpaidtothem; 

 

FailingwhichthecontractorshallbeliabletopaytotheDepartment,asumnotexceeding Rs. 
2000/- foreach default or materially incorrect statement.  The decisionof the Engineer-in-
charge shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection 
of health and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s)committing adefaultorbreachofanyofthe 
provisionsoftheContractor’sLabourRegulationsandRulesfortheprotectionofhealth and 
sanitaryarrangementfortheworkersasamendedfrom time totimeorfurnishingany 
informationor submittingor filingany statementunderthe  provisions of  theabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery 
default,breachorfurnishing,making,submitting, filingsuchmateriallyincorrect 
statementsand intheeventofthecontractorsdefaultingcontinuouslyinthisrespect,the 
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum 
offivepercentofthetenderedvalue.ThedecisionoftheEngineer-in-charge 
shallbefinalandbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplyingtotheprovisions oftheContractor’s LabourRegulations and 
Rules,TheMinimumWagesAct,1948andContractLabour(Regulationand Abolition)Act 
1970,fortheprotectionofhealth andsanitary arrangementsforwork-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribedthereinbeprovidedtothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s)shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobservethesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-chargeshallhave the 
power to provide the amenities herein before mentioned at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/theirwork-peopleonthesiteinconnectionwiththeexecutionoftheworks, and  if the 
sameshall not havebeenerectedor constructed,accordingto approved standards,the 
Engineer-in-chargeshall have power  to give notice in writing to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled 
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandards withintheperiodspecified inthe 
notice,the Engineer-in-chargeshall have the powerto remodelor reconstructsuch 
hutmentsandsanitaryarrangementsaccordingtoapprovedstandardsatthecostofthe 
contractor(s). 

 
Clause19G. Thecontractorshallcomplywithalltheprovisions ofTheMinimum Wages 
Act,1948,ContractLabour(Regulation andAbolition) Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe 
broughtintoforcebytheappropriateauthorityfromtimetotime. 

 
Clause19H. TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon the  work   
who  may  be  determined as  insane   or  incompetent or  misconducts 
himself/herself,andthecontractorshallforthwithcomplywithsuchrequirements. 

 
Clause 19I.    It shall be the responsibility of the contractor to see that the 



 
 
 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree 
fromencumbrancesinentirety,Ifsuchbuildings/structures throughcompletedis 
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept 
thesaidbuilding/structureinthatposition.Anydelayinacceptanceonthisaccountwill 
betreatedasthedelayincompletionand forsuchdelayalevy upto5%oftenderedvalue 
ofworkmaybeimposedbytheEngineer-in-chargewhosedecisionshallbefinalbothwith 
regardtothejustificationandquantumand shallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.  NoworkshallbedoneonSundayswithouttheprior  sanctionofthe 
Engineer-in-charge. 
 
Clause21.   Thecontract shallnotbeassignedorsubletwithoutspecificordersfrom 
Governmentinrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis 
contract,or attemptso to do,  or becomeinsolventor commenceany  in 
insolvencyproceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, 
shalleitherdirectlyorindirectlybegiven,promised,orofferedbythecontractor,oranyof 
hisservantsoragents toanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment,orifanysuchofficerorpersonshallbecomein any way 
directly or indirectly  interestedin the contract,the DivisionalOfficer may thereuponby 
noticein writingrescindthe  contract,andthe securitydepositof the contractor shall 
thereupon  stand forfeited and be absolutely  at the disposal of Governmentand the same 
consequencesshall ensure  as if the contract  had been 
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaidfor anyworktherefor actuallyperformedunderthecontract. 
 
Clause22.All sums payableby way  of compensationunderany of theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without 
reference to  the actual lossor damage sustained and  whether ornotany 
damageshallhavebeensustained. 

 
Clause23. Wherethecontractorisapartnershipfirmoraconsortium, priorapproval in writing 
of the Engineer-in-Charge  shall be obtained for any change made in the 
constitutionofthefirm/consortium. WherethecontractorisanindividualoraHindu Undivided 
Family(HUF)businessconcern,suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandumof 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot 
obtained,thecontractisliabletoberescinded. 
 
Clause24.  Allworkstobeexecutedunderthecontractshallbeexecutedunder the 
directionofEngineer-in-Charge. Furtherinstructions/advices, iffeltnecessaryby 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby 
theEngineer-in-Charge. 
 
Clause25.SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawingsandinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever,inanywayarisingoutofor 
relatingtothecontracts,designs,drawings, specifications,estimates, instructions,orders 
ortheseconditions orotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressofthe work,orafterthecompletion 
orabandonmentthereofshallbedealtwithas mentionedhereinafter: 
 

Ifthecontractorconsidersanywork demandedofhim/hertobeoutsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor carryingout of the  work 
to beunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 
 
 

writteninstructionordecision.Thereupon,theDisputeRedressal Committeeshallgiveits 
writteninstruction ordecisionwithinaperiodofthreemonthsfromthedateofreceiptof 
theContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstituted 
withthefollowingofficialsasMembers: 

 
1 Secretary  /  Engineer-in-Chief  of   the  Department 

concerned 
Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalentrankoftheDepartment 

Member 

 
3 

One  Designated Chief  Engineer  /  Engineer  of  the 
Department  to  be  nominated  by  the  Department 
concerned. 

MemberSecretary 
andConvenor 

4 One  representative  of  Finance  Department  of  the 
Governmentnot belowthe rank of Joint Secretary  or 
FinancialAdvisorincaseoftheWorksDepartmentwhere 
FAsystemhasbeenintroduced. 

 
Member 

 

These provisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe 
disputemayrelate. 

 
Clause26. Thecontractor shallfullyindemnify andkeepindemnified theimplementing 
Departmentagainstanyaction,claimorproceedingrelatingtoinfringementoruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which 
maybepayableinrespectofanyarticleorpartthereofincludedinthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainstimplementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereof 
bytheimplementingDepartmentandthecontractorshallbeatliberty, athis/ her ownexpense, 
tosettleanydisputeortoconductanylitigationthatmayarisetherefrom, 
providedthatthecontractorshallnotbeliabletoindemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe 
directresultofanorderpassedbytheEngineer-in-Chargethisbehalf. 
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Clause27.  Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthepartofthe workinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe 
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingof the Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwith regardto anysum 
orsumspayabletohim undertheprovisionsofthisclause. 

 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecificationsas 
referredtounderClause11,suchworkshallbecarriedoutinaccordancewiththelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau 
of Indian Standards, thework shall becarriedout as per reputed 
manufacturer’sspecificationsifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecifications asrequiredabove,theworkshallbecarriedoutin 
allrespectsinaccordancewiththeinstructionsandrequirements oftheEngineer-in- 
Chargewhichis approvedbytheTenderAcceptingAuthority. 
 
Clause29. The expression“works” or“work” whereusedinthese conditionsshall, 
unlesstherebesomethingeitherinthesubjectorcontext repugnanttosuchconstruction, 
beconstructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor 
additional. 

 
Clause30.  TheContractor(s) shallathis/theirowncostprovidehis/theirlabourwith hutting on 
an approved site, and shall  make arrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealth andMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 
 
 

of pipe lines for water supply  to his/their labour camp from the existing mains 
whereveravailable,andshallpayallfees,chargesandexpensesinconnection withthere and 
incidentalthereto. 

 

 
Clause31. Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe 
followingconditions:- 

 

i)   Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii)  TheEngineer–in-Chargeshallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s)ifthearrangements madebythecontractor(s)for 
procurementofwaterare,intheopinionoftheEngineer-in-Charge,unsatisfactory. 

 
Clause32. Thecontractorundertakestomakearrangementforthesupervisionofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe total  
quantityof materialsas  per  approvedprogrammerequiredfor the workas  per 
approvedprogramme, beforetheworkisstartedandshallhypothecateittotheEngineer- in-
Charge.Ifanymaterial remainsunusedoncompletionoftheworkonaccount oflesser 
useofmaterialsinactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakestheresponsibility fortheirproperwatch,safecustody 
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork 
withouttheconsentoftheEngineer-in-Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticedwithinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff& 
Employees 

Clause33. Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the 
work and  as long thereafteras may be necessaryfor properfulfilling  of the 
obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand 
beforecommencementof  thework,intimatein  writingtotheEngineer-in-Charge,the 
name(s),qualifications,experience,age,address(es)andotherparticularsalong     with 
certificates, oftheprincipaltechnicalrepresentativetobeinchargeofthe workandother 
technicalrepresentative(s)whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch 
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal 
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe 
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

If the  contractor(or any  partnerin case of firm/company)himself/herselfhas such 
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal 
technicalrepresentativebutthecontractorshalldesignateandappoint aresponsibleagent 
torepresenthim andtobepresentattheworkwheneverthecontractorisnotinaposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative 
undertheclause willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentativeand/orthe  contractorshallon receiving reasonable  
notice from the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be 
deemed to have the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsible authorized 
agentshallbeactuallyavailableatsiteespeciallyduringimportant stagesofexecution of work, 
during recording of measurementof works and whenever so required  by the Engineer-in-
Chargeby a notice as aforesaid  and shall also note down instructions 
conveyedbytheEngineer-in-Chargeorhis/her designatedrepresentativeinthesiteorder 



 
 
 

bookandshallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof 
acceptanceofmeasurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is 
convinced that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattending orfulfillingtheprovisionofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe 
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement 
recordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe 
contractor. Furtherifthecontractorfailstoappointasuitable technicalrepresentative 
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapprovedsubstitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe 
delaysocausedtothework.Thecontractorshallsubmit acertificateofemploymentofthe 
technicalrepresentative(s)alongwitheveryrunningaccountbill  /finalbillandshall 
produceevidenceif atanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsandsuch foremenandsupervisorystaff as 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilledlabourasis 
necessaryforproperandtimelyexecutionofthework. 

 

TheEngineer-in-Chargeshallbeatlibertytoobjecttoand requirethecontractortoremove 
fromtheworksanypersonwho,inhisopinion,misconductshimself,oris incompetentor 
negligentintheperformanceofhisduties orwhose employmentisotherwiseconsideredby 
theEngineer-in-Charge tobeundesirable.Suchpersonshallnotbeemployedagainat 
workssitewithoutthewrittenpermissionoftheEngineer-in-Chargeand thepersons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/ TaxesPayablebyContractor" 

(i)     GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor 
CessinrespectofthiscontractshallbepayablebytheContractorandEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)      ThecontractorshalldepositGovernment Royaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incasematerialsareprocuredfromsecondarysources, certificatesofquarryowners 
totheeffect ofpaymentofroyaltiesandCess wouldhave tobefurnished.Inabsence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationor  order,anyRoyalty,Cessorthelike 
becomespayablebythe  implementingDepartmentanddoesnot atany timebecome 
payablebythecontractortotheState Government/Localappropriateauthoritiesinrespect 
ofanymaterialusedbythecontractor intheworkstheninsuchacase,itshallbelawful 
totheDepartmentanditwillhavetherightandbeentitledtorecovertheamountpaidin 
thecircumstancesasaforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i)   All tenderedratesshall  beinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxor cess isimposedbyStatute,afterthe 
laststipulateddateforthereceiptoftenderincludingextensionsifany  andthe 
contractorthereuponnecessarilyandproperly   pays  such  taxes/levies/cess, the 
contractor shall be reimbursed the amount so paid.Providedsuchpayments,if any, 
isnot,intheopinionoftheEngineer-in-charge(whosedecisionshallbefinaland 
bindingonthecontractor)attributabletodelay inexecutionofworkwithinthecontrol 
ofthecontractor. 

(ii)    Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 
 
 

and furthershall furnishsuch other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)    Thecontractor shall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition, togetherwithallnecessary information 
relatingthereto. 

 
Clause36. Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37.  Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenamesofpersonswhoare 
workingwithhim/herinanycapacityoraresubsequentlyemployedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfromtheapprovedlistofcontractors 
oftheDepartment.IfhoweverthecontractorisregisteredinanyotherDepartment,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  is meant wife, husband, own parents  and 
grandparents,ownchildrenandgrandchildren,ownbrothersandsisters,ownuncles, 
auntsandfirstcousinsandtheircorrespondingin-laws. 

 
Clause 38.   No engineer of Gazetted  Rank or other Gazetted  Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodofoneyearafterhis/herretirementfromGovernment 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontract isliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermissionofGovernment asaforesaid,before 
submissionofthetenderorengagementinthecontractor'sservice,asthecasemaybe. 

 
Clause39. Thework(whetherfullyconstructedornot)andallmaterials,machines,tools 
andplants,scaffolding,temporarybuildingsandotherthingsconnectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany 
materialsproperlybroughttothesiteforincorporation intheworkbeingdamagedor 
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen 
ordered(inwriting)bytheEngineer-in-Chargetoremoveanydebrisfromthesite,collect 
andproperlystackorremoveinstoreallserviceablematerialssalvagedfromthedamaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such 
paymentsbeinginadditiontocompensationuptothevalue ofthework originallyexecuted before  
being damagedor destroyedand  not paid for. In caseof works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby 
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof rates  tenderedfor in 
accordancewiththe provisionof the contract.The certificateoftheEngineer-in-Charge 
regardingthequalityandquantityofmaterialsand thepurposeforwhichtheywerecollected 
shallbefinalandbinding onallparties tothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- 
Charge(b)foranymaterialetc.notonthesite oftheworkor  foranytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedfor thework. 

 

Intheeventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge. 

 
Clause40. ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 
 
 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractor shallalsobeliable 
foranypecuniaryliabilityarisingonaccount ofanyviolationbyhim/her oftheprovisions 
ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants(Contractors forbrevity) involved in Government 
procurement foroffencesorviolationscommitted duringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment: - 
 

(1)       Submissionof eligibilityrequirementscontainingfalse  informationor falsified 
documents. 

(2)       SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe 
concealment ofsuchinformation intheBidsinordertoinfluencetheoutcomeof 
eligibilityscreeningorany otherstageofthebiddingprocess. 

(3)    Unauthorizeduseofone’sname/digitalsignaturecertificatefor  thepurposeof 
biddingprocess. 

(4)    Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/Joint Venture/Consortium/Corporationparticipating in 
theprocurementprocessand/oraperson/Contractor/Agency/JointVenture 
/Consortium/ Corporation havingan agreement/contractfor anyprocurement 
with thedepartment shallbereferredasBidder)undulyinfluencingtheoutcomeofthe 
biddinginhisfavour. 

(5)     Refusalorfailuretopostaself–declarationtotheeffectofanypreviousdebarment 
imposedbyanyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)      Allotheractsthattendtodefeatthepurposeofthecompetitivebiddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)      Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior 
writtenapprovaloftheprocuringentity. 

(8)      Wheneveradversereportsrelatedtoadverseperformance,misbehaviour,director 
indirectinvolvementin threatening,makingfalse complaintsetc.  damagingthe 
reputation ofthedepartment oranyothertypecomplaintconsideredfitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)     Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)   Failureindeployment ofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance” orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence,tomobilize andstart 
workor  performancewithinthespecifiedperiodasmentionedin the“Letterof 
Acceptance”,“Letter of Acceptancecum  Work Order”,“Work Order”,“Notice  to 
Proceed”,“AwardofContract”,etc. 

(13)  Failure by the Contractor to fully and faithfully comply with its contractual 
obligations withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrativeDepartment,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s)pursuanttotheimplementationoftheContract. 

(14)   FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing actsbythe 
Consultantshallbeconstruedaspoorperformance. 
(i)   Non deploymentofcompetenttechnicalpersonnel,competentEngineersand/or 

worksupervisors; 
(ii)   Non-deployment ofcommitted  equipment,  facilities,  support  staff  and 

manpower; 
(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or 

construction; 



 
 
 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeingsupervisedby 

theConsultant. 

(15)  Fortheprocurementofgoods,unsatisfactoryprogressinthedeliveryofthe goodsby 
themanufacturer,supplier,ordistributorarisingfromhisfaultornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby 
theContractor resultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:  1to16oftheaboveClause-41tobeconsideredasFirst 

degreeofoffence. 
(B)    Second degreeofoffence:Anyoneoftheoffencesasmentioned under‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)      ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeofoffence:DisqualifyingaBidder from participatingin 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
AnyBidderorprocurementauthorityonhisownorbasedonanyother information 
madeavailabletohimmayinvitetheprocess ofsuspension/debarmentproceedings 
byfilingawrittenapplication withtheBidEvaluationCommitteeandsuchfiling 
ofwrittenapplicationhastobedonewithinfortyeighthoursfrom thedateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)  Uponverificationoftheexistenceofgroundsforsuspension/debarment,the 

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailorinwritingtohis 
postaladdress,advisinghimthat: 
i) Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 

found,whichmayleadtosuspension/debarment. 
ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 

thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundfor such. 

iii)Thesaid bidder,withinthreedaysfrom thedate ofissue ofsuchnotification 
bytheBidEvaluationCommittee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbeentertained. 

Such notice  shouldcontainthe e-mailid and the postal addressof the 
ChairpersonoftheSuspensionCommittee. 

(b) Afterreceivingtherecommendation forsuspensionfromBidEvaluation 
Committee,Suspension Committeeshallissueanoticetotheallegedbidder 
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments 
insupportofhisdefensewithin threeworking daysafterissuanceofthenotice 
oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearing 
withinseven working daysfromthedateofreceiptofthedocuments fromthealleged 
bidder.Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension isfound,theSuspension 
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspensionorder.TheChairpersonofthe 



 
 
 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either 
electronicallythrough his registered  e-mail id or in writing to his postal address.  
The Chairpersonof SuspensionCommitteeshall also inform the 
decisiontoallconcerned. 
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee 
wouldrejecttherecommendationofBidEvaluationCommitteeandwouldallow 
thebiddertotakepartinthetenderingprocess. 
If thebidderis suspended,the SuspensionCommitteewould recommend 
debarmentof thebidderand  forwardthe casewithall documentsto the 
DebarmentCommitteeforfurtheraction. 

(c)  The DebarmentCommittee upon receipt of the recommendation  of the 
Suspension Committeeshallscrutinizethedocuments.TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessaryorder withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder  from participatingin the 
bidding/procurementofallprojectsundertheAdministrativeDepartmentfora 
specifiedperiod.Theallegedbiddershallbeintimatedaccordingly either 
electronicallythrough  hisregisterede-mail id or in writing to his postal 
address.OtherwisetheDebarmentCommitteemayrejecttherecommendation 
oftheSuspension Committee.TheChairpersonofDebarment Committeeshall 
alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A)  UponterminationofcontractduetodefaultoftheBidder,theEngineer-in-Chargeshall 
recommendfor debarmentto the Bid EvaluationCommittee.The  Bid Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimated accordinglyeitherelectronicallytohisregistered e-mailidor 
inwritingtohispostaladdress.TheChairpersonofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B)  TheDebarmentCommitteeuponreceiptoftherecommendationofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarmentCommitteewillhold  a 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) 
workingdays from thelastdate ofhearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurementofallprojectsunderthe 
Administrative Department,GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may reject  
therecommendationof the Bid EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)     BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe 
allowedtoparticipateinanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment.Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)    IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof 
Acceptance”,“Letter of Acceptancecum Work Order”, “Work Order”,  “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,theSuspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe 
dealtwithasperexistingnormsbysimplyexcludingtheerringBidder. 

(c)       If the Suspension/DebarmentOrder is issued  after award  of a Government 
Project/Contract totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42. Executive EngineeroftheconcernedDivision willbetheEngineer-in-Charge 
inrespectoftheTendercontractandallcorrespondencesconcerningrates,claims,change 



 
 
 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecutionofworks,the 
samewillnotbevalidunlesscopiesaresent totheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistantEngineerandtheJuniorEngineeronbehalfof 
theEngineer-in-Charge(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the 
decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Chargewill 
howeverinvariablytake  decisionsrelatingto  tendercontractor as mentionedin  the 
relevantrulesandclausesofthecontractdocument withtheapprovaloftheTender 
AcceptingAuthority. 

 
Clause43.AcceptanceoftheTenderwillrestwith theTenderAcceptingAuthoritywithout 
assigning reasonthereoftothebidder.Theaccepting authorityreservestherighttoreject 
anyorallofthetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44. Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,theTenderwillbecancelled. 

 
Clause45.  Intheeventofconflicting differentclauses, theclausesinthee-NITwill prevail. 

 
Clause 46.   Engineer-in-Chargeshall not entertain any claim whatsoever  from the 
Contractorfor paymentof compensationon  accountof idlelabouron suchgrounds 
includingnon-possessionofencumbrancefreeland. 

 
Clause47.  Engineer-in-Charge shallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48. ImpositionofanyDuty/Tax/Octroi/Royaltyetc.whatsoeverofitsnature(after 
workorder/commencementandbeforefinalcompletionofthe work) istobeborneby the 
contractor/bidder.Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49. Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartmentorder. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner/DeputyLabourCommissioner 
oftheregion. 

 
Clause50. NoMobilization/SecuredAdvancewillbeallowed unlessspecifiedotherwisein 
thecontract. 

 
Clause51. ValidPANissuedbythe IncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoodsandServicesTaxPayerIdentificationNumber(GSTIN) underGST Act2017, 
Cess,RoyaltyofSand,StoneChips, StoneMetalGravel,Boulders,Forestproductetc.,Toll 
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe 
Contractor/Bidder. No  extra   payment willbe  made as  a  reimbursement or  as 
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52. AllworkingTools&Plants,Scaffolding,ConstructionofVats&Platforms and 
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53. TheContractor shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.for layingout 
theworkand  for takingand checkingmeasurementsfor whichno extra paymentwillbemade. 

 
Clause54. TheContractor/BiddershouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesiteofwork,availabilityofdrinkingwaterand 



 
 
 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupteddueto anumber 
ofunforeseenreasonse.g.suddenrisesinwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials.Engineer-inChargemayorderthe 
contractortosuspendworkthatmaybesubjectedtodamagebyclimateconditions. No 
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof 
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof 
topography,river conditionand  local  requirementsetc. betweenthe  preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbe entitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55. AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto 
bemaintained atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-
Charge  beforecommencement of work. Instructions givenby inspecting 
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 

 
Clause56. Theworkwillhavetobecompleted withinthetimementionedinthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractorshouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenamesofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57. Nocompensation foridlelabour,establishment chargeoronotherreasons 
suchasvariationofpriceindicesetc.willbeentertained. 

 
Clause58. Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork force 
deployedatworksiteaspersafety ruleinforce. Contractorwillremainresponsiblefor his 
labourinrespect ofhis liabilitiesunderthe Workmen’sCompensationActetc.Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other 
sign board for safety purpose as per requirement  by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractor athisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59. TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedinthecontract. 

 
Clause60. TheContractorwillhavetoaccepttheWorkProgramme aspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothatmostvulnerablereachand/or 
vulnerableitemsarecompletedbeforeimpendingmonsoonorriseinriverfloodwaterlevel 
orforothersuitablereasons. 

 
Clause61. Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin work 
orderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made on the 
basis of works actually done in different  items and no claim will be entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemor supplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ 
Government  would be required, depending on whosoever be the Tender Accepting 
Authority,beforemakingsuchpayment. 

 
Clause  62.   In order to cope up with the present system of e-billing,  supply of 
departmental materialsisgenerallynotallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63. Anymaterialbroughttositebythecontractorissubjecttoapprovalofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 
24hoursofissueoftheordertothateffect.Theratesinthe schedule 
areinclusiveofcostandcarriageofallmaterials toworksite.Thematerialswill 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcerned in 



 
 
 

conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic Bags, 
HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet containingthename 
oftheManufacturers,TestReport etc.willalsobesubmittedoneach occasion. Engineer-in-
Chargemay conductindependent  test on the samples drawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision 
ofEngineer-in-Chargeshallbefinalandbinding. 

 
Clause64.Forallitemsof contractjobs requiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby 
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement.Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarilyfromotherStatesandsecondarily,fromthe 
distantdistricts oftheStateofWestBengal.”Incasewherethecontactor failstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentor  labourimportedbyGovernmentat theratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned, whosedecisionastothe 
circumstancesinwhichemploymentofsuchlabour isofmutualadvantagetoGovernment 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65. Allqueriesanddisputesarisingoutoftheworkstendercontractistobe brought 
tothenoticeoftheChairmanofthe‘DepartmentDispute RedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66. Thecontractorshallhavetomakehisownarrangementsforwater,bothfor 
theworkandusebyhisworkers, etc.,forroadrollersandforalltoolsandplant,etc., 
requiredonthework. 

 
Clause67. Contractorwillberesponsibleforthepaymentsofallwater chargespayableto 
theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga 
GovernmentDepartmentconcerned. 

 
Clause68. Ifthecontractors shalldesireanextensionofthetimeforcompletion ofthe 
workunderclause5ofthecontract,noapplicationforsuchextensionwillbeentertainedif 
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 

 
Clause69. TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70. Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedoftothebestadvantageofGovernment. 

 
Clause71. Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyofmaterialsfromtheEngineer-in-chargeand tosoadjustthe 
progressoftheworkthathislabourmaynotremainidlenormay therebeanyotherclaim 
duetoorarisingfrom delayin obtainingthematerials.Itshouldbeclearlyunderstoodthat no 
claimwhatsoevershallbe entertainedby  the  Departmenton accountof delay  in 
supplyingmaterials. 

 
Clause72. Nocompensationforanydamagedonebyrainortrafficduringtheexecution 
oftheworkwillbemade. 

 
Clause 73. Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric 
dangersignalswheneveravailableshallbeprovidedbythecontractors onthebarriersas 
wellasparaffinlights.FacilitiesfortheelectricconnectionwillbemadebythisDepartment 
buttheContractorwillbearalltheexpenses. 



 
 
 

Clause74.  TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand 
carriagetoplaceofworking. 

 
Clause75.   TheContractorsshouldgivecompletespecifications showingthemethodof 
executionandthequantityandqualityofmaterialstheyintend touseperhundredsquare 
metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractor,hewillberequiredtodeposit 
inadvancewiththeExecutiveEngineerthechargesforwaterwhich aretobecalculatedin 
accordancewiththescheduleofmiscellaneousratesintheCanalAct. 

 
Clause77. Itmustbeclearlyunderstood bytheContractorthatnoclaimonaccountof enhanced 
ratesonthosealreadyaccepted,duetofluctuations arisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78. Intheeventofemergency, theContractor willberequiredtopayhislabour every 
dayandifthisisnotdone,Governmentshallmaketherequisitepayments aswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79. TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s) toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80. TheContractorundertakes tohavethesiteclean,freefromrubbishtothe satisfaction 
oftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid. 

 
Clause81. The Contractorshall notallowanyrubbishordebristoremainonthepremises 
dur ingo r  after repairs, but shall removet he s a m e a n d k e e p t h e place 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthis clause. 

 
Clause-82. Construction materials broughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeansGovernmentintheconcernedWorksDepartment. 
 

TheDepartmentmeans theSecretaryoftheconcernedDepartmentorhis/herauthorized 
representative. 

 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment 
forthetimebeingoftheDivisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

The Sub-divisionalOfficer     means 
t h e A s s i s t a n t EngineeroftheconcernedWorksDepartmentforthetimebeingoftheSub-
divisionconcerned.JuniorEngineerequivalent toSectionOfficeroftheSectionconcerned. 

 

SuperintendingEngineer in theconcernedworks Departmentis 
thefinalAuthorityregardingSchedule ofRatesandalsotheacceptanceofnon-
scheduleditemratesarrived onthebasisofmarketrateanalysisforsupplementary 
items,andtheauthorityfor approvalofReduced 
RatesandPartRates.HeisalsotheTenderAccepting Authority for works ofvalueaboveRs.45.00 
lakh anduptoRs.2.00crore underexisting delegated power. 

 

Chief EngineerintheconcernedWorksDepartmentisthetechnicalheadofthe 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 
 
 

2.00crore.Excess workoverindividualitemscomprising theoriginaltendermaybe 
exceededbeyond10%withtheapprovalofconcerned tenderacceptingauthorityand 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation 
from originalscopeofworkinthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
AuthoritynotbelowtherankofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith 
theapprovalofappropriateGovernmentirrespectiveofthevalueoftender. 

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa. 
 

Irrespective oftheacceptingauthority,Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany 
amountonbehalfofthe State. 

 
Schedule showing(approximately) materials tobesupplied bytheEngineer-in-Charge 
underclause10: 

 
Particulars Ratesatwhichthematerialswillbe 

chargedtothecontractor 
Place of delivery 

Unit Rs. P. 
    

 

Note1-Thepersonorfirmsubmitting thetendershouldseethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submission 
ofthetender. 

 
 
 
 
 
 
 
 
 
(Nameinfull) 
*SignatureofContractor/Agency  
withofficialsealcontaining  
Principalofficeaddress 
 
 

(Nameinfull) 
*SignatureofManagingDirectoronb

ehalfofWestBengalMedical 
ServicesCorporationLimitedwith 

officialsealcontainingdesignation&
address

* To be authenticated on each and every page of the contract document by all parties 



 

 

 


