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WEST BENGALMEDICAL SERVICES CORPORATION LTD. 

(Wholly owned by the Government of West Bengal) 
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091. 

 
 
 
 

NOTICEINVITINGTENDER FOR 
 

 

 
Supply and Delivery of Different Electrical Consumable Items at Chhatna SSH, 

Bankura 
 
 
 
 

(NIT Reference No. : WBMSCL/NIT-145/2026, Dated –13/02/2026) 
 



 
 
 

 

WESTBENGALMEDICALSERVICESCORPORATIONLIMITED 
(Wholly Owned by the GovernmentofWest Bengal) 

Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091 
Phone:033-4034-0300◊ Email:info@wbmsc.gov.in ◊ website:www.wbmsc.gov.in 

 
I.T.B. No. : WBMSCL/NIT-145/2026       Dated –13/02/2026 

 
Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Supply and 
Delivery of Different Electrical Consumable Items at Chhatna SSH, Bankura”from the bonafied, 
resourceful and reliable experienced Contractor in West Bengal. 
 

Sl. 
No. 

Name of the Work 
Estimated 
Amount 

(Rs.) 

Earnest 
Money 

(Rs.) 

Cost of 
Tender 

documents 
(Rs.) 

(Non- 

 
Period of 

Completion 

Name & 
address of the 

Office 

1. 

Supply and Delivery of 
Different Electrical 
Consumable Items at 
Chhatna SSH, Bankura 

7,83,849.00 15,677.00 NIL 
30(thirty Days) 

Swasthya Sathi, 
GN-29, Sector-V, 

Salt Lake, Kolkata-
700091 

GENERAL CLAUSE OF NIT :  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the firm of which he happens to be director or 
partner, such individual person either belonging to and appropriate cadre officer of the company or an 
authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney showing 
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature 

in the relevant spaces to be uploaded electronically. Documents in support of the information 
furnished in Forms I to V must be attached/uploaded for evaluation and the file number & 
page number has to be indicated in the respective column of the Form.  

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT.  The 
documents submitted by the bidders should be properly indexed.  

 

 

EligibilityCriterionforparticipationinthetender :- 
 

3.0  i)     Credential :- 
(a) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one similar 
nature of work under the authority of State/Central Govt., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a 
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call 
of the Estimated amount put to tender for intended job. 

OR 



 
 

(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least similar nature of 
work under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude 
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 
3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at 

least one single running work of similar nature which has been completed to the extent of 80% or 
more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the value of 
40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of intended 
job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous 
Bodies under the statute of the Central/State Government. In the credential certificate it should be 
clearly stated that the work is in progress satisfactorily & also that no penal action has been 
initiated against the executing agency, i.e. the tenderer. 

 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed is to 
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential. 
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State 
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted. 

b)  Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 

c)   Work order of relevant work(s) supported with completion certificate to be submitted.  
d) For above mentioned Sl. (a), (b) & (c) - Work Order & Certificate shall be issued by not 

lessthan the rank of Executive Engineer or equivalent of a State / Central Government 
 undertaking, Statutory / Autonomous bodies constituted under Central / State statute, 
 on the executed value of completed work will be taken as credential. 
 

ii)   TECHNICAL PERSONEL  
 

 The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, Electrical Contractor Licence &the minimum being one Supervisory licence 
Holder(part no 1,2,&11)(Authenticated documents in respect of qualification and engagement shall 
be furnished for Technical Evaluation).  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year  

   2025-26, is to be submitted with Technical Bid document.  
 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid by law, Current Audit Report.          
  

v)     JointVenturewill not be allowed. 
 
vi)    Deleted. 

vii)  MOU will not be allowed. 
 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 
ix) Deleted.  
 
x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 

of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 
thereof. andIf individual entity is found to be present in more than one bidding firm for a 
specific Sl as a Proprietor or / and Partner / or POA (Power of Attorney), in that case all the 
bids of the respective firms containing that particular entity shall be considered as non-
responsive.  



 
 

 
 
xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to 
 

Sl. 
no Name of the Work Name of the site Amount 

1. 
Supply and Delivery of Different 
Electrical Consumable Items at 
Chhatna SSH, Bankura 

Chhatna SSH, Bankura 15,677.00 

 
 
TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.
will bestoppedfore–tenderprocurementofthisoffice 
wef.01.09.2016.NecessaryEarnestMoneywill be deposited by the bidder 
electronically: online –  through his  net banking enabled bank account,  maintained 
at any bank or: offline –  through any bank  by generating NEFT/ RTGS challanfrom 
the e–tendering portal. IntendingBidder will gettheBeneficiarydetailsfrome– tender 
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective 
BankaspertheBeneficiaryName&AccountNo., 
Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande–
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be 
submitted.Theearnestmoney ofthesuccessfulbidder(being 
convertedtosecuritydeposit)deposited, will remain under the custody of the department till 
satisfactory completion of thework   in  full including extended quantity if ordered for. 
Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make 
it10% (Tenpercent)of thevalue ofworkbilledfor. 

  
 

4.ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbededucted 
fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe 
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above. 

 

5.   Deleted. 
 

6. Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of 
opening of the financial proposal.However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to 
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfaited. 

7.  All materials shallbe of approvedbrand in accordancewithrelevantcodeof practice and manufacture  
accordinglyand shall beprocured and supplied bythe 
agencyattheirowncost.Authenticatedevidencearetobesubmittedalongwithchallan and test   
certificate.  IfrequiredbytheEngineerinCharge,furthertestingfromanyGovernment approved 
Testinglaboratoryshall have to be conducted by the agencyattheir owncost. 

 

8.  Deleted. 
9. Deleted. 
  
PRICE ADJUSTMENT / PRICE PREFERENCE  
10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 ii) No price preference will be allowed for the work under this NIT.     
11.  No MobilizationAdvance / SecuredAdvance will be allowed. 

 
12. Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto 

bidders beforetenderingthe bids. 
 

13.  NoConditional Bid/Tender will be acceptedunder anycircumstances. 
 
13.   Deleted. 

 



 
 

14.   Before uploading tender document through e-filing each page of  the tender documents are to be signedby 
the  Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich 
theBidwillbe treated asinformal. 

 
15. The  employer reserves the right to accept  or reject any / all offer without assigning any reason 

whatsoever and is not liable for any  cost that might have incurred bythe Bidder at the stage of Bidding. 
 

The  BiddersN e t Worth  for  the  last  year calculatedon the  basis  of  capital,  Profit and free reserve 
availabletothefirm should be positive. 

 
 
 

16. IMPORTANTINFORMATION 
A. CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be 

applicable inthisTender including1%cess. 
 

B. DATE &TIME SCHEDULE 
 

Sl. 
No. PARTICULAR DATE &TIME 

i) Date  of  uploading  of  N.I.T  and  Tender  Documents (online) 18.02.2026 
ii) Documents Sell /download start date (online) 18.02.2026 at 3.00 P.M. 
iii) Bid SubmissionUpload Startdate (online) 18.02.2026 at 4.00 P.M. 
iv) Bid Submission Upload End date (online) 25.02.2026 up to 3.00 P.M. 
v) Date & Place for Opening of Technical bid(online) for the Bidders 26.02.2026 at 3.00 P.M. 
vi) Date &place for openingof financial proposal To be notified later 

 

C: LOCATIONOFCRITICALEVENTS 
 

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector–V, Saltlake,Kolkata-700091” InterestedbiddermaybepresentedatWestBengal 
MedicalServicesCorporationLimited,SwasthyaSathiBuilding,GN-29,Sector–V,Saltlake,Kolkata- 
700091during openingofbid. Managing  Director, West Bengal Medical Services Corporation 
Limited may call open  bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate 
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor 
absentduringopeningof tender. 

 

17.  Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as 
schedule / prescribed date for thesame purpose. 

 

 
18.  Thesuccessful B i d d e r shallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal 

MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder. 
 

19.  Bank guarantee shallbe accepted for the purpose of thesecurity. 
 

20.  Deleted. 
 

21. The intending bidder(s) required to quote the rate (percentage above/below/at par) over the 
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed 
bythe departmentunder anycircumstances. 

 

22. TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay 
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT. 
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense. 

 

23.  TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhich 
minimum10%(ten) percent  shall  be of the  applicant’sown resource.  [NonStatutoryDocuments  (Financial 
Statement)] 

24.  ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe 
Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability 
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction 
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned 
abovethecontractorshall make the same goodat hisownexpense  to  thesatisfaction of theEngineer 
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the  
cost (of which the  certificate of the Engineer in  Charge shall be final) from hissecurity depositorany 



 
 

sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shallbecome  
payable  only  after  expiry   of  the  Defect  Liability  Period   after  making necessarydeductionif applicable. 

 
25.  IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilarmultiple 

rateswill not  be entertained / accepted. Lowest offerwill be ascertained by sealed bid amongst thelowest 
bidder. 

 

26.  Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder 
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per 
stipulationof ITRules inforce. 

27.   Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened 
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender 
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically 
QualifiedBidders”, that objection  should be lodged to the Managing Director,  WBMSCL within 48 
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will  
be entertainedbythe Tender EvaluationCommittee 

 

28. Before  issuanceofLetterofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay 
verifythecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.Ifitis found  
such document  incorrect/  manufactured/fabricated, Letterof Acceptance /ProvisionalWork 
orderwillnotbe issued in favourofthebidder underany circumstancesandaction willbetaken accordingly. 

 
29.  In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered 

Power ofAttorneyisto beproduced. 
 

30.  The EarnestMoneymaybe forfeitedif;- 
a)      If theBidder withdrawstheBid duringtheperiodof Bid validity. 
b)      In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated 

time period. 
c)      Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the  credential or any 

otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect / 
manufactured/fabricated. 

 
31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseas stated 

inlater notification willsupersede formerone infollowingsequence;- 
 
a)  Notice InvitingTender 
b) SpecialTermsand Conditions c)  
Financial Bid 
d) Schedule of Works 

 
All  works  covered  in  the  clause  appearing hereinaftershall  be  deemed  to  form  a  part  of  the 
appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany 
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment 
willbe madeforparticularworks. 

 
32. Deleted. 

 
33.  Prospective bidders must  have  sufficient  credentials to participate in  the tender aspernotificationof Clause 

No 3. 
 

34. ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems 
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring 
agreement or so. Inthatcasesanctioned estimate will bebindingcriteria. 

 
35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    successful 

bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid 
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be 
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the 
bidder fails to submit the Additional Performance Security within seven working days from the date of issuance 
of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 



 
 

blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

36.  If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, 
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under 
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week 
of delay or part thereof until the date of successful completion of the Works to the satisfaction of 
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay 
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in 
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even 
prior thereto for breach by the Contractor. 

 No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a 
reasonable opportunity to the Contractor to explain the reason behind its delay. 

37.  Deleted. 
38. Deleted. 
39. WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20% 

(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions. 
The price for the additional quantity of individual goods will be as per the contracted price of this bid. 

40. The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-mailID) toWBMSCL 
before issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix 
during DLP period,sameshould be notified to theconcernedsite Engineers ofWBMSCL within 2(two)working 
days through e-mail. 

41. Deleted. 
 
TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally  
signed  in  support  of  the  minimum  criterion  as  mentioned  above.  If anydocument 
submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will 
beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT 
Rulesinforce. 

 

 
Sd/- 

Managing Director 
West Bengal Medical Services Corporation Limited 



 
 
 
 
 
 

Payment Schedule 
 

 
Payment will be made according to B.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

INSTRUCTIONTO BIDDERS 
SECTION– A 

Generalguidancefore-Tendering 
Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed 

for assistingthecontractorsto participate ine-Tendering. 
 

1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be 
enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto 
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal. 

2. Digital Signature certificate (DSC) Each  contractor  is  required  to  obtain  a  class-II  or  Class-III Digital 
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National 
Information’s Centre (NIC) on payment of requisiteamount details are  available  at the WebSite  stated 
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token. 
3.       Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe 
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of 
collectionof Tender Documents. 

4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job 
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle 
job, allhisapplicationswill berejected forthat job. 

5. SubmissionofTenders/General process of submission:   Tenders are to be submitted through 
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal& 
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate 
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments 
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal 
shouldcontainscannedcopies of the followingintwo covers(folders). 

 
A-1.Statutory CoverfileContaining. 

 
Technical Bid: 
i)       Earnestmoney(EMD)asprescribedintheNIT 
ii)      NIT 
iii)     Forms(Asmentioned inthe NIT,Section-B) 

 
Financial Bid: 
iv)     TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.O.Q. under Financial Bid. 

 
A-2. Nonstatutory/TechnicalDocuments 

i.            CurrentIncomeTaxreturn(fortheassessmentyear2025-26),PAN,GSTRegistrationCertificate 
&ProfessionalTaxreceipt challan for the financial year 2025-26, Electrical Contractor Licence 
&Supervisory licence Holder(part no 1,2,&11) 

ii.          Valid enlistmentrenewalcertificate 
 iii.         Registered Deedofpartnership Firm 
iv.         Trade Licensefromtherespective Municipality/Panchayetetc.   
v.          CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo–operativeSocieties 

(for Regd. Unemployed Engineer’sCo– Operative SocietyLtd.) 
vi.         RequisiteCredentialCertificate asmentionin Clause[2(i)]ofthisN.I.T. 

. 
 

Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender 
liable to be rejected for both statutory&nonstatutorycover. 



 
 
 
 

THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE ARRANGEDINTHE 
FOLLOWINGMANNER 

 
Clickthecheck boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick thetab “Submit 
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt 
and upload”andthenclick the “Technical”Folder to uploadtheTechnical Documents. 

 
Sl. 
No. 

Category 
Name 

SubCategory 
Description 

Details 

A. CERTIFICATES CERTIFICATES Current IncomeTaxreturn(fortheassessment2025-26), 
PAN,GSTRegistrationCertificate&ProfessionalTax 
receipt challan for the financial year 2025-26, Electrical 
Contractor Licence &Supervisory licence Holder(part no 
1,2,&11) 

B. CompanyDetails CompanyDetails– I   ‘Certificate of Registration’fromthe respective 
AssistantRegistrar of Co –operative Societies(for 
Regd. Unemployed Engineer’s Co –Operative Society 
Limited). 

C. Credential (in 
applicablecases) 

Credential 1. DocumentsofCredential (intheformof work 
completioncertificatesandpayment 
certificates)asmentionedinClause No.[2(i)] 

 
B.Technicalproposal 
i.Opening ofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West 

BengalMedicalServicesCorporationLimitedand hisauthorizedrepresentativeelectronically fromthe 
website stated usingtheirDigital SignatureCertificate. 

 
ii. Intendingbiddersmayremainpresentif theysodesire. 

 
C.Financialproposal 
i) Thefinancialproposal shouldcontainthefollowingdocumentsinonecover(folder)i.e.Billof quantities(BOQ). The 

contractoristoquotetherate(Offering Above/ Below/Atpar)online 
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the 
Scheduleof worksgivenintheformat of Annexure) 

 
ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe 

contractor. 
 

PENALTY  FOR  SUPPRESSION/DISTORTIONOFFACTSOR  SUBMISSIONOF  INCORRECT 
INFORMATION: 

 
Ifanytenderer failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates 
andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a 
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif 
thereisanysuppression offacts,theTendererwillbesuspendedfromparticipatinginthetendersone- Tender 
platformfor3(three)years.In addition,hisuser IDwillbedeactivatedand Earnest Money Deposit will 
standforfeited.Besides,WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal 
actionagainst such tenderer. 

 
AWARD OF CONTRACT 

 
The TenderInvitingAuthorityreservestherighttoacceptorreject anyTenderandtocanceltheTendering 
processandreject all TendersatanytimeandpriortotheAward ofContractwithouttherbyincurringany 
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersof 



 
 
 

the ground forEmployer’saction. 
TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority through 
acceptance letter/email.. 
The notificationof awardwill initiate the executionof agreement. 

 
TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender 
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.O.Q,STC&TF.will be the 
part of the Contract Documents. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 



 
 

 
SECTION– B 

 

FORM–I 
B.1.PRE-QUALIFICATION APPLICATION. 
To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref:-Tenderfor  

work 
 
 
 

N.I.T.No:WBMSCL/NIT-145/2026, Dated –13/02/2026 ofWestBengalMedicalServicesCorporationLimited 
 
 

DearSir, 
Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its 
Agenda &corrigendum, I/we herebysubmitallthenecessaryinformationand relevantdocuments for 
evaluation 

 
The applicationismade byme / usonbehalfof  

 
Inthe Capacity dulyauthorized to submitthe order. 

 
Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor 
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin 
biddingforthework(s)giveninEnclosuretothisletter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the 
contractbidunder thisproject. 

(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany 
applicationwithoutassigninganyreason. 

 
(c) Enclo:-e-Filling:- 
(d) 1. StatutoryDocuments. 
(e) 2. NonStatutoryDocuments. 

 
 
 

Date:-                                                                                                                             Signature ofapplicantincludingtitle 
andcapacityinwhich applicationismade. 
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SECTION– B 
 

FORM-II 
 

 
B.2. 

 
Work in progress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

%ofwork 
Executed. 

     

     

     

 
Work orderissuedbutworknotstarted. 

 
Sl. Name of the work. Tender 

No. 
Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date:-----------------  
NameoftheFirmwithSeal. 



  
 

 

SECTION–B 
 

FORM- III 
 

 
B.3. STRUCTUREANDORGANISATION. 

 
 
 

B.3.1. Name of applicant::  
 

B.3.2. OfficeAddress::  
 
 
 
 

Telephone No.::  
 

FaxNo. ::  
 
E-mail ID :: ________________________________________________ 

 
B.3.3.Name&addressofBankers::  

 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof 
Keypersonneland technicalstaffwithBio-data. 

 
 
 
 

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                         Signatureofapplicant. 
includingtitle andcapacityinwhichapplication ismade. 



 
 

FORM–IV 
 

 
B.4. EXPERIENCEPROFILE. 

 
B.4.1.Nameofthe Firm:  

 
 
 
 
 

B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS 
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS. 

 
Name, 
Location&
natureof 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
pricein 
IndianRs. 

%of 
Participation 
of company 

OriginalTime 
Schedule 

ActualTimeSchedule Reasons for 
delayin 
completion 
(ifany) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note:a)Certificatefromthe Employersto be attached 
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                Signatureof applicant 
includingtitleandcapacityinwhichapplicationis made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out inAgency’s Letterhead& uploadthe filledproformawith digitallysigned asstatedbelow] 

 
 
 
 
 

DECLARATIONBYTHE TENDERER 
 
 

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions 
inandaroundthe siteofwork.I/Wehave carefullygonethroughtheNoticeInviting Tenderandothertender 
documentsmentionedtherein along withthedrawing attached.I/Wehavealso carefullygonethroughthe'Priced schedule 
of Probable ItemsandQuantities'. 

 
My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in 

thisDetailedNoticeInviting Tendertocompletethe proposedworkreferredtoaboveinallrespects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe 
satisfactionof thedepartment. 

 
 

year. 
I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 

 
 

work. 
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe 

 
 
 
 
 
 

Date: 
Signature of Tenderer 

 
 

Postaladdressof the Tenderer 
 

NameoftheFirmwithSeal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Form 11: BID SECURITY (BANK GUARANTEE) FORM 
 

 
[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated.] 
 
__________________________ 
 
[Bank’s Name and Address of Issuing Branch or Office] 
 
Beneficiary: ___________________ [ Name and Address of WBMSCL] 
 
Date: _____________ 
 
BID GUARANTEE No.: _____________ 
 
We have been informed that [name of the Tenderer] (hereinafter called “the Tendered”) has submitted to you its bid 
dated (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT number] (“the 
NIT”). 
 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the 
request of the Tendered, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in total 
an amount of [amount in figures] ([amount in words]) upon receipt by us of your first demand in writing accompanied by 
a written statement stating that the Tenderer is in breach of its obligation(s) under the bid conditions, because the 
Tendered: 
 
(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or 
 
(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity , (i) fails or refuses to 
execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in accordance with the 
Instruction to Tenderers. 
 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the contract signed 
by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; or (b) if the Tenderer 
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your notification to the Tenderer of the 
name of the successful Tenderer; or (ii) twenty – eight days after the expiration of the Tenderer’s Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at the office on or before that date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 
(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC ICIC0001056, 
Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, to establish the 
authenticity of given BG. 
 
 
________ 
 
[Signature] 
 
 
 
 
 

 
 



 

 

ANNEXURE-A(BOQ) 
Name of Work: Supply and Delivery of Different Electrical Consumable Items at Chhatna SSH, Bankura 

(NIT Reference No. : WBMSCL/NIT-145/2026, Dated –13/02/2026) 

Sl. 
No. Description of work Qty. Unit 

Rate 
(+ GST) 

Amount 
(+ GST) 

1 

Supply & delivery of LED Street light, in Aluminium PDC housing, 
toughred glass cover with ingress protection -JP-66 having system 
luminous flux and luminous efficacy not less than 12600 lm & 120 
lm/w respectively(Philips BRP 502 LED 126 CW RBC PSU S1 or Its 
Equivalent of Wipro/Bajaj/Surya (as approved by EIC) 

5 Nos. 10655 53275.00 

2 

Supply & delivery of Outdoor Flood light, 70 W, in Aluminium PDC 
housing, toughred glass cover with ingress protection - IP-66 Philips 
Field star BVP281 LED085 CW FG SY5WB 70W V1 or Its Equivalent of 
Wipro /Bajaj/Surya as approved by EIC) 

8 Nos. 7893 63144.00 

3 

Supply & delivery of Recessed Mounted LED Light (2'x2'), 35 W,having 
luminous efficacy and luminous flux not less than 120 lm/w & 4200 lm 
respectively, CCT- 6500 K Philips Full Glow G6 (RC380B LED42S-6500 
G6 L60W60 PSU OD S1) or Its Equivalent of Wipro (as approved by 
EIC) 

35 Nos. 4104 143640.00 

4 
Supply & delivery of Recess Mounted LED Down Light, 18 W, Cutout 
195 mm, Crompton Pearl Ultima LSCRM-18W-CDL or Its Equivalent of 
Philips/ Wipro (as per direction of EIC) 

85 Nos. 1460 124100.00 

5 
Supply & delivery of Surface mounting 5 W, 1 ft. LED Luminaires, 
Havells Pride Ultra/NXT Batten (LHEXAZP7PN1W005) or Its 
Equivalent of Crompton/ Philips (as per direction of EIC) 

35 Nos. 163 5705.00 

6 
Supply & delivery of Surface/ Suspended mounting LED Batten for 
Single LED Tube, Philips TMC 502 (TMC 502 1xT-LED 22W) or Its 
Equivalent of Wipro (as per direction of EIC) 

80 Nos. 474 37920.00 

7 
Supply & delivery of Surface/ Suspended mounting LED Batten for 
Double LED Tube, Philips TMC 502 (TMC 502 2xT-LED 22W) or Its 
Equivalent of Wipro (as per direction of EIC) 

60 Nos. 631 37860.00 

8 
Supply & delivery of 18 W, T8 LED Tubelight, Philips Master LED Tube 
made (Mas LEDTube 1200 mm 18W, 865 T8-I-2100 lm or Its 
Equivalent of Wipro (as per direction of EIC) 

150 Nos. 631 94650.00 

9 

Supply & delivery of 3 Module Modular Face Plate (White) maching 
with existing one 
Make: Legrand mylinc or equivalent of Anchor/ Crabtree as approved 
by EIC. 

10 Nos. 87 870.00 

10 

Supply & delivery of 4 module Modular Face Plate (White) matcing 
with existing one -PWD/SOR(Elect)-K-2/95) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 87 870.00 

11 

Supply & delivery of 5 module  Modular Face Plate (White) matching 
with existing one PWD/SOR (Elect)-K-2/96 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 135 1350.00 

12 

Supply & delivery of Modular Face Plate (White) matching with existing 
one 
Make: LegrandMylinc or equivalent model of Anchor/Crabtree as 
approved by EIC 

10 Nos. 300 3000.00 

13 

Supply & delivery of Modular Face Plate (White) matching with existing 
one  
Type:  2 Row 12 Module,(PWD/SOR(Elect)-K-2/97) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 340 3400.00 



 

Sl. 
No. 

Description of work Qty. Unit Rate 
(+ GST) 

Amount 
(+ GST) 

14 
Supply & delivery of 3 module PVC surface box(white) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 88 880.00 

15 
Supply & delivery of 4 module PVC surface box(white) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 106 1060.00 

16 
Supply & delivery of 6 module PVC surface box(white) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 136 1360.00 

17 
Supply & delivery of 8 module PVC surface box(white) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 200 2000.00 

18 
Supply & delivery of 2 row Metal Surface Box 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 474 4740.00 

19 

Supply & delivery Modular Switch Type: 6A, Bell Push, SP 1 Way 
(White) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

10 Nos. 167 1670.00 

20 
Supply & delivery Modular Switch Type: 16A, 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

50 Nos. 129 6450.00 

21 
Supply & delivery Blank Plate, Type - 1 Modular (White) 
Make: Legrand Mylinc or equivalent of Anchor/Crabtree as approved 
by EIC 

20 Nos. 25 500.00 

22 
Supply & delivery Modular Socket Type: 16 A Legrand Mylinc 
(White)Make: Legrand Mylinc or equivalent of Anchor/Crabtree as 
approved by EIC 

50 Nos. 182 9100.00 

23 

Supply & delivery Modular Type Fan Regulator - 100 Watts- Humfree - 
0 - 4 Step -1 Module 
Make: Legrand Mylinc (White) or equivalent of Anchor/Crabtree as 
approved by EIC 

50 Nos. 533 26650.00 

24 
Supply & delivery Plug Top 
Type: 3 Pin, 6 A (Frosted White) 
Make: Anchor/ Similar Crabtree/ Legrand as approved by EIC 

25 Nos. 57 1425.00 

25 
Supply & delivery Plug Top 
Type: 3 Pin, 16 A (Frosted White) 
Make: Anchor/ Similar Crabtree/ Legrand as approved by EIC 

30 Nos. 76 2280.00 

26 

Supply & delivery of FRLSH, PVC Insulated and unsheathed 1.1 KV 
single core stranded Cu Wire, (Red), Size : 4 sqmm  
Make: Polycab/ Havells/ Finolex/Gloster (as directed by EIC) 
PWD/SOR(Elect.)-P-K-2/72 

100 Metre 40 4000.00 

27 

Supply & delivery of FRLSH, PVC Insulated and unsheathed 1.1 KV 
single core stranded Cu Wire, 200 mtr. (Yellow & Black 100 metre 
each), Size : 2.5 sqmm 
Make: Polycab/ Havells/ Finolex/Gloster (as directed by EIC)  
PWD/SOR(Elect.)-P-K-2/71 

200 Metre 27 5400.00 

28 

Supply & delivery of FRLSH, PVC Insulated and unsheathed 1.1 KV 
single core stranded Cu Wire, 200 mtr. (Blue & Green 100 metre each), 
Size : 1.5 sqmm 
Make: Polycab/ Havells/ Finolex (as directed by EIC) PWD/SOR(Elect.)-
P-K-2/70 

200 Metre 17 3400.00 

29 

1200 mm Ceiling Fan, equipped with safety wire arrangement & P-2 
capacitor and complete with all accessories 
Make: Usha STRJKE-R-PWD or equivalent of or ENT/USHA as approved 
by EIC 

5 Nos. 3163 15815.00 



 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 
Amount 
(+ GST) 

30 
Supply & delivery of Heavy Duty Exhaust Fan 380 mm, 1400 RPM, 3250 
cmh (Metal Construction)  Make : Orient/EPC/Crompton (as directed 
by EIC) 

5 Nos. 4175 20875.00 

31 
Supply & delivery MCB 
Type: SP 16A, 10kA C-curve 
Make: Legrand/ Lauritz Knudsen/ ABB (as directed by EIC) 

20 Nos. 153 3060.00 

32 
MCB 
Type: DP, 40A, 10kA C-curve 
Make: Legrand/ Lauritz Knudsen/ ABB (as directed by EIC) 

10 Nos. 828 8280.00 

33 
MCB 
Type: DP, 63A, 10kA C-curve 
Make: Legrand/ Lauritz Knudsen/ ABB (as directed by EIC) 

10 Nos. 920 9200.00 

34 
MCB 
Type: 3P, 40A, 10kA C-curve 
Make: Legrand/ Lauritz Knudsen/ ABB (as directed by EIC) 

10 Nos. 1349 13490.00 

35 
MCB 
Type: 3P, 63A, 10kA C-curve 
Make: Legrand/ Lauritz Knudsen/ ABB (as directed by EIC) 

10 Nos. 1447 14470.00 

36 
Supply & delivery MCB 
Type: 4P, 40A, 10kA C-curve 
Make: Legrand/ Lauritz Knudsen/ ABB (as directed by EIC) 

15 Nos. 1642 24630.00 

37 
Supply & delivery MCBType: 4P, 63A, 10kA C-curveMake: Legrand/ 
Lauritz Knudsen/ ABB (as directed by EIC) 15 Nos. 1759 26385.00 

38 

Supply & delivery 20/25A, AC Starter Modular Type matching with 
existing one 
Make: Legrand Mylinc or equivalent make as approved by EIC 
PWD/SOR-VOL-1 P-K-3/112 

15 Nos. 353 5295.00 

39 
Feed through screw clamp terminal block, 6mmwire,8mmwidth   
Model: CTS6U, Make: Connectwell/ Jainson or its equivalent (as 
directed by EIC) 

100 Nos. 15 1500.00 

40 
End Plate for Feed through screw clamp terminal block 
Model: EP6, Make: Connectwell/ Jainson or its equivalent (as directed 
by EIC) 

25 Nos. 6 150.00 

        Total  7,83,849.00 

In Word: Rupees seven lakh eighty-three thousand eight hundred forty-nine only 

 
     Sd/- 

Managing Director, WBMSCL



 

 
 
 

 

PRINTED TENDER FORM 

 

 

 

 

 

 

 

 

 

WEST BENGAL MEDICAL SERVICES 

CORPORATION LIMITED



 

West Bengal Form No. 2911 
 

e-NIT no. WBMSCL/ NIT– 145/2026, Dated– 13/02/2026 
 

TENDERANDCONTRACTFORWORKS GENERALRULESAND 
DIRECTIONSFORGUIDANCEOFBIDDERS/CONTRACTORS 

 
 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 
  

1. All work proposed for execution by contract will be notified in the form of invitation to tender posted in 
concerned departmental website, e-procurement portal of the Government of West Bengal ( 
https://wbtenders.gov.in) and to be published in local news paper for wide circulation also in the notice 
boards at public place signed by Tender Inviting Authority. 

 

This form will state the work to be carried out, the date for submitting and opening of tenders as well as the 
time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, 
the amount of security deposit to be deposited by the successful bidder and the percentage, if any, to be 
deducted from bills. Copies of the specification, design & drawings the other documents required in 
connection with the work, signed for the purpose of identification by the Authority inviting Tender shall also 
be open for inspection by the contractor at the office of the Tender Inviting Authority during office hours. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, 
or, in the event of absence of any of the partners, it must be signed on his/ her behalf by a person holding a 
Power-of-Attorney authorising him/her to do so. Such power-of-attorney is to be produced with the tender, 
and in the case of a firm carried on the one member of a joint family; it must be disclosed the firm is daily 
registered under the Indian Partnership Act. 

 

3. Acceptance of the measurements entered and bills raised on account of a work, when executed by a firm, 
must also be signed by the several partners, except where the contractors are described in their tender as a 
firm in which case the receipts must be signed in the name of the firm by one of the partners or by some 
other person having authority to give effectual receipt for the firm. 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he or she is 
willing to undertake the work. Tenders which purpose any alteration in the work specified in the said form 
of invitation to tender, or in the time allowed for carrying out the work, or which contained any other 
conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit a separate tender for each. Tenders shall 
have the name and number of the work to which they refer, written outside the sealed envelopes.  

 

5. The Tender Inviting Authority or his/ her duly authorised representative will open tenders in presence of 
intending contractors/bidders who may be present at the time, and will enter the bid amounts as 
percentage rates above or below or at par of the tender BOQ of several tenders in a comparative statement in 
a suitable form. In the event of a tender being accepted, a receipt shall thereupon be given to the contractor 
/bidder who shall thereupon for the purpose of identification, signed copies of specifications and other 
documents mentioned in the Rules.In the event of a tender being rejected, the earnest money which such 
unaccepted tender shall be refunded within 10 days from the date on which the tender is decided, provided 
the contractor(s) present himself/herself before the Tender Inviting Authority to take the earnest money 
refund. 

 

6. The accepting authority reserves the right to reject any or all of the tenders without assigning any reasons to 
the participating bidders and he/she will not be bound to accept either the lowest tender or any of the other 
tenders. 

 

7. Receipt of an accountant or clerk for any money paid by the contractor / bidder will not be considered as an 
acknowledgement of payment ensuring that he/she procures a receipt signed by the Tender Inviting 
Authority or a duly authorised representative. 

 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by the executing 
Department at their supply / issue rates, shall be filled in and completed in the office of the Tender Inviting 
Authority before the tender form is issued. If a form is issued to an intending bidder / contractor without 
having been so filled in and completed, he/she shall request the office to have this done before he / she 
completes and delivers his / her tender. 

 
 
 
 

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 
 



 
1. All works of tender value above Rs. 5.0 lakh proposed for execution through this contract document are 

to be notified and published in the form of notice inviting e-tender (e-NIT) in the designated official 
tender website of Government of West Bengal having URL https://wbtenders.gov.in, and uploaded 
simultaneously in the URL of concerned Department inviting Tenders. Thus the tender may be seen and 
downloaded by logging into the “ e-procurement “ link provided therein, digitally signed by the concerned 
Tender Inviting Authority and is corresponding abridged notice also published on the same date in the 
print media.  

 

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for encrypting 
(submitting) and decrypting (opening) of e-tenders, the time allowed for carrying out the work; amount of 
earnest money to be deposited with the e-tender; procedure for submission of EMD, amount of security 
to be furnished by the successful bidder / contractor, security / performance security to be deducted 
from running account bills, copies of specifications, Bill of Quantities, design and drawings and any 
other document required in connection with the work, digitally signed for the purpose of identification by 
the Tender Inviting Authority. 

 

3. Intending contractors/bidders are required to download the e-tender documents directly from the 
website stated above. Tender is required to be submitted online by the intending bidders by authorised 
e-Tokens provided as DSC. This is the only mode of e-submission of tender and document(s). All 
information posted in the website consisting of e-NIT WB form No. 2911, Tender Bill of Quantities (BOQ), 
corrigenda notices and drawings etc., if any, shall form part of the contract. Details of procedure of 
submission have been explained under “General Terms & Conditions “and Annexure attached with the 
notice of e-tender (e-NIT).  

 

4. All the documents uploaded by the Tender Inviting Authority forms and integral part of the tender 
contract/ agreement. Contractors / bidders are required to upload the entire set of tender documents 
along with other related documents as asked for in the e-tender through the above website (s) within the 
stipulated date and time as given in the e-NIT. Tenders are to be submitted in two folders at a time for 
each work, one being the ‘Technical Bid’ and the other ‘Financial Bid’. The contractor / bidder shall 
carefully go through all the documents and prepare to upload the scan documents in Portable Document 
Format (PDF) in the designated link in the web portal as their Technical Bid. He/she needs to fill up the 
rates of items/ percentage in the BOQ downloaded for the work in the designated cell and upload the 
same again in the designated link in the portal as their Financial Bid. Documents uploaded are virus 
scanned and digitally signed using the Digital Signature Certificate (DSC). Contractor/bidders should 
especially take note of all the addenda and corrigenda related to the e-tender and upload all of these 
documents also as a part of their tender document. 

5. Documents uploaded by the contractors/ bidders with all information & rates comprising Technical and 
Financial bids cannot be changed after last /end date for submission of the e- tender. 

6. Deed of Consortium/ Partnership Firm, and documents of their registration in the form of certified copy 
of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 1932), GST, & PAN 
(Permanent Account Number) as per RBI guidelines /above Rs. 50,000/- maybe compulsorily furnished 
for all contracts and all other statutory clearances defined in the e-NIT.  

7. The tender evaluation and accepting authorities reserve the right to reject any or all of the tenders 
without assigning any reasons and he/she will not be bound to accept either the lowest tender or any of 
the tenders. 

8. Withdrawal of e- Tender once the bid has been submitted online and after passing of end date for 
submission which has been accepted for further processing is not allowed. EMD will be forfeited by the 
Government and the bidder / contractor penalized in terms of provisions in the notice of the tender. 
Generally Bids will be valid for 120 days from the date of opening of the financial proposal. However, 
extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject 
to obtaining a written confirmation of the contractor/ bidder(s) to that effect. 

 
 
 
 
 
 
 
 
 
 
TENDERFORWORKS 

 



 

Name of Work 
Tendered 

Amount Putto 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    
 

I/WeonbehalfofWest BengalMedicalServicesCorporationLimitedherebytenderforthe execution 
of the work specifiedinthe underwritten“Memorandum”within the time specified in such 
“Memorandum” at the rates specified therein, and in accordance, in all  respects 
withintheRulescontainedinclauseshereinafter, inall of theannexed General 
ConditionsofContract(GCC), Special Conditions of Contract(SCC)and with such other 
materials as areprovidedfor,byandinallother 
respectsinaccordanceandwithsuchconditionssofaras applicable. 

 
 

MEMORANDUM 
 
 

 
(a) Ifseveralsub-works 
areincluded,they 
shouldbedetailedin a 
separatelist 

(a)Generaldescriptionofwork………………………. 
 

(b)EstimatedcostputtoTender                      …   Rs 

(c)EarnestMoneyDeposit                                 …   Rs. 

(d)SecurityDeposit(includingearnestmoney)  ...   Rs 

(e)Percentage,if any,tobedeductedfrombill     ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduringsubmissionofbidand duringexecutionofAgreementfor online tender 
 
 
 
 
 
 
 
 
_ 
_ 



 
 

Shouldthis Tender be  accepted,I/wehereby agreeto  abide by andfulfillallof the termsand 
provisionsofthesaid conditionsof contractannexedheretoso farasapplicable, 
orindefaultthereoftoforfeitandpay totheGovernororhis/hersuccessionsinoffice, 
thesumsofmoneymentioned in thesaidconditions. 

 
  

*Give 
particulars 
and 
numbers 

 
Strikeout 
(a)or(b) as 
applicable. 

 
 

TSignature  
ofContractorbefor
e submission of 
tender 

 
XSignature of 

Witness to 
Contractor’s 
signature 

 
XX  
SignatureoftheEx
ecutive 
Engineer/AE 
onbehalfofthe 
Department. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferas earnestmoneydeposit[(a)thefullvalueofwhichisto be 
absolutely  forfeitedto the Governor or his/hersuccessors in office, without prejudiceto any 
other rightsor remediesof the said Governor or his successorsin office. Should I/we not 
depositthe full amount ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentas onaccountofsuchsecurityas 
aforesaid:(b)thefullvalueofwhichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclause I(B)ofthesaidconditions ofcontract]. 
 
Datedthe                      Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1    1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe 
TenderforanEstimatedAmount uptoRs.25(TwentyFive)Croreshallhavetodeposit 
EarnestMoney@2% (Two percent)oftheEstimatedAmountputtoTenderorRs10Lakh, 
whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft 
orBankersCheque. 

IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited through e- 
tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i)  Netbanking(anyofthebankslistedintheICICIBankPayment gateway)incaseof 
paymentthroughICICI BankPaymentGateway. 

ii) RTGS/NEFTincaseof offlinepaymentthroughbankaccountinanyBankwith 
his/hertender/quotation asperMemorandumNo.3975-F(Y)dated:-28.07.2016of 
SecretarytotheGovernmentof  WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2  SecurityDeposit- Whilemaking anypaymenttotheperson(s)whose 

tenderhasbeenaccepted  (hereinaftershallbecalledthecontractor)forworkdone 
underthecontract,theauthoritymakingpaymentshalldeductsuchsumwhichtogether 
withtheEarnestMoneyalreadydeposited andconverted intosecuritydeposit,shall 
amountto10%ofthevalueofworksexecutedatthematerialpointoftimeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 
 

EarnestMoneyconstitute10%of thetenderedvalueofworkactuallydone. 
 

Incaseof excess/andsupplementaryworkoverthetenderedamount,additionalsecurity 
@ of 10% of such additionalamount is to be depositedfor all such  excess/and 
supplementaryworksbeyondthetenderedamountbeforepaymentoffinalbill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment 
underthetermsof thecontractmaybe deductedfromthesecuritydeposit. 

 
However,eventhoughtheearnestmoneydepositedexceedstheprescribedpercentage, 
duetoreduction oftenderedamountduetoanyreasonwhatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconverted intosecurity andfurther 
deductionsfromprogressivebillsshallbemade,takingintoconsideration theenhanced 
componentofearnestmoneysoconvertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand 
boatsetc.,supplyoftools&plants,furnitureandcomputer peripherals.Separate 
agreementmayberequiredinthosecases,particularlyforconsultancyandRFPforEPC, 
whichshallbe madeinstandardformatstobe approvedbytheGovernment. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacinge
qualamountofBankGuarantee ofscheduled Bankvalidupto3months 
beyondthedefectliabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank Guarantee 
fromaScheduled Bank,validuptothedateofcompletionofwork,shallbe 
obtainedfromthesuccessful bidder,iftheacceptedbidvalueis80%orlessthanthe 
estimatedamountputtotender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from 
the date of LoA or the time period as approvedby the Tender inviting 
Authority,hisEarnestMoneywillbe forfeited. 

 
If the bidder fails to complete the works successfully, the Additional Performance 
SecurityalongwithSecurity DepositlyingwiththeGovernment shallbeforfeitedatany 
timeduringthependencyofcontractperiodasper relevantClausesofthe Contract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ 
alteredbythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder 
tocommence workisgiventothecontractor.Theworkshallthroughoutthestipulated 
periodofthecontractbeproceeded withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. 
Intheeventofthe contractorfailingtocomplywithanyoftheconditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusone month,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNotice InvitingTender overthetotaltimeallottedfor itsfullcompletion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore the  endof 
contractperiodor extendeddateof completion, he/sheshall,without prejudice 
toanyotherrightorremedyavailable underthelawon accountofsuch 
breach,payasagreedcompensationtotheimplementingDepartment. 
 

This will also apply to items or group of items for which  aseparate period of 
completionhasbeenspecified. 
 
Compensationfordelayofwork: 
@2%(Twopercent)ofthetenderedvalueofworkarrivedforeachmonthofdelaytobecompu
ted onperdaybasissubjectto the ceilinglimit of securitydepositalreadywithheldor 
due to be withheld during imposition of the said clause and minimum payable 
compensation equivalenttothe EarnestMoneydeposited(EMD). 



 
 
 
 
 
 
 
 

Action when whole 
ofsecurity deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
topay 
compensation,if
actionis not 
takenunder 
Clause 3 

Providedalways,thatthetotalamountofcompensationfordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalue ofwork orthetenderedvalueofthe item 
orgroupofitemsofthework,forwhichaseparateperiodofcompletionisoriginallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatchesupwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAccepting Authority,underpowersdelegatedbyGovernmentto be 
communicatedby the Engineer-in-Charge,the withheldamountshall be released. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)be delayedforthefollowingreasons:- 
Duetowar,internalemergencyandotherconditions suchasabnormallybadweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-
chargetoproceedwiththeworks. 

 
Clause 3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge 
withthepriorapproval ofTenderAccepting Authority,may,withoutprejudicetohis/her 
anyotherrights,remedy against theContractor inrespect ofanydelay,inferior 
workmanship,anyclaimsfordamagesand/oranyotherprovisionofthecontractor otherwise, 
andwhetherthedateofcompletion hasorhasnotbeenelapsed,bynoticein 
writing,absolutelydeterminethecontractinany ofthefollowingcases: 

 

(i)    IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformedinanineffici
entorotherwiseimproperorun-workman likemanner,shallomitto 
complywiththerequirementsofsuchnoticefor aperiodofsevendaysthereafter; 

 

(ii)   
IftheContractorhaswithoutreasonablecausesuspendedtheprogressofwork,orhasfailed
toproceedwiththeworkwith duediligencesothat,intheopinionofthe Engineer-in-
Chargehe/shewillbeunabletosecurecompletionoftheworkbythe scheduledate 
forcompletion,andcontinuestodosoafteranoticeofsevendaysin 
writingfromtheEngineer-in-charge; 

 

(iii)    IftheContractorfailstocompletetheworkwithinthestipulateddateorthe 
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s)ofcompletion anddoesnotcomplete themorreachthe 
definedMilestoneswithintheperiodspecified inthenoticegiveninwritingtothat 
effectbytheEngineer-in-charge; 

 

(iv)    IftheContractorpersistently neglects tocarryouthis/herobligations underthe 
contractand/orcommitsdefaultbynotcomplying 
withanyoftheterms&conditionsofthecontractanddoesnotremedyit,ortakeeffective 
stepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby theEngineer-
in-Charge; 

 

(v)     IftheContractorbeinganindividual,orafirm,oranypartner thereof,shallatany 
timebeadjudgedinsolventorhavea‘Receiving Order’orOrderforadministration 
ofhis/herEstatemadeagainst him/her,ortakeanyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor 
reconstruction) underanyInsolvencyActforthetimebeinginforce,ormakeany 
conveyanceorassignmentofhis/hereffectsorcompositionorarrangementforthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplicationbemadeunder 
InsolvencyActforthetimebeinginforceforthesequestrationofhis/her Estate, or if 
atrustdeedis executedbyhim/herfor benefitof his/hercreditors; 

 

(vi)     IftheContractor beingaCompanypassaresolution orthecourtdeliversanorder 
ofjudgementthattheCompanyshallbewoundup,orifareceiveroramanageronbehalfofacr
editorbeappointed,orifacircumstancearisewhichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issuea 
windingup order; 

 

(vii)     IftheContractor shallsufferanexecutionorderbeingleviedonhis/her goodsand allowsit 
to be continuedfor aperiodof21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 
 
 

Authority,transfers,sublets(engagementof labouron piecework  basisor of 
labourwithmaterialsnottobeincorporatedinthework,shallnotbedeemedtobe 
subletting)  or otherwiseparts with or attemptsto assign, transfer, sublet or 
otherwise partswiththeentireworkoranyportionthereofwithoutpriorwritten 
approvaloftheEngineer–in–charge; 

 
(ix)    ANDTHEREFORE,theContractorhasmadehimself/herselfliableforaction under 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment 
withthepriorapprovalofTenderAcceptingAuthority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest 
oftheGovernment:- 

 

(a)  
 Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwritingandc
oststoberecoveredforworkssinceexecutedsubjecttoaminimumof 
theamountofEarnestMoneydeposited bytheContractorunderthehandof Engineer-
in-charge,shall be the conclusive evidence. Upon such 
determination,theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworks andperformanceguarantee,ifanyunderthecontractshall 
beliabletobeforfeitedandshallbeabsolutely atthedisposal ofthe Government. 

 

(b)   AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalanceorpartthereof,asshallbeun-executedoutof 
his/herhands,andtogiveittoanother Contractor tocompletethebalance work. 
TheContractor,whosecontractisdeterminedorrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  Toemploy labourpaidby the implementing Department, and tosupply 
materials,tocarry outthe worksor anypart ofthe work, debarringthe contractorand 
debitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame ratesasifithad 
beencarriedoutby thecontractor under theterms of his/hercontract;thecertificate 
oftheExecutiveEngineer astothevalueof 
theworkdoneshallbefinalandconclusiveagainstthecontractor. 

 
 

Contractors 
remains liable to 
pay compensation 
if actionnottaken 
under Clause3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Powertotake 

possessionof or 
requireremoval 

oforsell 

Contractor’s 
plant 

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any 
advances onany account or with a view to executetheworkorthe performanceof the 
contract.In case, actionistakenunderanyofthe provisions aforesaid,thecontractor 
shallnotbeentitledtorecoverorbepaidanysumforanywork thereofactuallyperformed 
underthiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayableinrespect 
thereof,andhe/sheshallonlybe entitledtobe paidthevaluesocertified. 
 
 
Clause3A. 
Incase,theworkcannotbestartedduetoreasonsnotwithinthecontroloftheContractorwithin1/
4th(onefourth) ofthestipulatedtimeforcompletionofthework 
or45dayswhicheverisless,whichisacceptedasavalid&justifiedreasonbythe 
TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may close 
thecontractwiththeapprovalofTenderAccepting Authority. In suchan eventuality, 
theearnestmoneydeposited andthesecurityofthecontractor shallbe 
refunded,butnopaymentonaccountofinterests,lossofprofitordamagesetc.shallbe payableat 
all. 
 
 
Clause3B. Incaseacontinuing workcannotbecompleted duetoreasonsbeyond the controlof 
thecontractor,likeForceMajeureenumeratedlaterunderClause5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer -in-Charge 
withtheconsentofthecontractorandapprovaloftheTenderAcceptingAuthority. 
 
 
Clause4. Incasesinwhichanyofthepowers conferred upon the Engineer-in- 
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteasawaiverofany of the 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofany future 
case of default by the contractor,   for which by any clause or clauseshereof,he/sheis 
declaredliable to pay compensationamounting towholeof his/her security deposit, and the 
liability of the contractor for past and future compensationshallremainunaffected.Inthe  
eventofthe  Engineer-in-Chargeputting inforce either 
ofthepowersunderix(a)or(c)vestedwithhim/herunderthepreceding 
clause,he/shemayifhe/shesodesires,takepossessionof all or any  tools&plant, materials and 
stores, in  or upon  the work, or thesite thereof, or belonging to  the 
contractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in caseofthese  
not being applicable,  at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificate thereof,shallbefinalandbinding.Otherwise,the Engineer-in-
Chargemaydeliver notice  in  writing to the contractor or his/herclerk, foremanor 
otherauthorizedagent,requiringhim/hertoremovesuchtools  &plant, 
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractor failingtocomplywithanysuchrequisition, theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction 
orprivatesaleonaccountofthecontractor andathis/herrisk,inallrespects, andthe 
certificateofthe Engineer-in-Chargeas to the expense of any such removal, and the amount 
of the proceeds and expense  of any such sale shall be finalandconclusive 
againstthecontractor. 

 
 

Clause5. Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiod 
asmentioned inthesaidschedule,orfromthedateofhandingoverofthesitetothe contractor  
whichever  is later. If the contractor  commits default in commencing executionof the 
work as aforesaidwithin  thirty days, without  justifiablereasons included 
underForceMajeure orothersuchreasonsbeyondthecontrolofthe contractor,  in which 
case  to be reported within seven days by the contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work 
order, with the prior approval of the Tender Accepting Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 and 
subsequentlyclause3ofthetenderdocument. 

 
5.1  Assoon as possible after the contract is executed,  signed and agreed, the 

contractorshall submit  a ‘Time  and ProgressChart’for each broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared 
indirectrelationtothetimeslatedintheNoticeInvitingTender(NIT) 
document,forcompletionofitemsorgroupofitemsofthework.Itshallindicate 
theforecastofthedatesofcommencement andcompletionofvarioustradesof 
sectionsofthework.Thismay  beamended,asnecessary,byanagreement betweenthe 
Engineer-in-Chargeand  the contractorwithin  the limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution 
ofwork,thecontractor shallinallcases,inwhichthetimeallowedfor any work 
exceedsone month(save and exceptfor special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith 
thetypeandnatureofwork, andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestagesduringthe construction 
/progressofworktoensureaperiodicmonitoringofprogressand 
enablethecontractorandtheEngineer-in-Charge totakecorrectivemeasures 
fromtime totime. 

 
5.2 If thework(s) bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  
bad weather,  flood, cyclone natural calamity or serious loss or 
damagebyfireorcivilcommotion, strikeorlockoutaffectingprocurement of 
construction materialsoranyofthetradesemployedinthework,oranyother 
causewhichintheabsolutediscretionoftheEngineer-in-Chargeisbeyondthe 
contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 
 
 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorsto preventor  makegood the 
delay  and shall do all that may be reasonably  required to the 
satisfactionoftheEngineer-in-Chargetoproceedwith theworks. 

 
5.3  Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof 

time,tobeeligibleforconsideration, shallbemadebythecontractorinwriting within 
fourteen days of the happening  of the event causing delay in the prescribedform.  
Thecontractormay also,ifpracticable,indicatein sucha 
requesttheperiodforwhichextensionisdesired. 

 
5.4   IfanysuchcasetheEngineer-in-

Charge,withtheapprovalofTenderAcceptingAuthority,maygiveafairandreasonableex
tensionoftimeandreschedule the activitywise‘Milestones’ 
forcompletionofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one) monthofthe date 
ofreceiptofsuchrequest. 
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Billstobe 
submitted 
monthly 

Clause6. Oncompletion ofwork,thecontractorshallbefurnishedwithacertificate by 
theEngineer-in-Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  
work be consideredto  be completeduntil andunless the  contractor shall have 
removedfromthework  premisesonwhichtheworkisexecuted,allscaffolding, 
surplusmaterialsandrubbish,and cleaned off the dirt    from wood works,doors, 
windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, 
noruntiltheworkshall  have  been  measured  by  the  Engineer-in-charge   whose 
measurementsshall be bindingandconclusiveagainstthecontractor.Ifthecontractor 
shallfailtocomplywiththerequirementsof this clauseas to removalof  scaffolding, surplus  
materials   andrubbishandcleaningoffdirtonorbeforethedatefixedfor completion  of  the 
work,theEngineer-in-chargemayattheexpenseofthecontractor removesuchscaffolding, 
surplusmaterials andrubbish, anddisposeofthesameas 
he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith be bound to 
paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such 
scaffolding or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedby 
thesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworks lessthan30 
(Thirty)percentofTendered ValueoruptoRs25.00lakh,whicheverisless,tillafterthe 
wholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.For 
worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill payment, the 
contractorshallonsubmitting abillofatleastRs25.00lakhtherefor,beentitledto receive a 
payment proportionate to the part thereof, approved  and passedbythe Engineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill paymentonly 
andnotaspaymentsfor  workactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfulworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude,determineoraffectinanywaythe  powersofthe Engineer-in-
chargeundertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmitted bythecontractorwithinonemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8. Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, 
on or beforethe date fixed by the Engineer-in-charge, for all works 
executedduringtheprevious month, andtheEngineer-in-charge shalltakeorcauseto 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim 
asfarasadmissibleadjusted,if possible,before the expiry offourteen days from the 
presentationofthe bill. Ifthecontractordoesnotsubmitthebillwithinthetimefixedas 
aforesaid,theEngineer-in-chargemaydeputeaJuniorEngineertomeasureupthesaid 



 
 
 

workinpresenceofthecontractor, whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within10(Ten)daysofcompletion ofwork,thecontractor shallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch 
notice,theEngineer-in-chargeshallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby 
theContractor and/or(b)forwhichpaymentwillbemadeatreducedrates,shallbe issued.  Such 
reduced  rate is to be imposed with the approval of Superintending Engineerconcerned. 

 

 
Clause8A. Whenannualrepairandmaintenanceworkiscarriedout,thesplashesanddroppings 
fromwhitewashing,colourwashing,paintingetc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese itemsof 
workintheindividualrooms,quarters orpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the 
contractor fails to comply with the requirements  ofthis clause, the Engineer-in-
Chargeshall  have the right to get this work done  at the cost of the 
contractoreitherDepartmentally orthroughanyothercontractor.Beforetakingsuch 
action,theEngineer-in-Chargeshallgive tendays noticeinwritingtothecontractor. 

 
Clause8B. TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectrical& IT Worksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractorshallsubmit allbillsinprintedforms, asper format prescribed by 
Government of West Bengal, intheofficeoftheEngineer- in-
Charge,andthechargesinthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatrates thereinafterprovidedforsuch work. 

 
 

Payments   of 
contractor’s 
billstoBanks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by Government 

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade 
tohisbankthroughe-Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-
charge. 
While the onlinereceiptgivenbysuchBanks shall constitute a fulland sufficient 
discharge/acquittancefor the payment, the contractorshould wherever possible 
presenthis/herbillsdulyreceipted anddischargedthroughhis/her Banker/s. 
 

(2) In thecaseof bills, whichthe contractorpresentsfor paymentdirect, and which 
arenot endorsed in favour of the Bank, while efforts willbe made to securepayment 
tothefinancing Bank, payments madetothe  
contractorshouldbeacceptedasfullacquittancesofarastheGovernmentisconcerned. 
Asapartofthe arrangement, thefinancing Bank should give t h e Governmenta 
lettertothiseffect. 
 

Note1.           The procedurewill not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum 
duetoGovernment ofaccountofpenalties, over-payments etc.,on thisoranyother contractwith 
theGovernoroftheStateofWestBengal. 
 

Note2.            NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.  Ifthespecification orestimateoftheworkprovidesforuseofanyspecial descriptionof 
materialtobesuppliedby  the  Engineer-in-
Charge,(suchmaterials&storesandthepricestobecharged thereforashereinaftermentioned 
beingsofaras 
practicablefortheconvenienceofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractorshallbesuppliedwithsuchmaterials andstoresasisrequired 
fromtimetotimetobeusedbyhim/herforthepurposeofthecontractonly,andthe 
valueofthefullquantityofmaterialsandstores sosupplied attheratesspecified inthe 
saidscheduleorMemorandum maybesetoffordeductedfromanysumsthendue,or thereafter 
tobecome duetothecontractorunderthecontract,orotherwiseoragainstor from the security 
deposit,  or the proceeds  of sale thereof;  if the same is held in 
Governmentsecurities,thesameorasufficientportionthereofbeing inthis casesold for 
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thepurpose. Allmaterialssuppliedtothecontractorshallremaintheabsolute property 
ofGovernment,andshallnotonanyaccountberemovedfromthesiteofthework,and 
shallatalltimesbeopenforinspection bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-
charge’sstore,ifbyanoticeinwritingunderhis/herhand,he/she 
shallsorequire;butthecontractor shallnotbeentitled to 
returnanysuchmaterialunlesswithsuchconsent, andshallhavenoclaimfor 
compensationonaccount ofanysuchmaterial sosuppliedtohim/herasaforesaidbeing 
unusedbyhim,orforanywastageordamagetoany suchmaterial. 
 
Clause11.TheContractor shallexecutethewholeandeverypartofworkinthemost substantial 
andworkmanlikemanner,andboth,asregardstomaterialsandotherwise,in everyrespect,in 
strictaccordance with the specifications. The contractorshall also 
conformexactly,fullyandfaithfully tothe  designand drawings, andinstructionsin 
writingrelating totheworksignedbytheEngineer-in-Chargeandlodgedinhis/her office, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesiteof 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown expense tomake or causetobemade copies of the 
specifications, and of all such design,drawings and instructions as aforesaid. 

 
Clause  12. The Engineer-in-Chargeshall have powersto make any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,that may  appearto him/herto be necessaryor recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at all times be bound to carry out these works, in accordance to any 
instructions which may be given to him/her in writing, signed by the Engineer-in- charge, 
and such alterations, omissions, additionsorsubstitutions,shallnotinvalidatethe 
contractbutshallbedeemedtohaveformedapartoftheworkincluded intheoriginal tender and 
any altered, additional or substitutedwork which the  contractormaybe 
directedtodointhemannerspecifiedaboveasa partoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe 
mainwork,and atthesamerates,ifany,maybespecifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateofthe 
Engineer-in-chargeshallbe conclusiveas   to suchproportion.  And, ifthe altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorate isspecified inthe 
contract, thensuchclassofwork shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; andif 
thealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-charge bydeterminingtherateson 
analysisworkedoutfrom(a)the  basicratesofmaterialsandlabourprovidedinthe aforesaid 
schedule of  rates,or  (b) thecurrent market ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,paymentshall be made at 
the rates so determined  without  application  of the said stipulated percentage. 
Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbe final and binding. 
 
Clause13. Ifatanytimeafter thecommencementoftheworktheGovernorshallforany 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried 
out,theEngineer-in-chargeshallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit 
oradvantagewhichhemight havederived fromexecution oftheworkinfull,butwhich 
he/shedidnotderiveinconsequence ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason    ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14. IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-chargeof 
thework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterials 
orarticlesprovidedbytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the  
contractorshallon demandin writingfromthe Engineer-in-charge specifyingthe 
work,materialsorarticlescomplainedofnotwithstanding thatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct 
theworksospecified inwholeorinpart,asthecasemayrequire,orasthecasemaybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
anysuch failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained ofas the case may be 
at the risk and expense in all respects of the contractor. 
 
Clause15. Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbe open to inspectionand supervisionoftheEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at 
which reasonable noticeoftheintentionoftheEngineer-in-chargeorhis/her subordinatesto 
visit the work site shall have  been given to the contractor,either himself/herselfbe present 
to receive  orders and  instructions,orhave  a responsible 
agentdulyaccreditedinwritingpresentforthatpurpose.Orders giventothecontractor’s agent 
shall be considered to have the same force as if it   hadbeen giventothe 
contractorhimself/herself. 
 
Clause16. TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-
charge orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement, and shallnotcoverupor 
placebeyondthereachofmeasurement anyworkwithouttheconsent inwritingofthe Engineer-
in-chargeorhis/hersubordinate,in-chargeofthework;andifanywork shallbe coveredup or 
placedbeyondthe reachof measurementwithoutsuchnoticehaving been given or consent 
obtained,  the same shall be uncovered atthe contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhich thesamewas executed. 
 
Clause17.  If theContractororhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthestructure inwhichtheymaybeworking 
oranybuilding, road, roadcurbs,fence,canals,waterpipes,cables,drains, electric, IT 
peripheralsor 
telephonepostsorwires,trees,grassorgrasslandorcultivatedgroundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeing executed, or if any damage shall happen to the 
work from any cause whatever or any imperfections become apparent in it at any time, 
whether during its execution or within a period of six months after issuanceof a certificate of 
its completion by the Engineer-in-Charge, the contractor shall make the same good at 
his/herown expense, or in default, the Engineer-in-Charge may cause the same to be made 
good by other workers, and deduct the expenses (of which the certificate of the Engineer-in-
Charge shall be final and binding) from any sums, whether under the contract or otherwise, 
that may be then, or at any time thereafter become due to the contractor by the Government 
or from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof, and if the cost in the opinion of the Engineer-in-Charge whose opinion shall be final 
and conclusive against the contractor, making such damage or imperfections good shall 
exceed the amount of such security deposit and/or such sums, it shall be lawful for the 
Government to recover the excess costs from the contractor in accordance with the procedure 
prescribed by any law for the time being in force. 
 
Clause17A.    TheContractorshallalsosupplywithoutchargetherequisitenumberof 
personswiththemeans andmaterials necessaryforthepurposeofsetting outworks, and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 
 
 

providedbythe Engineer-in-Charge at theexpense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading / providing caution 
boards etc. and light required to protect the public from accident, and shall be bound to 
bear the expenses ofdefence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damage and costs which may be awarded in such suit, actions or proceedings 
to  any  such  persons  or  which  may  with  the  consent  of  the  Contractor be  paid  to 
compromise any claim by any such persons. 

 
Clause18A. Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.TheimplementingDepartment willrecoverfromtheContractortheamountof 
compensationsopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Departmentshallbeatlibertyto 
recoversuchamount oranypartthereofbydeductingitfromthesecuritydeposit orfrom 
anysumduebyimplementingDepartmenttotheContractor whetherunderthiscontract 
orotherwise.TheimplementingDepartmentshallnotbeboundtocontestanyclaimmade 
againstitundersub-section (1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartmentmightbecomeliableinconsequence ofcontesting 
suchclaims. 

 
Clause18B. Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the 
implementingDepartmentisobligedtopayamountofwagestoaworkmanemployedby 
theContractor inexecution oftheworks,ortoincuranyexpenditureinprovidingwelfare 
andhealthamenitiesrequiredtobeprovidedundertheabovesaidActandtherules 
framedbyGovernmentfromtimeto timefortheprotectionofhealthandsanitary arrangements 
forworkersemployedbyContractors,executingDepartmentwillrecover fromthe  
Contractor,theamountofwagessopaidor  theamountofexpenditureso 
incurred;andwithoutprejudicetotherightsoftheexecutingDepartment undersub- section(2)of 
Section20, and sub-section(4) of Section21, of the Contract  Labour 
(RegulationandAbolition)Act,1970,executingDepartment shallbeatlibertytorecover 
suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecutingDepartment shallnotbeboundtocontestanyclaimmade 
againstitundersub-section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthe  writtenrequestof theContactoranduponhis/hergivingto the 
implementingDepartmentfull securityfor all costsfor whichthe Departmentmight 
becomeliableincontestingsuchclaim. 

 
Clause19.  TheContractorshallobtainavalidlicenseunderthe ContractLabour 
(RegulationandAbolition)Act,1970,beforethecommencementofthework,andcontinue 
tohavevalid licenses untilthecompletionofthe work. Thecontractorshallalsoabideby 
theprovisionsoftheChildLabour(Prohibition andRegulation)Act,1986,FatalAccident 
Act,1855,PersonalInjuries(Compensation Insurance) Act, 1970. 

 

The Contractor shall also comply with the provisionsof the ‘Building and Other 
ConstructionWorkers(RegulationofEmployment&ConditionsofService)Act,1996’ and 
‘TheBuildingandOtherConstruction WorkersWelfare Cess Act, 1996’. Failure to fulfill these 
requirements shall attract penal provisions of the contract, arising out of the resultant 
non-implementation of such provisions. 
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Clause19A. Nolabour/sbelowtheageofeighteenyearsshallbeemployed inthework and  
thecontractorshall abideby  the  provisionsof the ChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B. TheContractor shallpaytolaboursemployed byhim/hereitherdirectlyor 
throughSub-Contractors,wagesnotless than fair  wagesas definedby the  Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, 
causetobepaidfairwagetolabourindirectlyengaged onthework,including anylabour 
engagedbyhissub-contractorsinconnectionwiththesaidwork,asifthelabourhad 
beenimmediatelyemployedbyhim/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’s partofthecontract,thecontractor shallcomply withorcausetobe complied 
with the contractor’s  Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregardtopaymentofwages,wageperiod, deductions  from wages, 
recovery of wages not paid and deductions made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodical returnsandallother 
matterslikewiseinnature oraspertheprovisionsoftheContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a)  TheEngineer-in-Chargeconcernedshallhavetherighttodeductfromthemoneydue 

tothecontractor anysumrequiredorestimated toberequired formaking goodthe 
losssufferedbyaworkerorworkersbyreasonofnon-fulfillmentoftheconditionsof 
thecontractforthebenefitoftheworkers,non-payment ofwagesorofdeductions 
madefromhis/her/theirwageswhicharenotjustifiedbytheirtermsofthecontract ornon-
observance of the regulations. 

 
b)  UndertheprovisionofWeeklyHolidaysAct,1986,thecontractorisboundtoallowto 

thelabours,directlyorindirectlyemployed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, 
theEngineer-in-chargeshallhavetherighttodeductthesumorsumsnotpaidon 
accountofwagesforweeklyholidays toanylabour andpaythesametothepersons entitled 
theretofrom anymoney duetothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep indemnifiedthe implementingDepartment 
againstpayments tobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudicetothisrighttoclaimindemnityfrom 
his/hersub-contractors. 
Thelawsaforesaid shallbedeemedtobeapartofthiscontractandanybreachthereof 
shallbedeemedtobeabreachofthiscontract. 

Whateveristheminimum wageforthetimebeing,orifthewagepayableishigherthan 
minimumwage,such wageshallbepaidbythecontractortotheworkersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor 
recoveranyamountfromtheminimum wagepayabletotheworkersasandbywayof 
commissionorotherwise. 

Thecontractorshall ensurethat no amountby wayof commissionorotherwiseis deductedor 
recoveredby theDafadarfromthewageofworkers. 

 
Clause19C. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performanceofthecontractor’s partofthiscontract, thecontractorshallathis/herown 
expenses,arrangeforthesafetyprovisionsasframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. In case 
thecontractorfails tomakearrangement,andfailtoprovidenecessaryfacilitiesas aforesaid, 
he/she shallbeliabletopayapenaltyofRs.2000/-foreachdefault,and in additiontheEngineer-
in-Charge shallbeatlibertytomakearrangementandprovide 
facilitiesasaforesaidandrecoverthecostsincurredintheirbehalf,fromthecontractor. 

 
Clause19D. FortheworksaboveRs.2.0crore,theContractorshallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the 
secondhalf of the precedingmonthand  the first half of the currentmonth respectively- 

 

Thenumberoflabourersemployedbyhim/heronthework,their workinghours,andthe 



 
 
 

wagespaidtothem; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamageandinjurycausedbythem,andthe 
numberoffemale workerswhohavebeenallowedmaternitybenefitsaccordingtoClause 
19Fofthecontractandtheamountpaidtothem; 

 

FailingwhichthecontractorshallbeliabletopaytotheDepartment,asumnotexceeding Rs. 
2000/- for each default or materially incorrect statement.  The decision  ofthe Engineer-in-
charge shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E. Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe 
performance ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection 
of health and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s)committing adefaultorbreachofanyofthe 
provisionsoftheContractor’sLabourRegulationsandRulesfortheprotectionofhealth and 
sanitaryarrangementfortheworkersasamendedfrom time totimeorfurnishingany 
informationor submittingor filingany statementunderthe  provisions of  theabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery 
default,breachorfurnishing,making,submitting, filingsuchmateriallyincorrect 
statementsand intheeventofthecontractorsdefaultingcontinuouslyinthisrespect,the 
penaltymaybeenhanced toRs.200/-perdayforeachdayofdefaultsubjecttoa maximum 
offivepercentofthetenderedvalue.ThedecisionoftheEngineer-in-charge 
shallbefinalandbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplyingtotheprovisions oftheContractor’s LabourRegulations and 
Rules,TheMinimumWagesAct,1948andContractLabour(Regulationand Abolition)Act 
1970,fortheprotectionofhealth andsanitary arrangementsforwork-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribedthereinbeprovidedtothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s)shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobservethesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-chargeshallhave the 
power to provide the amenities herein before mentioned at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/theirwork-peopleonthesiteinconnectionwiththeexecutionoftheworks, and  if the 
sameshall not havebeenerectedor constructed,accordingto approved standards,the 
Engineer-in-chargeshall have power  to give notice in writing to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled 
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandards withintheperiodspecified inthe 
notice,the Engineer-in-chargeshall have the powerto remodelor reconstructsuch 
hutmentsandsanitaryarrangementsaccordingtoapprovedstandardsatthecostofthe 
contractor(s). 

 
Clause19G. Thecontractorshallcomplywithalltheprovisions ofTheMinimum Wages 
Act,1948,ContractLabour(Regulation andAbolition) Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe 
broughtintoforcebytheappropriateauthorityfromtimetotime. 

 
Clause19H. TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon the work 
whomay bedetermined as insane orincompetentormisconducts 
himself/herself,andthecontractorshallforthwithcomplywithsuchrequirements. 

 
Clause 19I.    It shallbetheresponsibilityofthe contractor to see that the 



 
 
 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree 
fromencumbrancesinentirety,Ifsuchbuildings/structures throughcompletedis 
occupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoaccept 
thesaidbuilding/structureinthatposition.Anydelayinacceptanceonthisaccountwill 
betreatedasthedelayincompletionand forsuchdelayalevy upto5%oftenderedvalue 
ofworkmaybeimposedbytheEngineer-in-chargewhosedecisionshallbefinalbothwith 
regardtothejustificationandquantumand shallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.  NoworkshallbedoneonSundayswithouttheprior  sanctionofthe 
Engineer-in-charge. 
 
Clause21.   Thecontract shallnotbeassignedorsubletwithoutspecificordersfrom 
Governmentinrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis 
contract,or attemptso to do, orbecomeinsolventor commenceany in 
insolvencyproceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, 
shalleitherdirectlyorindirectlybegiven,promised,orofferedbythecontractor,oranyof 
hisservantsoragents toanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment,orifanysuchofficerorpersonshallbecomein any way 
directly or indirectly interestedin the contract,the DivisionalOfficer may thereuponby 
noticein writingrescindthe contract,andthe securitydepositof the contractor shall thereupon 
standforfeited and be absolutely  at the disposal of Governmentand the same 
consequencesshall ensure  as if the contract  had been 
rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaidfor anyworktherefor actuallyperformedunderthecontract. 
 
Clause22.All sums payableby way  ofcompensationunderany of theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without 
reference to  the actual lossor damage sustained and  whether ornotany 
damageshallhavebeensustained. 

 
Clause23. Wherethecontractorisapartnershipfirmoraconsortium, priorapproval in writing 
of the Engineer-in-Charge  shallbe obtained for any change made in the 
constitutionofthefirm/consortium. WherethecontractorisanindividualoraHindu Undivided 
Family(HUF)businessconcern,suchapprovalasaforesaidshalllikewisebeobtained,beforetheco
ntractorentersintoanypartnershipagreement/Memorandumof 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot 
obtained,thecontractisliabletoberescinded. 
 
Clause24.  Allworkstobeexecutedunderthecontractshallbeexecutedunder the 
directionofEngineer-in-Charge. Furtherinstructions/advices, iffeltnecessaryby 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedbytheEngine
er-in-Charge. 
 
Clause25.SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawingsandinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever,inanywayarisingoutofor 
relatingtothecontracts,designs,drawings, specifications,estimates, instructions,orders 
ortheseconditions orotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressofthe work,orafterthecompletion 
orabandonment thereofshallbedealtwithas mentionedhereinafter: 
 

Ifthecontractorconsidersanywork demandedofhim/hertobeoutsidetherequirements 
ofthecontract,ordisputesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-
Charge oranymatterinconnectionwithorarisingoutofthecontractor carryingout of the work 
tobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 
 
 

writteninstructionordecision.Thereupon,theDisputeRedressal Committeeshallgiveits 
writteninstruction ordecisionwithinaperiodofthreemonthsfromthedateofreceiptof 
theContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstituted 
withthefollowingofficialsasMembers: 

 

1 Shri Subhanjan Das, Secretary Chairman 

2 Smt. Aditi Dasgupta, Special Secretary Member 

3 Shri Abhirup Bose, General Manager, WBMSCL 
Member 

 

4 Shri Sudip Basu, Financial Advisor Member 

5 Chief Engineer/Additional Chief Engineer 
Member Secretary and 

Convenor 

 

Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe 
disputemayrelate. 

 
Clause26. Thecontractor shallfullyindemnify andkeepindemnified theimplementing 
Departmentagainstanyaction,claimorproceedingrelatingtoinfringementoruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which 
maybepayableinrespectofanyarticleorpartthereofincludedinthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainstimplementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereof 
bytheimplementingDepartmentandthecontractorshallbeatliberty, athis/ her ownexpense, 
tosettleanydisputeortoconductanylitigationthatmayarisetherefrom, 
providedthatthecontractorshallnotbeliabletoindemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe 
directresultofanorderpassedbythe Engineer-in-Charge this behalf. 

 

 
Lumpsum as in 
estimates 

 
 
 
 
 
 
 
 
 

Actionwhere 
nospecification 

 
 
 
 
 
 

Definitionof 
works 

Clause27.  Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectoftheitemsofworksi
nvolvedorthepartofthe workinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe 
opinionoftheEngineer-in-charge,capableofmeasurement,certificateinwritingof the Engineer-
in-chargeshallbefinalandconclusiveagainstthecontractorwith regardto anysum 
orsumspayabletohim undertheprovisionsofthisclause. 

 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecificationsas 
referredtounderClause11,suchworkshallbecarriedoutinaccordancewiththelatestBureauofIn
dianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau of Indian 
Standards, theworkshallbe carriedout as perreputed 
manufacturer’sspecificationsifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecifications asrequiredabove,theworkshallbecarriedoutin 
allrespectsinaccordancewiththeinstructionsandrequirements oftheEngineer-in- 
Chargewhichis approvedbytheTenderAcceptingAuthority. 
 
Clause29. The expression “works” or“work” where usedinthese conditionsshall, 
unlesstherebesomethingeitherinthesubjectorcontext repugnanttosuchconstruction, 
beconstructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor 
additional. 

 
Clause30.  TheContractor(s) shallathis/theirowncostprovidehis/theirlabourwith hutting on 
an approved site, and shall  makearrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealth andMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 
 
 

of pipe lines for water supply  tohis/their labour camp from the existing mains 
whereveravailable,andshallpayallfees,chargesandexpensesinconnection withthere and 
incidentalthereto. 

 

 
Clause31. Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothefollowingconditions:
- 

 

i)    Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii)   TheEngineer–in-Chargeshallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s)ifthearrangements madebythecontractor(s)for 
procurementofwaterare,intheopinionoftheEngineer-in-Charge,unsatisfactory. 

 
Clause32. Thecontractorundertakestomakearrangementforthesupervisionofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe total  
quantityof materialsas  per  approvedprogrammerequiredfor the workas  per 
approvedprogramme, beforetheworkisstartedandshallhypothecateittotheEngineer- in-
Charge.Ifanymaterial remainsunusedoncompletionoftheworkonaccount oflesser 
useofmaterialsinactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakestheresponsibility fortheirproperwatch,safecustody 
andprotection againstallrisks.Thematerialsshallnotberemovedfromsiteofwork 
withouttheconsentoftheEngineer-in-Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticedwithinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff& 
Employees 

Clause33. Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the 
work and  aslong thereafteras may be necessaryfor properfulfilling  of the 
obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand 
beforecommencementof  thework,intimatein  writingtotheEngineer-in-Charge,the 
name(s),qualifications,experience,age,address(es)andotherparticularsalong     with 
certificates, oftheprincipaltechnicalrepresentativetobeinchargeofthe workandother 
technicalrepresentative(s)whowillbesupervisingthework.TheEngineer-in-Chargeshall 
within3daysofreceiptofsuchcommunication intimateinwritinghis/herapprovalor 
otherwiseofsuchrepresentative(s)tothecontractor.Anysuchapprovalmayatanytime 
bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch 
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal 
technicalrepresentative shallbeappointedbythecontractorsoonafterreceiptofthe 
approvalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

If the contractor(or any partnerin case of firm/company)himself/herselfhas such 
qualifications, itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal 
technicalrepresentativebutthecontractorshalldesignateandappoint aresponsibleagent 
torepresenthim andtobepresentattheworkwheneverthecontractorisnotinaposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative 
undertheclause willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentativeand/orthe  contractorshallon receiving reasonable  
notice from the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-
Charge and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be 
deemed to have the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsible authorized 
agentshallbeactuallyavailableatsiteespeciallyduringimportant stagesofexecution of work, 
during recording of measurementof works and whenever so required  by the Engineer-in-
Chargeby a notice as aforesaid  and shall also note down instructions 
conveyedbytheEngineer-in-Chargeorhis/her designatedrepresentativeinthesiteorder 



 
 
 

bookandshallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof 
acceptanceofmeasurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is 
convinced that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattending orfulfillingtheprovisionofthisclause,arecovery (non-
refundable) shallbeeffectedfromthecontractorasspecifiedinScheduleandthe 
decisionoftheEngineer-in-Charge asrecordedinthesiteorderbookandmeasurement 
recordedchecked/testcheckedinMeasurement Booksshallbefinalandbindingonthe 
contractor. Furtherifthecontractorfailstoappointasuitable technicalrepresentative 
and/orothertechnicalrepresentative(s) andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapprovedsubstitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe 
delaysocausedtothework.Thecontractorshallsubmit acertificateofemploymentofthe 
technicalrepresentative(s)alongwitheveryrunningaccountbill /finalbillandshall 
produceevidenceif atanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsandsuch foremenandsupervisorystaff as 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilledlabourasis 
necessaryforproperandtimelyexecutionofthework. 

 

TheEngineer-in-Chargeshallbeatlibertytoobjecttoand requirethecontractortoremove 
fromtheworksanypersonwho,inhisopinion,misconductshimself,oris incompetentor 
negligentintheperformanceofhisduties orwhose employmentisotherwiseconsideredby 
theEngineer-in-Charge tobeundesirable.Suchpersonshallnotbeemployedagainat 
workssitewithoutthewrittenpermissionoftheEngineer-in-Chargeand the persons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/ TaxesPayablebyContractor" 

(i)     
 GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxorCessinresp
ectofthiscontractshallbepayablebytheContractorandEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)    ThecontractorshalldepositGovernment Royaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterials etc.from 
localauthorities,ifthosearedirectlyprocuredfromquarrysites. 

Incasematerialsareprocuredfromsecondarysources, certificatesofquarryowners 
totheeffect ofpaymentofroyaltiesandCess wouldhave tobefurnished.Inabsence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike 
becomespayablebythe  implementingDepartmentanddoesnot atany timebecome 
payablebythecontractortotheState Government/Localappropriateauthoritiesinrespect 
ofanymaterialusedbythecontractor intheworkstheninsuchacase,itshallbelawful 
totheDepartmentanditwillhavetherightandbeentitledtorecovertheamountpaidin 
thecircumstancesasaforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i)    All tenderedratesshall  beinclusiveof statutorytaxesandleviespayableunder 
respectivestatutes.However,ifanyfurthertaxor cess isimposedbyStatute,afterthe 
laststipulateddateforthereceiptoftenderincludingextensionsifany  andthe 
contractorthereuponnecessarilyandproperly   pays  such  taxes/levies/cess, the 
contractor shall be reimbursed the amount so paid.Providedsuchpayments,if any, 
isnot,intheopinionoftheEngineer-in-charge(whosedecisionshallbefinaland 
bindingonthecontractor)attributabletodelay inexecutionofworkwithinthecontrol 
ofthecontractor. 

(ii)    Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 
 
 

and further shall furnishsuch other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)    Thecontractor shall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition, togetherwithallnecessary information 
relatingthereto. 

 
Clause36. Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37.  Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenamesofpersonswhoare 
workingwithhim/herinanycapacityoraresubsequentlyemployedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfromtheapprovedlistofcontractors 
oftheDepartment.IfhoweverthecontractorisregisteredinanyotherDepartment,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  is meant wife, husband, own parents  and 
grandparents,ownchildrenandgrandchildren,ownbrothersandsisters,ownuncles, 
auntsandfirstcousinsandtheircorrespondingin-laws. 

 
Clause 38.   No engineer of Gazetted  Rank or other Gazetted  Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodofoneyearafterhis/herretirementfromGovernment 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontract isliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermissionofGovernment asaforesaid,before 
submissionofthetenderorengagementinthecontractor'sservice,asthecasemaybe. 

 
Clause39. Thework(whetherfullyconstructedornot)andallmaterials,machines,tools 
andplants,scaffolding,temporarybuildingsandotherthingsconnectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany 
materialsproperlybroughttothesiteforincorporation intheworkbeingdamagedor 
destroyedinconsequence ofhostilitiesorwarlikeoperation,thecontractorshallwhen 
ordered(inwriting)bytheEngineer-in-Chargetoremoveanydebrisfromthesite,collect 
andproperlystackorremoveinstoreallserviceablematerialssalvagedfromthedamaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such 
paymentsbeinginadditiontocompensationuptothevalue ofthework originallyexecuted before  
being damagedor destroyedand  not paid for. In case of works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby 
theEngineer-in-Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof rates tenderedfor 
inaccordancewiththe provisionof thecontract.The certificateoftheEngineer-in-Charge 
regardingthequalityandquantityofmaterialsand thepurposeforwhichtheywerecollected 
shallbefinalandbinding onallparties tothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- 
Charge(b)foranymaterialetc.notonthesite of theworkor  foranytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedfor thework. 

 

Intheeventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-
charge. 

 
Clause40. ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 
 
 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractor shallalsobeliable 
foranypecuniaryliabilityarisingonaccount ofanyviolationbyhim/her oftheprovisions 
ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants(Contractors  for brevity) involved in Government 
procurement foroffencesorviolationscommitted duringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment:- 
 

(1)     Submissionof eligibilityrequirementscontainingfalse informationor falsified 
documents. 

(2)    SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 
ofsuchinformation intheBidsinordertoinfluencetheoutcomeof eligibilityscreeningorany 
otherstageofthebiddingprocess. 

(3)     Unauthorizeduseofone’sname/digitalsignaturecertificatefor thepurposeof 
biddingprocess. 

(4)    Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/Joint Venture/Consortium/Corporationparticipating  inthe procurement 
processand/oraperson/Contractor/Agency/JointVenture /Consortium/ 
Corporation having an agreement/contractfor any procurement  with the 
department shallbereferredasBidder)undulyinfluencingtheoutcomeofthe 
biddinginhisfavour. 

(5)     Refusalorfailuretopostaself–declarationtotheeffectofanypreviousdebarment 
imposedbyanyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)     Allotheractsthattendtodefeatthepurposeofthecompetitivebiddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)    Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior 
writtenapprovaloftheprocuringentity. 

(8)     Wheneveradversereportsrelatedtoadverseperformance,misbehaviour,director 
indirectinvolvementin threatening,makingfalse complaintsetc. damagingthe 
reputation ofthedepartment oranyothertypecomplaintconsideredfitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeroronmoretha
noneoccasionfromindividualOfficer. 

(9)     Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)   Failureindeployment ofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)  Refusaltoacceptanawardafterissuanceof“LetterofAcceptance” orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)  FailureoftheContractor,duesolelytohisfaultornegligence,tomobilize andstart 
workor  performancewithinthespecifiedperiodasmentionedin the“Letterof 
Acceptance”,“Letter of Acceptancecum  Work Order”,“Work Order”,“Notice  to 
Proceed”,“AwardofContract”,etc. 

(13)  Failure by the Contractor to fully and faithfully comply with its contractual 
obligations 
withoutvalidcause,orfailurebytheContractortocomplywithanywrittenlawfulinstruction
oftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrativeDepartment,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s) pursuanttothe implementation of the Contract. 

(14)   FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing actsbythe 
Consultantshallbeconstruedaspoorperformance. 
(i)   Non deploymentofcompetenttechnicalpersonnel,competentEngineersand/or 

worksupervisors; 
(ii)   Non-deployment of  committed  equipment,  facilities,  support  staff  and 

manpower; 
(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or 

construction; 



 
 
 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeingsupervisedby 

theConsultant. 

(15)  Fortheprocurementofgoods,unsatisfactoryprogressinthedeliveryofthe goodsby 
themanufacturer,supplier,ordistributorarisingfromhisfaultornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby 
theContractor resultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:  1to16oftheaboveClause-41tobeconsideredasFirst 

degreeofoffence. 
(B)   Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)      ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeofoffence:DisqualifyingaBidder from participatingin 
anyprocurementprocessundertheAdministrativeDepartmentofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
AnyBidderorprocurementauthorityonhisownorbasedonanyother information 
madeavailabletohimmayinvitetheprocess ofsuspension/debarmentproceedings 
byfilingawrittenapplication withtheBidEvaluationCommitteeandsuchfiling 
ofwrittenapplicationhastobedonewithinfortyeighthoursfrom thedateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)  Uponverificationoftheexistenceofgroundsforsuspension/debarment,the 

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailorinwritingtohis 
postaladdress,advisinghimthat: 
i)  Acomplainthasbeenfiledagainst himandprimafaciematerialhasbeen 

found,whichmayleadtosuspension/debarment. 
ii) Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 

thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundfor such. 

iii)Thesaid bidder,withinthreedaysfrom thedate ofissue ofsuchnotification 
bytheBidEvaluationCommittee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbeentertained. 

Such notice  shouldcontainthe e-mailid and the postal addressof the 
ChairpersonoftheSuspensionCommittee. 

(b)  Afterreceivingtherecommendation forsuspensionfromBidEvaluation 
Committee,Suspension Committeeshallissueanoticetotheallegedbidder 
electronicallythroughhisregisterede-mailid,tosubmitallrelevantdocuments 
insupportofhisdefensewithin threeworking daysafterissuanceofthenotice 
oftheSuspensionCommittee.TheSuspension Committeewillconductthe hearing 
withinseven working daysfromthedateofreceiptofthedocuments fromthealleged 
bidder.Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension isfound,theSuspension 
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspensionorder.TheChairpersonofthe 



 
 
 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either 
electronicallythrough his registered  e-mailid or in writing to his postal address.  
TheChairpersonofSuspensionCommitteeshall also inform the 
decisiontoallconcerned. 
Ifsufficientreasonforsuspension 
isnotfound,theSuspensionCommitteewouldrejecttherecommendationofBidEvalu
ationCommitteeandwouldallow thebiddertotakepartinthetenderingprocess. 
If the bidderissuspended,theSuspensionCommitteewouldrecommend 
debarment of the bidder and  forward the  case with all  documents to  the 
Debarment Committee for further action. 

(c)   The DebarmentCommittee upon receipt oftherecommendation of the 
Suspension Committeeshallscrutinizethedocuments.TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessaryorder withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder from participatingin the 
bidding/procurementofallprojectsundertheAdministrativeDepartmentfora 
specifiedperiod.Theallegedbiddershallbeintimatedaccordingly either 
electronicallythrough  his registerede-mail id or in writing to his postal 
address.OtherwisetheDebarmentCommitteemayrejecttherecommendation 
oftheSuspension Committee.TheChairpersonofDebarment Committeeshall 
alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A)  UponterminationofcontractduetodefaultoftheBidder,theEngineer-in-Charge 
shallrecommendfor debarmentto the Bid EvaluationCommittee.The Bid Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimated accordinglyeitherelectronicallytohisregistered e-mailidor 
inwritingtohispostaladdress.TheChairpersonofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B)  TheDebarmentCommitteeuponreceiptoftherecommendationofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarmentCommitteewillhold a 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) 
workingdays from thelastdate ofhearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurementofallprojectsunderthe 
Administrative Department,GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may reject the 
recommendationof the Bid EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)      BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe 
allowedtoparticipateinanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment.Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)     IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof 
Acceptance”,“Letterof Acceptancecum Work Order”, “Work Order”, “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,theSuspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe 
dealtwithasperexistingnormsbysimplyexcludingtheerringBidder. 

(c)      If the Suspension/DebarmentOrder isissued after award ofaGovernment 
Project/Contract totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42. Executive EngineeroftheconcernedDivision willbetheEngineer-in-Charge 
inrespectoftheTendercontractand all correspondences concerningrates,claims,change 



 
 
 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecutionofworks,the 
samewillnotbevalidunlesscopiesaresent totheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistantEngineerandtheJuniorEngineeronbehalfof 
theEngineer-in-Charge(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-
in-Charge) regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the 
decisionofEngineer-in-Charge shallbefinalandbinding.TheEngineer-in-Chargewill 
howeverinvariablytake decisionsrelatingto tendercontractoras mentionedin  the 
relevantrulesandclausesofthecontractdocument withtheapprovaloftheTender 
AcceptingAuthority. 

 
Clause43.AcceptanceoftheTenderwillrestwith theTenderAcceptingAuthoritywithout 
assigning reasonthereoftothebidder.Theacceptingauthorityreservestherighttoreject 
anyorallofthetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44. Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,theTenderwillbecancelled. 

 
Clause45.  Intheeventofconflicting differentclauses, theclausesinthee-NITwill prevail. 

 
Clause 46.   Engineer-in-Chargeshall not entertain anyclaim whatsoever fromthe 
Contractorforpaymentofcompensationon accountofidlelabouronsuchgrounds including non-
possession ofencumbrancefreeland. 

 
Clause47.  Engineer-in-Charge shallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48. ImpositionofanyDuty/Tax/Octroi/Royaltyetc.whatsoeverofitsnature(after 
workorder/commencementandbeforefinalcompletionofthe work) istobeborneby the 
contractor/bidder.Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49. Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartmentorder. 
Alsoitisinstructedtoregisterhis/herestablishment 
undertheAct,withthecompetentregisteringAuthority,i.e.AssistantLabourCommissioner/Depu
tyLabourCommissioner oftheregion. 

 
Clause50. No Mobilization/Secured Advance will be allowed unlessspecified otherwise in 
the contract. 

 
Clause51. ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoodsandServicesTaxPayerIdentificationNumber(GSTIN) underGST Act2017, 
Cess,RoyaltyofSand,StoneChips, StoneMetalGravel,Boulders,Forestproductetc.,Toll 
Tax,IncomeTax,FerryCharges andotherLocalTaxes,ifany,aretobepaidbythe 
Contractor/Bidder.No extra payment willbemadeasareimbursement or as 
compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52. AllworkingTools&Plants,Scaffolding,ConstructionofVats&Platforms and 
arrangement ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53. TheContractor shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.for 
layingouttheworkand fortakingand checkingmeasurementsfor whichnoextra 
paymentwillbemade. 

 
Clause54. TheContractor/BiddershouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesiteofwork,availabilityofdrinkingwaterand 



 
 
 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupteddueto anumber 
ofunforeseenreasonse.g.suddenrisesinwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials.Engineer-inChargemayorderthe 
contractortosuspendworkthatmaybesubjectedtodamagebyclimateconditions. No 
claimwillbeentertained onthisaccount.Theremaybevariationinalignment,heightof 
embankment ordepthofcutting,locationofrevetment,structuresetc.duetochangeof 
topography,river conditionand local requirementsetc. betweenthe preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbe entitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55. AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto 
bemaintained atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-
Charge beforecommencementof work.Instructionsgivenbyinspecting 
officersnotbelowtherankofAssistant Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 

 
Clause56. Theworkwillhavetobecompleted withinthetimementionedinthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractorshouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenamesofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57. Nocompensation foridlelabour,establishmentchargeoronotherreasons 
suchasvariationofpriceindicesetc.willbeentertained. 

 
Clause58. Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork force 
deployedatworksiteaspersafety ruleinforce. Contractorwillremainresponsiblefor his 
labourinrespect ofhis liabilitiesunderthe Workmen’sCompensationActetc.Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor 
anyothersignboardforsafety purposeasper requirement by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractor athisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59. TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedinthecontract. 

 
Clause60. TheContractorwillhavetoaccepttheWorkProgramme aspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothatmostvulnerablereachand/or 
vulnerableitemsarecompletedbeforeimpendingmonsoonorriseinriverfloodwaterlevel 
orforothersuitablereasons. 

 
Clause61. Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin work 
orderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made on the 
basis of works actuallydonein different itemsand no claim willbe entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemor supplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ 
Government wouldberequired, depending on whosoeverbetheTender Accepting 
Authority,beforemakingsuchpayment. 

 
Clause  62.   In order tocopeup with the present system of e-billing, supply of 
departmental materialsisgenerallynotallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63. Anymaterialbroughttositebythecontractorissubjecttoapprovalofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 
24hoursofissueoftheordertothateffect.Theratesinthe schedule 
areinclusiveofcostandcarriageofallmaterials toworksite.Thematerialswill 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcerned in 



 
 
 

conformitywiththeprogressofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic Bags, 
HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet containingthename 
oftheManufacturers,TestReport etc.willalsobesubmittedoneach occasion. Engineer-in-
Chargemayconductindependent test on the samples drawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecisionof 
Engineer-in-Charge shallbefinalandbinding. 

 
Clause64.Forallitemsof contractjobs requiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby 
Government inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement.Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarilyfromotherStatesandsecondarily,fromthe 
distantdistricts oftheStateofWestBengal.”Incasewherethecontactor failstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentor labourimportedbyGovernmentat theratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned, whosedecisionastothe 
circumstancesinwhichemploymentofsuchlabour isofmutualadvantagetoGovernment 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65. Allqueriesanddisputesarisingoutoftheworkstendercontractistobe brought 
tothenoticeoftheChairmanofthe‘DepartmentDispute RedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66. Thecontractorshallhavetomakehisownarrangementsforwater,bothfor 
theworkandusebyhisworkers, etc.,forroadrollersandforalltoolsandplant,etc., 
requiredonthework. 

 
Clause67. Contractorwillberesponsibleforthepaymentsofallwater chargespayableto 
theCorporation Municipality/Panchayatoranyotherwaterworksauthorityincludinga 
GovernmentDepartmentconcerned. 

 
Clause68. Ifthecontractors shalldesireanextensionofthetimeforcompletion ofthe 
workunderclause5ofthecontract,noapplicationforsuchextensionwillbeentertainedifitisnotrece
ivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 

 
Clause69. TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70. Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedoftothebestadvantageofGovernment. 

 
Clause71. Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyofmaterialsfromtheEngineer-in-chargeand tosoadjustthe 
progressoftheworkthathislabourmaynotremainidlenormay therebeanyotherclaim 
duetoorarisingfrom delayin obtainingthematerials.Itshouldbeclearlyunderstoodthat no 
claimwhatsoevershallbe entertainedby  the  Departmenton accountof delay  in 
supplyingmaterials. 

 
Clause72. Nocompensationforanydamagedonebyrainortrafficduringtheexecution 
oftheworkwillbemade. 

 
Clause 73. Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric 
dangersignalswheneveravailableshallbeprovidedbythecontractors onthebarriersas 
wellasparaffinlights.FacilitiesfortheelectricconnectionwillbemadebythisDepartment 
buttheContractorwillbearalltheexpenses. 



 

Clause74.  TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand 
carriagetoplaceofworking. 

 
Clause75.   TheContractorsshouldgivecompletespecifications showingthemethodof 
executionandthequantityandqualityofmaterialstheyintend touseperhundredsquare 
metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit 
inadvancewiththeExecutiveEngineerthechargesforwaterwhich aretobecalculatedin 
accordancewiththescheduleofmiscellaneousratesintheCanalAct. 

 
Clause77. Itmustbeclearlyunderstood bytheContractorthatnoclaimonaccountof enhanced 
ratesonthosealreadyaccepted,duetofluctuations arisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78. Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Governmentshallmaketherequisitepayments aswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79. TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s) toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80. TheContractorundertakestohavethesiteclean,freefromrubbishtothe satisfaction 
oftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbythe Engineer-in-charge andnothingextrawillbepaid. 

 
Clause81. The Contractorshall not allow any rubbish or debris to remain on the premises 
during or after repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthis clause. 

 
Clause-82. Construction materials broughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeansGovernmentintheconcernedWorksDepartment. 
 

TheDepartmentmeans theSecretaryoftheconcernedDepartmentorhis/herauthorized 
representative. 

 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment 
forthetimebeingoftheDivisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

The Sub-divisionalOfficer means the Assistant Engineer of theconcerned Works 
DepartmentforthetimebeingoftheSub-divisionconcerned.JuniorEngineerequivalent 
toSectionOfficeroftheSectionconcerned. 

 

SuperintendingEngineer in theconcernedworks Departmentis 
thefinalAuthorityregardingSchedule ofRatesandalsotheacceptanceofNon-
scheduleditemratesarrived onthebasisofmarketrateanalysisforsupplementary 
items,andtheauthorityforapprovalofReduced 
RatesandPartRates.HeisalsotheTenderAccepting Authority for works ofvalueaboveRs.45.00 
lakh anduptoRs.2.00crore underexisting delegated power. 

 

Chief Engineer in theconcernedWorks Departmentis the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

2.00crore.Excess workoverindividualitemscomprising theoriginaltendermaybe 
exceededbeyond10%withtheapprovalofconcerned tenderacceptingauthorityand 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation 
from originalscopeofworkinthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
AuthoritynotbelowtherankofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith 
theapprovalofappropriateGovernmentirrespectiveofthevalueoftender. 

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa. 
 

Irrespective 
oftheacceptingauthority,Divisionalofficershallbetheauthoritysigningagreementforallt
endersofvaluemorethanRs.3.00lakhuptoany amountonbehalfofthe State. 

 
Schedule showing(approximately) materials tobesupplied bytheEngineer-in-Charge 
underclause10: 

 

Particulars 

Ratesatwhichthematerialswillbe 
chargedtothecontractor Place of delivery 

Unit Rs. P. 
    

 

Note1-Thepersonorfirmsubmitting thetendershouldseethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submission 
ofthetender. 

 
 
 
 
 

 
(Nameinfull) 

*Signatureof Contractor/Agency 
with officialseal containing 

Principal office address 

(Nameinfull) 
*SignatureofManagingDirectoron 

behalf ofWest Bengal Medical 
Services Corporation Limited with 
official sealcontainingdesignation& 

address 



 

 

*Tobeauthenticated on eachandeverypageofthecontractdocumentbyallparties. 
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