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NOTICE INVITING TENDER FOR 
 
 
 

 
 
 

Supply and delivery of electrical consumable materials for day to day electrical 
maintenance works at Raghunathpur Super Speciality Hospital, Raghunathpur 
in the district of Purulia. 
 
 
 

(NIT Reference No.: WBMSCL/NIT-409/2026; Dated – 01/06/2026) 
 



 
 
 

 

WESTBENGALMEDICALSERVICESCORPORATIONLIMITED 
(Wholly Owned by the GovernmentofWest Bengal) 

Registered Office:SwasthyaSathi,GN-29,Sector-V,SaltLake,Kolkata-700091 
Phone:033-4034-0300◊ Email:info@wbmsc.gov.in ◊ website:www.wbmsc.gov.in 

 
I.T.B. No. :WBMSCL/NIT-409/2026;         Dated – 01/06/2026 

 
Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Supply and 

delivery of electrical consumable materials for day to day electrical maintenance works at Raghunathpur Super 
Speciality Hospital, Raghunathpur in the district of Purulia.”from the bonafied, resourceful and reliable 

experienced Contractor in West Bengal. 

 

Sl. 
No. Name of the Work 

Estimated 
Amount 

(Rs.) 

Earnest 
Money 

(Rs.) 

Cost of Tender 
documents 

(Rs.) 
(Non- 

refundable) 

 
Period of 

Completion 

Name & address of 
theOffice 

1 

Supply and delivery of 
electrical consumable 
materials for day to day 
electrical maintenance 
works at Raghunathpur 
Super Speciality Hospital, 
Raghunathpur in the 
district of Purulia. 

5,93,287.00 11,866.00 NIL 30(thirtyDay) 

SwasthyaSathi, GN-
29, Sector-V, Salt 
Lake, Kolkata-
700091 

GENERAL CLAUSE OF NIT:  

TWO BID SYSTEM 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. 
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability 
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the 
Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by 
the help of his Digital Signature Certificate & upload the same with other documents along with necessary 
Earnest Money electronically as mentioned in Cl 14 of NIT. (Details of which has been narrated in 
“Instruction to Bidders”, i.e. Section A). Where an individual person holds a digital signature certificate in 
his own name duly issued to him by the company or the firm of which he happens to be director or 
partner, such individual person either belonging to and appropriate cadre officer of the company or an 
authorized partner of a firm, shall  invariably upload a copy of Registered power of attorney showing 
clear authorization in his favour, to upload such tender. The power of attorney shall have to be registered 
in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms I to V) in prescribed proforma with proper dated signature 

in the relevant spaces to be uploaded electronically. Documents in support of the information 
furnished in Forms I to V & must be attached/uploaded for evaluation and the file number & 
page number has to be indicated in the respective column of the Form. 

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of 
Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT.  The 
documents submitted by the bidders should be properly indexed.  

EligibilityCriterionforparticipationinthetender :- 
 

3.0  i)Credential :- 
(a) The prospectivebidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one similar 
nature of work/EI works under the authority of State/Central Govt., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a 



 
 

magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call 
of the Estimated amount put to tender for intended job. 

 
 
OR 
(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-

contractor) during the last 5(five) years prior to the date of issue of this NIT at least similar nature of 
work/EI worksunder the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude 
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2nd call, 15% in case of 
3rd call of the Estimated amount put to tender for intended job. 

OR 
(c)   The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at 

least one single running work of similar nature/EI works which has been completed to the extent of 
80% or more (75% in case of 2nd call, 70% in case of 3rd call) and value of which is not less than the 
value of 40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated amount put to tender of 
intended job under the authority of State/Central Gov., State/Central Gov. undertaking, 
Statutory/Autonomous Bodies under the statute of the Central/State Government. In the credential 
certificate it should be clearly stated that the work is in progress satisfactorily & also that no 
penal action has been initiated against the executing agency, i.e. the tenderer. 

 
N.B. -  a) Estimated amount, Date of completion of project or percentage of physical progress of 

works for running works, value of works done, Salient feature & nature of work executed 
is to be mentioned in the Credential Certificate. Payment certificate will not be treated as 
credential. Credential Certificate issued by competent authority of State/Central Gov., 
State/Central Gov. undertaking, Statutory/Autonomous Bodies constituted under the 
statue of the Central / State Government will be taken as credential. However, Credential 
Certificate issued to sub-contractor by Central or State Govt. undertaking/Govt. 
Enterprise shall not be accepted. 
b) Executed value (without contractual percentage) of completed/running work will be 
taken as credential. 
c) Work order of relevant work(s) supported with completion certificate to be submitted.  

 
ii)   TECHNICAL PERSONEL  

 
The prospective bidders shall have full time engaged/appointed in their Pay roll experienced 
technical personnel, the minimum being one Supervisory licence Holder(part no 1,2,&11), in-case 
of EI work(Authenticated documents in respect of qualification and engagement shall be furnished 
for Technical Evaluation).  
 

iii)  PAN Card, Valid Professional Tax Receipt Challan for the financial year 2025-26, Trade Licence, 
Valid GST Registration no. & certificate, Income Tax Acknowledgement Receipt for assessment year  

2025-26, is to be submitted with Technical Bid document.  
 
iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-

operative Societies are required to furnish valid bye law, Current Audit Report.          
  

v)     JointVenturewill not be allowed. 
 
vi)    Deleted. 
 

vii)  MOU will not be allowed. 
 
viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with 

certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed 
shall have to be either Notarised / registered from ADSR and the company shall furnish (a) 
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory 
Documents).    

 

ix) Deleted.  
 

x)  A prospective bidder shall be allowed to participate in the particular job either in the capacity 
of individual or as a partner of a firm. If found to have applied severally in a single job, all of 
his/their bids will considered as nonresponsive for that job, without assigning any reason 
thereof.  

 And 



 
 

 If individual entity is found to be present in more than one bidding firm for a specific Sl as a 
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the 
respective firms containing that particular entity shall be considered as non-responsive.  

 
 
xi) Earnest Money: -The bidder shall be required to deposit earnest money amounting to 
 

Sl. 
No. 

Name of the Work Name of the site Amount 

1 

Supply and delivery of electrical 
consumable materials for day to day 
electrical maintenance works at 
Raghunathpur Super Speciality Hospital, 
Raghunathpur in the district of Purulia. 

Raghunathpur Super 
Speciality Hospital 11,866.00 

 
TheprocessofdepositofearnestmoneythroughofflineinstrumentslikeBankDraft,PayOrderetc.
will bestoppedfore–
tenderprocurementofthisofficewef.01.09.2016.NecessaryEarnestMoneywill be 
deposited by the bidder electronically: online –  through his  net banking enabled 
bank account,  maintained at any bank or: offline –  through any bank  by generating 
NEFT/ RTGS challanfromthe e–tendering portal. IntendingBidder will 
gettheBeneficiarydetailsfrome– tender 
portalwiththehelpofDigitalSignatureCertificateandmaytransfertheEMDfromtheirrespective 
BankaspertheBeneficiaryName&AccountNo., 
Amount,BeneficiaryBankname(ICICIBank)&IFSC Codeande–
ProcRefNo.EarnestMoney@2.00%oftheestimatedamountputtotenderhaveto be 
submitted.Theearnestmoney ofthesuccessfulbidder(being 
convertedtosecuritydeposit)deposited, will remain under the custody of the department till 
satisfactory completion of thework   in  full including extended quantity if ordered for. 
Besidesthis,necessarypercentagesshallbededucted fromthe progressive bidsso asto make 
it10% (Tenpercent)of thevalue ofworkbilledfor. 

  
 

4. ConstructionalLabourWelfareCess@1%(onepercent)ofthecostofconstructionwillbededucted 
fromeverybilloftheselectedagency.GST,Royalty &allotherStatutoryLevy/Cesswillhavetobe 
bornebythecontractor.AstheratesintheScheduleofrateareinclusiveofGST&Cessas stated above. 

 

5. Deleted. 
 

6.  Bidswillremainvalidforaperiodnotlessthan 120days(OneHundred Twentydays)fromthe date of 
opening of the financial proposal.However, extension of bid validity may be suitably considered by the 
Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s) to 
the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be 
forfeited. 

7. All materials shall be of approved brand in accordance with relevant codeof practice and manufacture   
accordingly and shall be procured and supplied by the agency at their own cost. Authenticated evidence are 
to be submitted along with challan and test   certificate. If required by the Engineer in Charge, further testing 
from any Government approved Testing laboratoryshall have to be conducted by the agencyattheir 
owncost. 

 

8. Deleted. 
9. Deleted. 
 

PRICE ADJUSTMENT / PRICE PREFERENCE  

10.i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 
decrease). 

 ii) No price preference will be allowed for the work under this NIT.     

11.No MobilizationAdvance / SecuredAdvance will be allowed. 
12.Prospectiveapplicantsnote carefully theminimumqualificationcriteriaasmentionedin instructionto bidders 

beforetenderingthe bids. 
13.NoConditional Bid/Tender will be acceptedunder anycircumstances. 
14.Deleted. 

15. Before uploading tender document through e-filing each page of  the tender documents are to besignedby 



 
 

the  Bidder/ owner/ partner / authorized signatories having legal authority to do so, failingwhich 
theBidwillbe treated asinformal. 

 
16.  The  employer reserves the right to accept  or reject any / all offer without assigning any reason 

whatsoever and is not liable for any  cost that might have incurred bythe Bidder at the stage of Bidding. 
 

The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free 
reserveavailable to the firm shouldbe positive. 

 
 

17.IMPORTANTINFORMATION 
A.  CurrentScheduleofRatesforP.W.D.(Electrical)with effectfrom01.11.2017aswellasmarketrateswill be 

applicable inthisTender including1%cess. 
 

B. DATE &TIME SCHEDULE 
 

Sl. 
No. PARTICULAR DATE &TIME 

i) Date  of uploading of N.I.T and Tender Documents (online) 04/06/2026 
ii) Documents Sell /downloadstartdate (online) 04/06/2026 at 3.00 p.m 
iii) Bid SubmissionUpload Startdate (online) 04/06/2026 at 4.00 p.m 
iv) Bid SubmissionUpload End date (online) 11/06/2026 at 3.00 p.m 
v) Date & PlaceforOpeningofTechnicalbid(online) for the Bidders 12/06/2026 at 3.00 p.m 

vi) Date &place for openingof financial proposal To be notified later 
 

C: LOCATIONOFCRITICALEVENTS 
 

BidOpening:“WestBengalMedicalServicesCorporationLimited,SwasthyaSathiBuilding, GN-
29,Sector–V, Saltlake,Kolkata-700091” 
InterestedbiddermaybepresentedatWestBengalMedicalServicesCorporationLimited,SwasthyaSathiB
uilding,GN-29,Sector–V,Saltlake,Kolkata- 
700091during openingofbid. Managing  Director, West Bengal Medical Services Corporation 
Limited may call open  bid /sealed bid after opening ofthesaidbidtoobtainthesuitablerate 
further,ifitisrequired.Noobjectioninthisrespectwillbeentertainedifraisedbyanybidder presentor 
absentduringopeningof tender. 

 

17. Incaseofanyunscheduledholidayontheaforesaiddates[Sl.(v)],thenextworkingdaywillbe treated as 
schedule / prescribed date for thesame purpose. 

 

18.  Thesuccessful Bidder shallhavetoexecuteFormalAgreementwithManagingDirector,WestBengal 
MedicalServices CorporationLimitedwithin7(Seven)daysfromtheissuanceofProvisionalWorkorder. 

 
19.  Bank guarantee shallbe accepted for the purpose of thesecurity. 

 

20.  Deleted. 
 

21.  The intending bidder(s) required to quote the rate (percentage above/below/at par) over the 
totalestimatedcostputtotenderonlineconsideringthatnoescalationand /orpriceadjustmentwillbe allowed 
bythe departmentunder anycircumstances. 

 

22. TheBidderhastovisitandexaminethe  siteofworksanditssurroundingsandobtainedallinformation thatmay 
benecessaryforpreparing Bid andenteringintoan agreementforthework/worksasmentioned inthe NIT. 
Thecostsfor visitingthe workingsite shall beat the bidders ownexpense. 

 

23.  TheWorkingCapitalshallnotbelessthan15%(fifteen)percentoftheamountputtotenderoutofwhich 
minimum10%(ten) percent  shall  be of the  applicant’sown resource.  [NonStatutoryDocuments  (Financial 
Statement)] 

24.  ProspectiveBiddershallhavetoexecutethework insuchmannersothatappropriateservicelevelofthe 
Buildingunderimprovementistobemaintainedduringprogressofthework andduringDefectLiability 
Periodof1(one)Yearfortheworksfromthedateofsuccessfulcompletionofthework uptotheentire satisfaction 
oftheEngineerinCharge.Ifany defect/damageisdetectedduring thisperiodasmentioned 
abovethecontractorshall make the same goodat hisownexpense  to  thesatisfaction of theEngineer 
inChargeorindefaulttheEngineerinChargemay causethesametobemadegoodbyother agencyand deduct the  
cost (of which the  certificate of the Engineer in  Charge shall be final) from hissecurity depositorany 
sumsthatmaybethen,oratanytimethereafterbecomeduetothe contractor.Security Deposit shall  become  



 
 

payable  only  after  expiry   of  the  Defect  Liability  Period   after  making necessarydeductionif applicable. 
 

25.   IfmorethanoneBidderquotedsamerateandwhicharefoundlowestatthetimeofopening,suchsimilar multiple 
rates willnot be entertained /accepted. Lowest offer will beascertained by sealed bid amongst thelowest 
bidder. 

 

26.   Atanystageduringscrutiny,ifitisfoundthatthecredentialoranyotherpaperswhichtheBidder 
uploadedduringBidding process,found incorrect/manufactured/fabricated,thatbidwillbeconsidered asnon-
responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per 
stipulationof ITRules inforce. 

27.    Listof“TechnicallyQualifiedBidders”willbepublishedinthewebportalonly.FinancialBidwillbe opened 
withinashortperiodaftersuchpublication.Therefore,Biddersarerequestedtoviewthetender 
statusonaregularbasis.Incaseof therebeanyobjectionregardingPre-qualification/listof“Technically 
QualifiedBidders”, that objection  should be lodged to the Managing Director,  WBMSCL within 48 
hoursfromthe date of publication of list of qualified Agency and beyond that time schedule no objection will  
be entertainedbythe Tender EvaluationCommittee 

 

28.  Before issuanceofLetter ofAcceptance/ ProvisionalWorkorder,thetenderacceptingauthoritymay 
verifythecredential&otherdocumentsofthelowestbiddersouploaded onlineiffoundnecessary.Ifitis found  
such document  incorrect/  manufactured/fabricated, Letterof Acceptance /ProvisionalWork 
orderwillnotbe issued in favourofthebidder underany circumstancesandaction willbetaken accordingly. 

 
29.  In caseofAscertainingofAuthorityatanystageofapplicationorexecutionofwork,necessaryregistered 

Power ofAttorneyisto beproduced. 
 

30.  The EarnestMoneymaybe forfeitedif;- 
a)      If theBidder withdrawstheBid duringtheperiodof Bid validity. 
b)      In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated 

time period. 
c)      Duringscrutiny, ifitis come to the notice oftender invitingauthoritythat the  credential or any 

otherdocumentwhichwereuploaded& digitally signedby theBidderare incorrect / 
manufactured/fabricated. 

 
31. Ifanydiscrepancyarisesbetweentwosimilarclausesondifferentnotifications,theclauseas stated 

inlater notification willsupersede formerone infollowingsequence;- 
 
a)  Notice InvitingTender 
b) SpecialTermsand Conditions c)  
Financial Bid 
d) Schedule of Works 

 
All  works  covered  in  the  clause  appearing hereinaftershall  be  deemed  to  form  a  part  of  the 
appropriate itemoritemsofworksappearing intheworkschedulewhetherspecificallymentionedinany 
clauseornot andtheratesquoted shallinclude allsuchworksunless itisotherwise mentionedthatextra payment 
willbe madeforparticularworks. 

 
32.  Deleted. 

 
33.   Prospective bidders must  have  sufficient  credentials to participate in  the tender aspernotificationof 

Clause No 3. 
 

34.  ForanytypographicalmistakeincaseofUnit,Rate,Quantity,Amount,anytypeofnomenclatureinitems 
ofworks/itemitselfincluding descriptionetc.whatsoeverasstatedinBOQ,thatcan’tbeclaimedduring 
agreement or so. Inthatcasesanctioned estimate will bebindingcriteria. 

 
35. As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    

successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the 
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security 
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If 
the bidder fails to submit the Additional Performance Security within seven working days from the date of 
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like 
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the 



 
 

Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned 
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after 
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the 
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this Additional Performance Security. 

36.   If the Contractor fails to complete the works within 30(thirty) days from the date of issuing work order, 
the Corporation shall, without prejudice to other rights and remedies available to the Corporation under 
the Contract, deduct from the Contract Price, as Liquidated Damages, a sum equivalent to 0.5% per week 
of delay or part thereof until the date of successful completion of the Works to the satisfaction of 
Engineer-in-Charge, subject to a maximum of 10% of the total Contract Price. Once the maximum delay 
has been committed by the Contractor, the Corporation may proceed for termination of the Contract, in 
accordance with the STC without prejudice to the Corporation’s right to terminate the Contract even 
prior thereto for breach by the Contractor. 

 No Liquidated Damages shall be imposed on the Contractor by the Corporation, without giving a 
reasonable opportunity to the Contractor to explain the reason behind its delay. 

37.   Allbatteries as mentioned in the Annexure-I, Section B should be reached in Sealed/Packed condition. 

38. Allbatteries as mentioned in the Annexure-I, Section B to be supplied by the Agency/ vendor at his own risk 
and including of all applicable taxes, charges, transportation, labour charges etc. 

39.  WBMSCL may at any time by written instruction vary the quantity by 40% (forty percent) above or 20% 
(twenty percent) below the original Contract quantity of individual goods at the accepted terms & conditions. 
The price for the additional quantity of individual goods will be as per the contracted price of this bid. 

40.  The L-1 bidder has tosubmitEscalation Matrix (contains 3 nos.mobile noand 3 nos.e-mailID) toWBMSCLbefore 
issuingWork order.Ifthe L-1 bidder change the contactdetails mentioned in the Escalation Matrix during DLP 
period,sameshould be notified to theconcernedsite Engineers ofWBMSCL within 2(two)working days through 
e-mail. 

41.  Thebidderhastoattendbreakdowncall relatedtobatterieswithin72(seventytwo)hoursfromthetimeof 
complainlodge bythe site engineerofWBMSCL.Incaseofreplacementofdefective batteriesthe bidder have 
tosupplyand replacewithsimilar specification,makeandquantities ofbatterieswithin7(seven)workingdays 
fromthedateofissuingletterforreplacementofbatteriesbytheconcernedsiteengineerofWBMSCL.If bidder fails 
and found reluctant to attend the breakdown call  of the batteries in due time as already 
mentioned,apenaltyamountwillbeimposedfor suchincomplianceofthe breakdownissue@Rs.500/-per 
day,maximum to10%ofthe totalsecurity deposit oftherespectiveSSH.Incase ofreplacementofbatteries,if 
thebidderfoundreluctantto replacethe batteriesafter15(fifteen)daysfromthe replacementnotification, 
WBMSCLmayprocurethebatteriesbytheirownarrangement,andthecostforprocurementof batteries including 
taxes,delivery charges etc.willbededucted fromthesecuritydepositofthe vendor. 

TheeligibilityoftheBidderwillbeascertainedonthebasisofdocumentsubmitted/uploaded & digitally  
signed  in  support  of  the  minimum  criterion  as  mentioned  above.  If anydocument 
submitted/uploaded by the Bidder is either manufactured or false the eligibility of Bidder will 
beoutrightlyrejectedatanystage withoutprejudiceandactionwillbetakenasperstipulationofIT 
Rulesinforce. 

 

 
 
 
Sd/- 

Managing Director 
WestBengalMedicalServicesCorporationLimited 



 
 
 
 

PaymentSchedule 
 

 
Payment will bemadeaccordingto B.O.Q.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

INSTRUCTIONTO BIDDERS 
SECTION– A 

Generalguidancefore-Tendering 
Instructions/Guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeenannexed 

for assistingthecontractorsto participate ine-Tendering. 
 

1. RegistrationofContractorAnycontractorwillingtotakepartintheprocessofe-Tenderingwillhaveto be 
enrolled&registeredwiththeGovernment e-Procurement system,throughlogging onto 
https://etender.wb.nic.in.Thecontractoristoclick onthelinkfore-Tendering siteasgivenontheweb portal. 

2. Digital Signature certificate (DSC) Each  contractor  is  required  to  obtain  a  class-II  or  Class-III Digital 
Signature Certificate (DSC) for submission oftenders, from the approved service provider of the National 
Information’s Centre (NIC) on payment of requisiteamount details are  available  at the WebSite  stated 
inClause-2ofGuidelinetoBidderDSCisgivenasaUSBe-Token. 
3.       Thecontractorcansearch&downloadNIT&TenderDocumentselectronicallyfromcomputeroncehe 
logsontothe website mentioned in Clause 2 using the Digital Signature Certificate. This isthe only mode of 
collectionof Tender Documents. 

4. Participationinmorethanoneworka prospective bidder shall be allowed to participate in the job 
eitherinthecapacityofindividualorasapartnerofafirm.Iffoundtohaveappliedseverallyinasingle 
job, allhisapplicationswill berejected forthat job. 

5. SubmissionofTenders/General process of submission:   Tenders are to be submitted through 
onlinetothewebsitestatedinCl.2intwofoldersatatimeforeachwork,oneinTechnicalProposal& 
theotherinFinancial Proposalbeforetheprescribeddate&timeusingtheDigitalSignatureCertificate 
(DSC)Thedocumentsaretobe uploaded (virus scanned copy) dulyDigitallySigned.Thedocuments 
willgetencrypted(transformedinto non readableformats). A. Technical &Financialproposal: The proposal 
shouldcontainscannedcopies of the followingintwo covers(folders). 

 
A-1.Statutory CoverfileContaining. 

 
Technical Bid: 
i)       Earnestmoney(EMD)asprescribedintheNIT 
ii)      NIT 
iii)     Forms(Asmentioned inthe NIT,Section-B) 

 
Financial Bid: 
iv)     TheratewillbequotedintheBOQquotedrate will be encrypted inthe B.O.Q. under Financial Bid. 

 
A-2. Nonstatutory/TechnicalDocuments 

i.            CurrentIncomeTaxreturn(fortheassessmentyear2024-
25),PAN,GSTRegistrationCertificate&ProfessionalTaxreceipt challan for the financial year 2024-25 

ii.          Valid enlistmentrenewalcertificate iii.         
Registered Deedofpartnership Firm 
iv.         Trade Licensefromtherespective Municipality/Panchayetetc.   
v.          CertificateofRegistration’fromtherespectiveAssistantRegistrarofCo–operativeSocieties 

(for Regd. Unemployed Engineer’sCo– Operative SocietyLtd.) 
vi.         RequisiteCredentialCertificateasmentioninClause[2(i)]ofthisN.I.T. 
 
Note: Failureof submissionofanyof theabove mentioneddocumentswill render thetender 

liable to be rejected for both statutory&nonstatutorycover. 



 
 
 

THEABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTSSHOULDBE 
ARRANGEDINTHEFOLLOWINGMANNER 

 
Clickthecheck boxesbesidethenecessarydocumentsintheMyDocumentlistandthenclick thetab “Submit 
NonStatutoryDocuments’tosendtheselecteddocumentstoNon-Statutoryfolder.NextClickthetab“Click to Encrypt 
and upload”andthenclick the “Technical”Folder to uploadtheTechnical Documents. 

 

Sl. 
No. 

Category 
Name 

SubCategory 
Description Details 

A. Certificates Certificates 
Current  Income Tax return (for the assessment 2025-
26), PAN, GST Registration Certificate & Professional Tax 
receipt challan for the financial year 2025-26 

B. CompanyDetails CompanyDetails– I 
Certificate of Registration’ fromthe respective 
AssistantRegistrar of Co –operative Societies(for Regd. 
Unemployed Engineer’s Co –Operative Society Limited) 

C. Credential (in 
applicablecases) Credential 

Documentsof Credential (inthe formof work 
completion certificatesandpayment certificates) as
mentioned inClause No.[2(i)] 

 

B.Technicalproposal 
i.OpeningofTechnicalproposal:-TechnicalproposalswillbeopenedbytheManagingDirector,West 

BengalMedicalServicesCorporationLimitedandhisauthorizedrepresentativeelectronicallyfromthewebsit
e statedusingtheirDigitalSignatureCertificate. 

 
ii. Intendingbiddersmayremainpresentif theysodesire. 

 
C.Financialproposal 

i) Thefinancialproposalshouldcontainthefollowingdocumentsinonecover(folder)i.e.Billofquantities(BOQ). The 
contractor istoquotetherate(Offering Above/ Below/Atper)online 
throughComputerinthespacemarkedforquotingrateintheBOQandalsodigitallysigned and upload the 
Scheduleof worksgivenintheformat of Annexure) 

ii)Onlydownloadedcopies of the above documentsare tobe uploaded virusscanned &DigitallySignedbythe 
contractor. 

 
PENALTY FOR SUPPRESSION/DISTORTIONOFFACTSOR SUBMISSIONOF INCORRECT INFORMATION: 

Ifanytenderer failstoproducetheoriginal hard copiesofthedocuments(speciallyCompletionCertificates 
andauditedbalancesheets),oranyotherdocumentsondemandofthe TenderOpeningAuthoritywithin a 
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopiesorif 
thereisanysuppression offacts,theTendererwillbesuspendedfromparticipatinginthetendersone- Tender 
platformfor3(three)years.In addition,hisuser IDwillbedeactivatedand Earnest Money Deposit will 
standforfeited.Besides,WESTBENGALMEDICAL SERVICESCORPORATIONLIMITEDmay take appropriate legal 
actionagainst such tenderer. 

AWARD OF CONTRACT 

TheTenderInvitingAuthorityreservestherighttoacceptorrejectanyTenderandtocanceltheTenderingprocessand
reject all TendersatanytimeandpriortotheAwardofContractwithouttherbyincurringany 
liabilitytotheaffectedTendererorTenderersoranyobligationtoinformtheaffectedBidderorBiddersofthe ground 
forEmployer’saction. 

TheBidderwhoseBidhasbeen acceptedwillbenotifiedbytheTenderInviting&AcceptingAuthority through 
acceptance letter/email.. 
The notificationof awardwill initiate the executionof agreement. 
 

TheAgreement inprescribedcomposite TenderFormwill incorporateallagreementsbetweenthe Tender 
AcceptingAuthorityandthesuccessfulBidder.Allthetenderdocumentsincluding NITB.O.Q,STC&TF.will be the 
part of the Contract Documents. 



 
 

 

 

Annexure-A 

Name of Work:  Supply and delivery of electrical consumable materials for day to day 
electrical maintenance works at Raghunathpur Super Speciality Hospital, Raghunathpur 
in the district of Purulia. 
NIT Reference No.: WBMSCL/NIT-409/2026; Dated – 01/06/2026 

Sl. 
No. 

Description of work Qty. Unit Rate 
(+ GST) 

 
Amount 
(+ GST) 

1 

Supply and delivery of mounting rail for TLED lamps functional 
and decorative general purpose basic battens for LED tubes, for 
surface mounting on the wall or ceiling the channel has a single 
piece construction made of powder coated white CRCA sheet steel, 
eleminating spot welds & hence rust free. The aesthetically 
designed lamp - holder brackets are side-in-type for ease of 
installation / maintenance. (Make - Philips, Model - TMC 502 2XT-
LED 22W) or equivalent of wipro / bajaj / crompton as approved 
by E.I.C 

50 Each 631.418 31570.90 

2 

Supply and delivery of mounting rail for TLED lamps functional 
and decorative general purpose basic battens for LED tubes, for 
surface mounting on the wall or ceiling the channel has a single 
piece construction made of powder coated white CRCA sheet steel, 
eleminating spot welds & hence rust free. The aesthetically 
designed lamp - holder brackets are side-in-type for ease of 
installation / maintenance. (Make - Philips, Model - TMC 502 2XT-
LED 22W) or equivalent of wipro / bajaj / crompton as approved 
by E.I.C 

100 Each 473.534 47353.40 

3 

Supply and delivery of LED T-8 tube, 18W, minimum 2100lm, 
Colour temp- 6500K, with in built driver (Make- Philips (Mas LED 
Tube 1200mm 18W 865 T8 1-2100lm) or equivalent of wipro / 
bajaj / crompton as approved by E.I.C 

200 Each 631.418 126283.60 

4 

Supply and delivery of 18 watt a slim LED downlighter for recess 
mounting with a durable polycarbonate body, superior light 
output, and an integral driver, it ensures sleek, efficient 
illumination for modern interiors. (Make :- Crompton - Model - 
CDR-222-18-57-SL-NWH) or equivalent of philips / wipro / bajaj 
as approved by E.I.C 

50 Each 852.432 42621.60 

5 

Supply and delivery of 6 watt a slim-design LED recess mounted 
downlighter with a durable polycarbonate housing. Featuring a 
superior light output and an integral driver, it ensures efficient 
performance, making it an ideal choice for modern interiors 
requiring sleek and reliable illumination. (Make :- Crompton - Cat 
no - CDR-224-06-57-SL-NWH) or equivalent of philips/ wipro / 
bajaj as approved by E.I.C 

32 Each 394.592 12626.94 

6 

Supply and delivery of LED bulk head light (Vista Glow) robust & 
reliable with IP65 & IK08 impact resistance suitable for surface 
and wall mounting application. (Make: Philips - Cat no - WT140W 
LED75 CW PSU S1 PC) or equivalent of wipro / bajaj / crompton as 
approved by E.I.C 

10 Each 788.476 7884.76 



 
 

Annexure-A 

Name of Work:  Supply and delivery of electrical consumable materials for day to day 
electrical maintenance works at Raghunathpur Super Speciality Hospital, Raghunathpur 
in the district of Purulia. 
NIT Reference No.: WBMSCL/NIT-409/2026; Dated – 01/06/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 

 
Amount 
(+ GST) 

7 

Supply and delivery of Smart Bright Essential is a street lighting 
luminiare delivering >100 lumen/watt with PDC housing and 
street light optics to ensure uniform distribution.(Make: Philips - 
Cat no - BRP031 LED45 CW SLR GR PSU SPD) or equivalent of 
wipro / bajaj / crompton as approved by E.I.C 

28 Each 4182.982 117123.50 

8 

Supply and delivery of Duraled pro well glass is a PDC aluminium 
housing with PC disffuser with robust contruction and high 
specifications for sustained  lighting performance in harsh 
conditions. Product is designed for Ingress protection of IP65 and 
Impact resistance of IK08 with Eye Bolt and cradle mounting 
assembly options.(Make: Philips - Cat no - BY202P LED43S CW 
PSU PC) or equivalent of wipro / bajaj / crompton as approved by 
E.I.C 

4 Each 2841.322 11365.29 

9 

Supply and delivery of IP66 floodlight luminaire with pressure die-
cast aluminium housing with high impact resistance (IK07) glass 
cover and high power single die ceramic base LEDs and unique 
optics ensuring uniform distribution .(Make: Philips - Cat no - 
BVP120 LED047 CW FLNB FG A1 PSU GR) or equivalent of wipro / 
bajaj / crompton as approved by E.I.C 

2 Each 7103.246 14206.49 

10 Supply and Delivery  of different size of V-Belt (Make:-ECODRIVE).         

10.01 Size:A54 (Pitch length 1400 mm) 4 Nos. 312.9124 1251.65 

10.02 Size:A52 (Pitch length 1350 mm) 8 Nos. 309.7264 2477.81 

10.03 Size:A53 (Pitch length 1380 mm)  8 Nos. 311.8504 2494.80 

10.04 Size:-A51 (Pitch length 1330 mm)  8 Nos. 309.7264 2477.81 

10.05 Size:-A44 (Pitch length 1150 mm)  8 Nos. 245.44 1963.52 

10.06 Size:-A46 (Pitch length 1200 mm) 8 Nos. 256.768 2054.14 

10.07 Size:-A56 (Pitch length 1460 mm)  8 Nos. 317.184 2537.47 

10.08 Size:-A45 (Pitch length 1180 mm)  8 Nos. 282.0554 2256.44 

11 
Supply and Delivery of 20mm PVC rigid conduit (medium duty) 
(Make:- PRECISION), (PWD schedule no:- K-1, 46) 

120 Mtr 24.78 2973.60 

12 

Supply and delivery of pvc china saddle for 20mm pvc conduit 
(100 nos each pack) , (Make - any reputed) brand as approved bi 
E.I.C 

10 Pack 82.6 826.00 

13 
Supply and delivery of wooden gitti (100 nos each pack) , (Make - 
any reputed) brand as approved bi E.I.C 

10 Pack 94.4 944.00 



 
 

Annexure-A 

Name of Work:  Supply and delivery of electrical consumable materials for day to day 
electrical maintenance works at Raghunathpur Super Speciality Hospital, Raghunathpur 
in the district of Purulia. 
NIT Reference No.: WBMSCL/NIT-409/2026; Dated – 01/06/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 

 
Amount 
(+ GST) 

14 
Supply and Delivery of  PVC flexible , Size- 20mm (Make: any 
reputed) brand as approved bi E.I.C 

60 Mtr 5.9 354.00 

15 
Supplt and Delivery of  PVC ELBOW, Size- 20mm , (100 nos each 
pack) , (Make - any reputed) brand as approved bi E.I.C 

2 Pack 236 472.00 

16 
Supplt and Delivery of Two way Circular Box & cover (PWD 
schedule no:- K-2, 67) 

20 Each 18.585 371.70 

17 

Supply and Delivery of different size of pvc insulated and 
unsheathed 1.1 KV copper conductor F.R / F.R.L.S wire. (Make : 
Finolex / KEI / Polycab / Gloster / Havells as approved by E.I.C) 
(180 mtr each coil) 

        

17.01 
1.5 sqmm (colour-Green, 2 coil)(colour-Red,1 coil),(colour-Black,1 
coil), (PWD schedule no:- K-2,71) 

720 Mtr 16.94952 12203.65 

17.02 
2.5 sqmm (colour-Red,1 coil),(colour-Black,1 coil), (PWD schedule 
no:- K-2,72) 

360 Mtr 27.30756 9830.72 

18 
Supply and delivery of Plug Socket (piano type) 6A, 3 Pin (Make 
Anchor), (PWD schedule no:- K-2,82) 

30 Each 30.66525 919.96 

19 
Supply and delivery of Piano type Switch 6A  (Make Anchor), (PWD 
schedule no:- K-2,80), (PWD schedule no:- K-2,80) 

50 Each 25.08975 1254.49 

20 
Supply and delivery of Piano Switch 16A (Make Anchor), (PWD 
schedule no:- K-2,79) 

50 Each 75.579 3778.95 

21 
Supply and delivery of Plug Socket 16A, 3 pin (Make:- Anchor), 
(PWD schedule no:- K-2,83) 

50 Each 75.579 3778.95 

22 
Supply and delivery of Step Type Electronics Fan regulator (Make:- 
Anchor), (PWD schedule no:- K-2,84) 

20 Each 242.844 4856.88 

23 
Supply and Delivery of 2.25 MFD, +/- 5% 440 V AC , 50Hz, 
capacitor for celling fan (Make:- TIBCON / MPP), (as per direction 
of E.I.C) 

100 Each 24.78 2478.00 

24 
Supply and Delivery of Square shape 1.5 MFD, +/- 5% 440 V AC , 
50Hz, capacitor (terminal Lug type)  (Make:- TIBCON / MPP), (as 
per direction of E.I.C). 

10 Each 24.78 247.80 

25 

Supply and Delivery Plug Top , 6A,3pin Make: 
Anchor/Similar Legrand/ Similar Crabtree  (as approved by 
EIC) 

20 Each 56.876 1137.52 

26 
Supply and Delivery Plug Top , 6A, 2pin Make: 
Anchor/Similar Legrand/ Similar Crabtree  (as approved by 
EIC) 

20 Each 18.998 379.96 



 
 

Annexure-A 

Name of Work:  Supply and delivery of electrical consumable materials for day to day 
electrical maintenance works at Raghunathpur Super Speciality Hospital, Raghunathpur 
in the district of Purulia. 
NIT Reference No.: WBMSCL/NIT-409/2026; Dated – 01/06/2026 

Sl. 
No. 

Description of work Qty. Unit 
Rate 

(+ GST) 

 
Amount 
(+ GST) 

27 
Supply and Delivery Plug Top , 16A,3pin Make: 
Anchor/Similar Legrand/ Similar Crabtree  (as approved by 
EIC) 

20 Each 75.756 1515.12 

28 
Supply and delivery of Contactor  3pole, 22A - Integrated auxiliary 
contacts 1NO +1NC, coil voltage-230V AC  (Make: Legrand (Model : 
CTX3 22  ,  Cat. No - 4161 16) 

3 Each 1978.742 5936.23 

29 
Supply and delivery of  contactor  3pole, 32A - Integrated auxiliary 
contacts, coil voltage-230V AC, 2NO +2NC  (Make: Legrand (Model 
: CTX3 40  ,  Cat. No - 4161 26) 

3 Each 4140.738 12422.21 

30 
Supply and Delivery of Shunt trip coil, Model: DMX3-I 2500, 230V 
AC/DC, (for ACB of LT Panel), Cat.no. 028851, Make: Legrand 

2 Each 4910.216 9820.43 

31 
Supply and Delivery of Undervoltage Release, Model: DMX3-I 2500, 
230V AC/DC, (for ACB of LT Panel), Cat.no. 028858, Make: Legrand 

2 Each 6632.544 13265.09 

32 
Supply and Delivery of Closing coil, Model: DMX3-I 2500, 230V 
AC/DC, (for ACB of LT Panel), Cat.no. 028844, Make: Legrand 

2 Each 4910.216 9820.43 

33 
Supply and Delivery of different size pin type AL lugs (Make-
Dowels) . (Al reducer socket) 

        

33.01 
35.0 sqmm, AWP-4 20 Nos 30.68 613.60 

33.02 50.0 sqmm, AWP-26 40 Nos 34.22 1368.80 

34 
Supply and Delivery of Four pole MCB enclosure box (waterproof 
type ) (Make- SINTEX, GSJB6050, 600X500X250, left side hinged) 

8 Each 2608.98 20871.84 

35 

Supply and delivery of 100A, 415 V Four Pole MCCB of Breaking 
capacity 25kA/35kA with fixed thermal and fixed magnetic / 
adjustable thermal and fixed magnetic setting. (Make : L&T / 
Legrand / Siemens, (as per direction of E.I.C), (PWD schedule no:- 
D-8, 10) 

8 Each 5286.813 42294.50 

 Total Amount (Rs.) 5,93,286.57 

 Total Amount (Say, Rs.) 5,93,287.00 

 
 

 
 
 
 



 
 

 
 
SECTION– B 

 

FORM–I 
B.1.PRE-QUALIFICATION APPLICATION. 
To 
ManagingDirector, 
West Bengal MedicalServicesCorporation Limited 

 
Ref:-Tenderfor  

work 
 
 
 

N.I.T.No:WBMSCL/NIT-409/2026; Dated – 01/06/2026 ofWestBengalMedicalServicesCorporationLimited 
 
 

DearSir, 
Havingexamined the Statutory,Nonstatutory, Instructionto Bidders&NITdocumentsalongwith its 
Agenda &corrigendum, I/we herebysubmitallthenecessaryinformationand relevantdocuments for 
evaluation 

 
The applicationismade byme / usonbehalfof  

 
Inthe Capacity dulyauthorized to submitthe order. 

 
Thenecessaryevidenceadmissiblebylawinrespectofauthorityassignedtouson behalfof thegroupoffirmsfor 
Applicationandforcompletionof thecontractdocumentsisattachedherewith. Weareinterestedin 
biddingforthework(s)giveninEnclosuretothisletter. 
Weunderstandthat: 

(a) TenderInviting&AcceptingAuthority/Engineer-in-Chargecanamendthescope&valueof the 
contractbidunder thisproject. 

(b) Tender Inviting&AcceptingAuthority/Engineer-in-Chargereservetherighttorejectany 
applicationwithoutassigninganyreason. 

 
(c) Enclo:-e-Filling:- 
(d) 1. StatutoryDocuments. 
(e) 2. NonStatutoryDocuments. 

 
 
 

Date:-                                                                                                                             Signature ofapplicantincludingtitle 
andcapacityinwhich applicationismade. 
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SECTION– B 
 

FORM-II 
 

 
B.2. 

 
Workinprogress. 

 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount 

%ofwork 
Executed 

     

     

     

 
Work orderissuedbutworknotstarted. 

 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount. Status 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date:-----------------  
NameoftheFirmwithSeal. 



  
 

SECTION–B 
 

FORM- III 
 

 
B.3. STRUCTUREANDORGANISATION. 

 
 
 

B.3.1. Name of applicant::  
 

B.3.2. OfficeAddress::  
 
 
 
 

Telephone No.::  
 

FaxNo. ::  
 
E-mail ID :: ________________________________________________ 

 
B.3.3.Name&addressofBankers::  

 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attachanorganizationchartshowingthe structureofthecompanywithnamesof 
Keypersonneland technicalstaffwithBio-data. 

 
 
 
 

Note:ApplicationcoversProprietaryFirm, Partnership,LimitedCompanyorCorporation, 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                         Signatureofapplicant. 
includingtitle andcapacityinwhichapplication ismade. 



 
 

FORM–IV 
 

 
B.4. EXPERIENCEPROFILE. 

 
B.4.1.Nameofthe Firm:  

 
 
 
 
 

B.4.2.LIST OF PROJECTSCOMPLETEDTHATARESIMILARIN NATURETOTHEWORKS 
HAVINGMORETHAN 40%OF THEPROJECT COSTEXECUTEDDURINGTHELASTFIVEYEARS. 

 
Name, 
Location&
natureof 
work 

Dept. 
Concern 

Engineer- 
in- 
Charge 

Contract 
pricein 
IndianRs. 

%of 
Participation 
of company 

OriginalTimeSchedule ActualTimeSchedule Reasons for 
delayin 
completion 
(ifany) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note:a)Certificatefromthe Employersto be attached 
b)Non-disclosure of anyinformationinthe Schedule will resultindisqualificationof the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                Signatureof applicant 
includingtitleandcapacityinwhichapplicationis made. 

 
 
 
 
 
 
 
 
 



 

 
[Print out inAgency’s Letterhead&uploadthefilledproformawithdigitallysignedasstatedbelow] 

 

 
DECLARATIONBYTHE TENDERER 

 
 

I/We have inspected thesite of work and have made myself/ourselvesfullyacquaintedwith local conditions 
inandaroundthe siteofwork.I/Wehave carefullygonethroughtheNoticeInviting Tenderandothertender 
documentsmentionedtherein along withthedrawing attached.I/Wehavealso carefullygonethroughthe'Priced schedule 
of Probable ItemsandQuantities'. 

 
My/Our tender isofferedtakingdue considerationof all factorsregardingthe local site conditions stated in 

thisDetailedNoticeInviting Tendertocompletethe proposedworkreferredtoaboveinallrespects. 
 

I/Wepromisetoabidebyallthestipulationsofthecontractdocumentsandcarryoutandcompletethe worktothe 
satisfactionof thedepartment. 

 
 

year. 
I/WedeclarethatI/Weinthecapacityofindividual/asapartnerofafirmnotdebarredinthelastfinancial 

 
 

work. 
I/Wealsoagreetoprocuretools,plantsandothersasperrequirement,atmy/ourcostrequiredforthe 

 
 
 
 
 
 

Date: 
Signature of Tenderer 

 
 

Postaladdressof the Tenderer 
 

NameoftheFirmwithSeal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

SECTION-B 
FORM-V 

BID SECURITY (BANK GUARANTEE) FORM 

[Insert: No Bid Security is requested or The Bank shall fill in this Bank Guarantee Form in accordance with the 
instructions indicated.] 

__________________________ 

[Bank’s Name and Address of Issuing Branch or Office] 

Beneficiary: ___________________  [ Name and Address of WBMSCL] 

Date: _____________ 

BID GUARANTEE No.: _____________ 

We have been informed that[name of the Tenderer] (hereinafter called “the Tenderer”)has submitted to you its bid dated 
(hereinafter called “the Bid”) for the execution of [name of contract] under Invitation to Bid No. [NIT number] (“the NIT”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. At the 
request of the Tenderer, we[name of Bank] hereby irrevocably undertake to pay any sum or sums not exceeding in total 
an amount of[amount in figures] ([amount in words]) upon receipt by us of your first demand in writing accompanied by 
a written statement stating that the Tenderer is in breach of its obligation(s) under the bid conditions, because the 
Tenderer: 

(a) has withdrawn its Bid during the period of bid validity specified by the Tenderer in the Form of Bid; or 
(b) having been notified of the acceptance of its Bid by WBMSCL during the period of bid validity , (i) fails or refuses 

to execute the Contract Form; or (ii) fails or refuses to furnish the performance security. If required, in 
accordance with the Instruction to Tenderers.  
 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our receipt of copies of the 
contract signed by the Tenderer and the performance security issued to you upon the instruction of the Tenderer; 
or (b) if the Tenderer is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of your 
notification to the Tenderer of the name of the successful Tenderer; or (ii) twenty – eight days after the expiration 
of the Tenderer’s Bid. 
 
Consequently, any demand for payment under this guarantee must be received by us at the office on or before 
that date.  
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458. 
 

(c) While issuing Bank Guarantee, issuing applicant must mention receiver’s details as ICICI Bank IFSC 
ICIC0001056, Branch Salt Lake Sector 5, in BG text at which SFMS IFIN 760 message to be send by issuing bank, 
to establish the authenticity of given BG. 

               ________ 

               [Signature] 



 

 
 

PRINTED TENDER FORM 

 

 

 

 

 

 

 

 

 

WEST BENGAL MEDICAL SERVICES 

CORPORATION LIMITED



 

 

 

NameofWork 
Tendered 

AmountPut to 
Tender 

RateQuotedbythe 
Bidder(%aboveor 

lessor atpar) 

TenderedAmount 
(ContractPriceboth 
inwords&figures) 

    
 

PRINTED TENDER FORM 
 

eNIT no. WBMSCL/NIT-409/2026; Dated – 01/06/2026 
 

TENDERANDCONTRACTFORWORKS 
GENERALRULESANDDIRECTIONSFORGUIDANCEOF BIDDERS/CONTRACTORS 

 
 
 
 

TENDERFORWORKS 
 

I/WeonbehalfofWest Bengal Medical Services Corporation 
Limitedherebytenderfortheexecutionoftheworkspecifiedin 
theunderwritten“Memorandum”withinthetimespecifiedinsuch“Memorandum” at therates specified 
therein, and  in accordance, in  all   respects withintheRulescontainedinclauseshereinafter, 
inalloftheannexedGeneralConditionsofContract(GCC),Special   ConditionsofContract(SCC)and with such 
other materials as are providedfor,byandinallotherrespectsinaccordanceandwithsuchconditionssofar 
asapplicable. 

 
 

MEMORANDUM 
 
 

 
(a) Ifseveralsub-works 
are included, they 
should bedetailed ina 
separate list 

(a)Generaldescriptionof work………………………. 
 

(b)Estimatedcostputto Tender                      …   Rs 

(c)EarnestMoneyDeposit                                 …     Rs. 

(d)SecurityDeposit(includingearnestmoney)  ...    Rs 

(e)Percentage,ifany,tobedeductedfrombill    ...   Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f) Timeallowedfortheworkfromdateofwrittenorderto 

Commence…………………………………calendarmonths. 

 
Forofflinetenderduring submissionofbidandduringexecution ofAgreement foronline tender 
 
 

 

 
 
 
 
 

_ 
_ 



 

 

 

Shouldthis Tender beaccepted, I/weherebyagreetoabidebyandfulfillallofthe 
termsandprovisionsofthesaidconditionsofcontractannexedheretosofarasapplicable, 
orindefaultthereoftoforfeitandpaytotheGovernororhis/hersuccessionsinoffice, 
thesumsofmoneymentionedinthesaidconditions. 

 
 

*Give 
particular
s and 
numbers 

 
Strikeout 
(a)or(b) 
as 
applicable. 

 
 

TSignatureof 
Contractorbefore 
submission of 
tender 

 
XSignatureof 

Witnessto 
Contractor’s 
signature 

 
XX  
SignatureoftheEx
ecutive 
Engineer/AE 
onbehalfoftheD
epartment. 

AsumofRs………………………. *hasbeenfurnishedthroughonlinenet 
banking/RTGS/NEFTtransferasearnestmoneydeposit[(a)thefullvalueofwhichisto be absolutely forfeited 
to the Governor   or  his/hersuccessors  in  office,  without prejudiceto any other rightsor remedies  of the 
said Governor or his successorsin office. Should I/we not depositthe full amount 
ofsecurityspecifiedintheabove 
‘Memorandum’inaccordancewithclauseI(A)ofthesaidconditionsofcontract,thesaid 
sumofRs…………shallberetainedbytheGovernmentasonaccountofsuchsecurityas aforesaid:(b)thefullvalue 
of whichshallberetainedbyGovernment onaccountofthe 
securitydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract]. 
 
Datedthe                     Dayof                           20 
 

X                                 T 
(Witness) 
Address 
Occupation 
 
 
TheabovetenderisherebyacceptedbymeforandonbehalfoftheGovernoroftheState ofwestBengal 
 

XX 
 
 
Datedthe Dayof (Month) (Year) 
 
 

GENERALCONDITIONSOFCONTRACT 
 
Clause1   1.1EarnestMoney-Theperson/persons whointendtoparticipateinthe TenderforanEstimated 
Amount uptoRs.25(Twenty Five)Croreshallhavetodeposit EarnestMoney@2% 
(Twopercent)oftheEstimatedAmountput toTenderorRs10Lakh, whicheverislower. 
 

IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraft orBankersCheque. 
IncaseofOnlineTender(e-Tender)earnestmoneyistobedeposited   throughe- 

tenderportal(https://wbtenders.gov.in)byselectingfromeitherofthefollowingpayment modes: 
 

i) Netbanking 
(anyofthebankslistedintheICICIBankPaymentgateway)incaseofpaymentthroughICICIBankPayment
Gateway. 

ii)RTGS/NEFTincaseofofflinepaymentthroughbankaccountinanyBankwith his/hertender/quotation 
asperMemorandumNo.3975-F(Y)dated:-28.07.2016of SecretarytotheGovernmentof   
WestBengal,FinanceDepartment.TheL1bidder 
shallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issued 
bytheTenderAcceptingAuthority. FailuretomaketheFormalAgreement withinthe 
timeperiodasprescribedintheLetterofAcceptance (LOA)forthepurpose,maybe construed 
asanattempttodisturbthetenderingprocessandwillbedealtwith 
accordinglyinalegalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2 SecurityDeposit-  Whilemaking  anypaymenttotheperson(s)whose tenderhasbeenaccepted  

(hereinaftershallbecalledthecontractor)forworkdone under 
thecontract,theauthoritymakingpaymentshall deductsuchsumwhichtogether withtheEarnestMoney 
alreadydepositedandconvertedintosecurity deposit, shall amount to10% ofthe value ofworks 
executedatthematerialpointof timeandpaid 
duringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 



 

 

 

EarnestMoneyconstitute10%of the tenderedvalue ofwork actuallydone. 
 

Incase ofexcess/andsupplementarywork overthetenderedamount, additional security 
@of10%ofsuch additionalamountistobedepositedforallsuchexcess/ and 
supplementaryworksbeyondthe tenderedamountbefore paymentof final bill. 

 
Compensation ofallothersumsofmoneypayablebythecontractortotheGovernment underthe terms of the 
contractmaybe deductedfrom the security deposit. 

 
However, eventhough theearnest moneydeposited exceeds theprescribed percentage, duetoreduction 
oftenderedamount duetoanyreason whatsoever, suchadditional 
earnestmoneyshallbedeemedtohavebeenconvertedintosecurity andfurther deductions 
fromprogressivebillsshallbemade,takingintoconsideration theenhanced componentof earnestmoneyso 
convertedintosecurity. 

 

Securitydeductionwillnotnormallyberequiredforhiringofinspectionvehiclesand boatsetc.,supply 
oftools&plants, furniture andcomputerperipherals.Separate agreementmayberequired inthose 
cases,particularly forconsultancyand RFP forEPC, whichshallbe madein standardformatsto 
beapprovedbythe Government. 

 
Aftercompletionofthework,theContractormayoptforrefundoftheSecurityDepositbyreplacingequalamou
ntofBankGuaranteeofscheduledBankvalid upto3months beyondthe defect liabilityperiod. 

 
AdditionalPerformance Security@10%ofthetenderedamountintheformofBank 
GuaranteefromaScheduled Bank,validuptothedateofcompletionofwork,shallbe 
obtainedfromthesuccessfulbidder, iftheaccepted bidvalueis80%orlessthanthe estimatedamountput to 
tender. 

 
IfthebidderfailstosubmitAdditionalPerformanceSecuritywithin7(seven)working days from the date of 
LoAorthetime period  as approved  by the Tender  inviting Authority,his EarnestMoneywillbe forfeited. 

 
If the bidder fails to complete the works successfully,  the Additional Performance 
SecurityalongwithSecurityDeposit lyingwith theGovernment shall beforfeitedatany timeduringthe 
pendencyof contractperiod asper relevantClausesof theContract. 

 
NecessaryprovisionsregardingdeductionsofSecurityDepositfromtheprogressivebills 
oftheContractorasperrelevantclausesofthecontractwillinnowaybeaffected/ altered 
bythisAdditionalPerformanceSecurity. 

 
 
 

Compensation 
fordelay 

Clause2. Thetimeallowed forcarryingouttheworkasentered inthetendershallbe 
strictlyobservedbythecontractorandshallbereckonedfromthedateonwhichtheorder tocommence 
workisgiventothecontractor.Theworkshallthroughoutthestipulated periodofthecontractbeproceeded 
withallduediligence.Timebeingdeemedtobethe 
essenceofthecontractonthepartofthecontractor,thecontractorshallbeboundinall 
cases,toachievethe‘Milestones’asdefinedunderClause5andspecifiedintheNIT 
intovarious‘Identifiableandquantifiableconstructionrelatedstages’pertainingto thework. Inthe 
eventof thecontractorfailingto complywithanyof the conditions 
relatedtoachievingthe‘Milestones’withinthespecifiedtimeperiodprescribedfor 
such‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation. 
 

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressviz.Milestones 
definedintheNoticeInvitingTenderoverthetotaltimeallottedforitsfull completion 
andintermsofclause5orfailstocompletetheworkandclearthesiteonorbefore 
theendofcontractperiodorextendeddateofcompletion,he/sheshall,without prejudice 
toanyotherrightorremedyavailableunderthelawonaccountofsuchbreach,payasagreedcompensationt
otheimplementingDepartment. 
 

This will also apply to items or  group of items for which  a separate period of completionhasbeen 
specified. 
 
Compensationfordelayofwork: 
@2%(Twopercent)ofthetenderedvalueofworkarrivedforeachmonthofdelaytobecomputedonp
erdaybasissubject to 
theceilinglimitofsecuritydepositalreadywithheldorduetobewithheldduringimposition of the 
said clause and minimum payable 
compensationequivalenttotheEarnestMoneydeposited(EMD). 
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Contractor 
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topay 
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Providedalways,thatthetotalamountofcompensation fordelay,tobepaidunderthis 
clauseshallnotexceed10%ofthetenderedvalueofworkorthetenderedvalueof theitem orgroupof itemsof 
thework,forwhichaseparateperiodof completionis originallygiven. 

 

Theamountofcompensation maybeadjustedorset-offagainstanysumpayabletothe 
contractorunderthiscontract, ifthecontractorcatches upwiththeprogressofwork 
subsequently,partorfullofthedesiredprogressasperthecontractinaccordancewith 
thedecisionoftheTenderAcceptingAuthority,underpowersdelegatedbyGovernment to 
becommunicatedbytheEngineer-in-Charge, thewithheldamountshallbereleased. 
However,nointerest,whatsoever,shallbepayableonsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:- 
Duetowar,internal emergency andotherconditionssuchasabnormallybadweather, 
flood,cyclonenaturalcalamityorseriouslossordamagebyfireorcivilcommotion, the 
contractorshallimmediatelygivenoticethereofinwritingtotheEngineer-in-charge but 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormakegoodthe 
delayandshalldoallthatmaybereasonablyrequiredtothesatisfactionoftheEngineer- in-
chargetoproceedwiththeworks. 

 
Clause3.Subjecttootherprovisionscontainedinthisclause,theEngineer-in-charge 
withthepriorapprovalofTenderAcceptingAuthority, may,without prejudice tohis/her 
anyotherrights,remedyagainsttheContractorinrespectofanydelay,inferiorworkmanship,anyclaimsforda
magesand/oranyotherprovisionofthecontractor 
otherwise,andwhetherthedateofcompletionhasorhasnotbeenelapsed,bynoticeinwriting,absolutelydeter
minethecontractinanyofthefollowingcases: 

 

(i) IftheContractorhasbeengivenbytheEngineer-in-Chargeanoticeinwritingto 
rectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformed 
inaninefficientorotherwiseimproperorun-workman 
likemanner,shallomittocomplywiththerequirementsofsuchnoticeforaperiod of sevendays 
thereafter; 

 

(ii) IftheContractor haswithoutreasonablecausesuspendedtheprogress ofwork,or 
hasfailedtoproceed withtheworkwithduediligence sothat,intheopinion ofthe Engineer-in-Charge 
he/shewillbeunabletosecurecompletionoftheworkbythe scheduledateforcompletion,and 
continuestodosoafteranotice ofsevendaysin writingfrom the Engineer-in-charge; 

 

(iii)    IftheContractorfailstocomplete thework withinthestipulated date orthe 
Milestones/itemsofworkwithinindividualdatesofcompletion,ifany,stipulated 
onorbeforesuchdate(s) ofcompletion anddoes notcompletethemorreachthe definedMilestones 
withintheperiodspecifiedinthenoticegiveninwritingtothat effectbythe Engineer-in-charge; 

 

(iv)    IftheContractorpersistentlyneglectstocarryouthis/herobligationsunderthe 
contractand/orcommitsdefaultbynotcomplying withanyoftheterms&conditions 
ofthecontractanddoes notremedy it,ortakeeffectivestepstoremedy 
it,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectby the Engineer-in-
Charge; 

 

(v)   Ifthe Contractor beinganindividual, orafirm,oranypartnerthereof,shallatany 
timebeadjudgedinsolventorhavea‘ReceivingOrder’orOrderforadministration 
ofhis/herEstatemadeagainsthim/her, ortake anyproceedingsforliquidationor 
composition(otherthanavoluntary liquidationforthepurposeofamalgamationor reconstruction) 
underanyInsolvencyActforthetimebeinginforce,ormakeany conveyance 
orassignmentofhis/hereffectsorcomposition orarrangement forthe 
benefitofhis/hercreditororpurporttodoso,orifanyapplication bemade under InsolvencyAct 
forthetimebeinginforceforthesequestrationofhis/herEstate,or ifatrust deed 
isexecutedbyhim/herforbenefit of his/hercreditors; 

 

(vi)     IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorder ofjudgementthat 
theCompanyshallbewoundup,or ifa receiveroramanageron behalfofacreditorbeappointed, 
orifacircumstancearise whichentitletheCourt 
orthecreditortoappointareceiveroramanagerorwhichentitlethecourtto issue awindingup order; 

 

(vii)     IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoodsand allowsitto be 
continuedforaperiod of21 days; 

 

(viii)   IftheContractorassignswithoutpriorwrittenapprovaloftheTenderAccepting 



 

 

Authority,transfers,sublets(engagementof labouron  pieceworkbasisor  of 
labourwithmaterialsnot tobeincorporatedinthework, shallnotbedeemedtobe 
subletting)orotherwise partswithorattemptstoassign,transfer,subletor otherwise 
partswiththeentireworkoranyportion thereofwithoutprior written approvalof the Engineer–in–
charge; 

 
(ix)     AND THEREFORE,the Contractor hasmadehimself/herselfliable foractionunder 

anyofthecasesaforesaid,theEngineer-in-chargeonbehalfoftheGovernment withthepriorapproval 
ofTenderAccepting Authority,shallhavethepowersto 
adoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterest of the Government:- 

 

(a) Todeterminethecontractasaforesaid,ofwhichrescissionnoticeinwriting 
andcoststoberecoveredforworkssinceexecutedsubjecttoaminimumof 
theamountofEarnestMoneydeposited bytheContractorunderthehand of Engineer-in-
charge,  shall be the conclusive evidence. Upon such determination, 
theEarnestMoneyDeposit,SecurityDepositalreadyrecovered 
forexecutedworksandperformanceguarantee,if anyunderthecontractshall 
beliabletobeforfeited andshallbeabsolutely atthedisposalofthe Government. 

 

(b) AftergivingnoticetotheContractortomeasure uptheworkexecuted andto 
takesuchwholeorthebalanceorpartthereof,asshallbeun-executed outof his/her hands, 
andtogiveittoanotherContractor tocomplete thebalance work. TheContractor, 
whosecontract isdetermined orrescindedasabove, 
shallnotbeallowedtoparticipateinthetenderingprocessforthebalance work. 

 

(c)  To employ  labour paid by the implementing Department, and to supply materials,to carry 
out the  worksor any part of the  work, debarring the 
contractoranddebitingthecostoflabourandpriceofmaterials(oftheamountof 
whichcostandpricedeterminedbycertificateoftheEngineer-in-Chargeshall 
befinalandconclusiveagainstthecontractor)andcreditinghim/herwiththe 
valueoftheworkdone,inallrespectsinthesamemannerandatthesame rates as if it had been 
carried out by the contractor under the terms of his/hercontract;thecertificate 
oftheExecutiveEngineer  astothevalueof theworkdone shall be finalandconclusive 
againstthecontractor. 

 
 

Contractors 
remains liable to 
pay 
compensation if 
actionnottaken 
under Clause3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Powertotake 
possessionofor 
requireremoval 
oforsell 
Contractor’s 
plant 

IntheeventofabovecoursebeingadoptedbytheEngineer-in-charge,theContractor 
shallhavenoclaimofcompensation foranylosssustainedbyhim/herbyreasonof 
his/herhavingpurchasedorprocuredanymaterialorenteredintoanyengagement or made any advances  
on any account  or with a view to execute  the work or the performance of the contract. In case, action is 
taken under any of the provisions 
aforesaid,thecontractorshallnotbeentitledtorecoverorbepaidanysumforanyworkthereofactually 
performed under thiscontract,unlessanduntiltheEngineer-in-charge 
hascertifiedinwritingthattheperformance ofsuchworkandvaluepayable inrespect thereof, and 
he/sheshallonly be entitled to be paidthe value socertified. 
 
 
Clause 3A.Incase,theworkcannotbestarteddue to reasons 
notwithinthecontroloftheContractorwithin1/4th(onefourth)of 
thestipulatedtimeforcompletionoftheworkor45dayswhicheverisless,whichisacceptedasavalid&justifie
dreasonbythe TenderAcceptingAuthority,eitherpartyviz.Contractor&theEngineer-in-Charge may 
closethecontractwith the approvalofTender AcceptingAuthority.Insuchan eventuality, 
theearnestmoneydeposited andthesecurityof thecontractor shall be 
refunded,butnopaymentonaccountofinterests, lossofprofitordamages etc.shallbe payableat all. 
 
 
Clause3B.Incaseacontinuing workcannotbecompletedduetoreasonsbeyond the 
controlofthecontractor, likeForceMajeureenumerated laterunderClause 5,the 
contractmaybeterminatedasstatedinclause3AabovebytheEngineer-in-Charge withtheconsent of the 
contractorand approvaloftheTenderAcceptingAuthority. 
 
 
Clause4.In cases in which any of the powers conferred upon the Engineer-in- 
ChargeunderClause3hereofshall havebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteas awaiverofanyofthe 
conditionshereto,andsuchpowersshall,notwithstandingbeexercisableinthe eventofanyfuture case of 
default by the contractor,   for which by any clause or 
clauseshereof,he/sheisdeclaredliabletopaycompensationamounting to wholeof his/her security deposit, 
and the liability of the contractor for past and future 
compensationshallremainunaffected.IntheeventoftheEngineer-in-Chargeputting inforce either 
ofthepowersunderix(a)or(c)vestedwithhim/herundertheprecedingclause,he/shemayifhe/shesodesires,t
akepossessionofall or any  tools&plant, materials and  stores, inoruponthe  work, or thesitethereof, or 
belonging tothecontractor,orprocuredbyhim/herandintendedtobeusedforexecutionofthework, 
oranypartthereof,payingorallowingforthesameinaccountatthecontractratesor in  caseofthese  not being 
applicable, at current marketratestobecertifiedbythe Engineer-in-
Chargewhosecertificatethereof,shallbefinalandbinding.Otherwise,the Engineer-in-Chargemaydeliver  
notice inwriting to  the contractor or his/herclerk, 
foremanorotherauthorizedagent,requiringhim/hertoremovesuchtools&plant, 
materialsorstoresfromthepremiseswithinatimetobespecifiedinsuchnotice;andin 
theeventofthecontractorfailingtocomplywithanysuchrequisition,theEngineer-in- 
Chargemayremovethematthecontractor’sexpenseorsalethembypublic auction 
orprivatesaleonaccountofthecontractorandathis/herrisk,inallrespects, andthecertificateoftheEngineer-
in-Chargeasto the expense of any such  removal, and  the amount of theproceeds and expense  of any 
such sale shall be finalandconclusiveagainstthecontractor. 

 
 

Clause5.Thetimeallowedforexecutionofaworkasspecifiedinthe‘Scheduleof 
Work’orintheextendedtimeinaccordancewiththetermsandconditionsshallbe 
theessenceofthecontract.Executionofworkshallcommencefromsuchtimeperiodasmentionedinthesaid
schedule,orfromthedateofhanding overofthesitetothe contractor whicheveris later. If the contractor 
commits  default in commencing executionof the work as aforesaidwithin  thirty days,  without  
justifiablereasons includedunderForce Majeure orothersuch reasonsbeyondthe control ofthe 
contractor,  in which case  to be reported within  seven days by the  contractor, 
consideredvalidandcogentbytheEngineer-in-Charge,theEngineer-in-Charge shall 
afterpassingofthirtydaysfromthedateofscheduledcommencement ofworkasper work order, with the 
prior  approval of  the Tender Accepting  Authority,  without 
prejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2 
andsubsequentlyclause3of thetenderdocument. 

 
5.1As  soon as possible  after  the contract is executed, signed and agreed, the contractorshall  

submit  a ‘Time  and ProgressChart’for  each  broad activity 
(Milestone)andgetitapprovedbytheEngineer-in-Charge. Thechartshallbe prepared in 
directrelationtothetimeslatedintheNoticeInvitingTender (NIT) document,forcompletion 
ofitemsorgroupofitemsofthe work.Itshallindicate theforecastofthedatesofcommencement 
andcompletionofvarioustradesof sectionsofthework.Thismay  
beamended,asnecessary,byanagreement betweenthe Engineer-in-
Chargeandthecontractorwithinthe limitationsof 
timeimposedintheNITdocument.Further,toensuregoodprogressduring execution of 
work,thecontractorshall inallcases,in whichthe time allowedfor any  work exceedsone  
month(save  and exceptfor  special  jobs for whicha 
separateprogrammehasbeenagreedupon)tocompletetheworkasperdefined 
‘Milestones’ giveninsuch‘ScheduleofWork’definedclearlyintheNITitselfinto 
various‘Identifiableandquantifiableconstructionrelatedstages’relatedwith thetypeandnature 
of work,andthatthe‘totaltimeallowedforcompletion of 
work’istobebrokenupagainstachievement ofthosestages duringthe construction /progressof 
worktoensureaperiodicmonitoring ofprogressand enablethecontractorandtheEngineer-in-
Charge totakecorrectivemeasures fromtimetotime. 

 
5.2Ifthework(s)bedelayedby: 

Forcemajeure,duetowar,internalemergency andotherconditionssuchas abnormally  bad 
weather, flood, cyclone natural  calamity or  serious loss  or damagebyfireorcivilcommotion, 
strikeorlockoutaffecting procurement of constructionmaterialsoranyofthetradesemployed in 
the work,or anyother causewhichintheabsolutediscretionoftheEngineer-in-
Chargeisbeyondthe contractor’scontrol,thenuponhappeningofanysucheventcausingdelay,the 



 

 

contractorshallimmediatelygivenoticeinwritingtotheEngineer-in-Chargebut 
shallneverthelessuseconstantlyhis/herbestendeavorstopreventormake good the delay and 
shall  do all that may be  reasonably  required to the satisfactionoftheEngineer-in-
Chargetoproceedwith the works. 

 
5.3Requestforreschedulingof‘Milestones’ofvariousactivitiesandextensionof time,tobeeligible 

forconsideration, shallbe madebythecontractorinwriting within fourteen days of the 
happening  of  the  event causing delay in the prescribedform. The  contractormayalso,  if 
practicable,indicatein sucha requesttheperiodforwhichextensionisdesired. 

 
5.4Ifanysuchcasethe Engineer-in-Charge, withtheapprovalofTender Accepting 

Authority,maygiveafairandreasonableextensionoftimeandreschedule the 
activitywise‘Milestones’ forcompletion ofthework.Suchextensionshallbe 
communicatedtothecontractorbytheEngineer-in-Chargewiththeapprovalof 
TenderAcceptingAuthorityinwritingwithinmaximum1(one)  monthofthe 
dateofreceiptofsuchrequest. 
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Clause6.Oncompletion of work,thecontractorshallbefurnishedwithacertificate by theEngineer-in-
Chargeofsuchcompletion,butnosuchcertificateshallbegiven,nor shallthe  work be consideredto be  
completeduntil andunless the contractor shall have removedfromthework  
premisesonwhichtheworkisexecuted,allscaffolding, surplusmaterialsandrubbish,and cleaned off the  dirt  
from  wood works,doors, windows,floors,or otherparts of any building, upon or about which the work  is 
executed,orofwhichhemayhavehadpossessionforthepurposeoftheexecutionthereof, noruntiltheworkshall  
have  been  measured  by  the  Engineer-in-charge   whose measurementsshall be 
bindingandconclusiveagainstthecontractor.Ifthecontractor shallfailtocomplywith therequirementsof 
thisclauseasto  removalofscaffolding, surplus materials and 
rubbishandcleaningoffdirtonorbeforethedatefixedfor completion of  the work,theEngineer-in-
chargemayattheexpenseofthecontractor removesuchscaffolding, surplusmaterials andrubbish, 
anddisposeofthesameas he/shethinksfit,andcleanoffsuchdirtasaforesaid;andthecontractorshallforthwith 
be bound to paytheamountofallexpensesoincurred,andshallhavenoclaimin respect of any such scaffolding 
or surplusmaterialsasaforesaid,exceptforanysum actuallyrealizedbythesalethereof. 
 
Clause7.Norunningaccountbillpaymentshallbenormallymadeforworksless than30 (Thirty) percent 
ofTenderedValueoruptoRs25.00lakh,whicheverisless,tillafterthewholeoftheworkshallhavebeencomplet
edandcertificateofcompletiongiven.For worksoftenderedvalueaboveRs25.00lakh,forrunningaccountbill  
payment,thecontractorshallonsubmitting abillofatleastRs25.00lakhtherefor,be entitled to receive a 
payment proportionate to  the part thereof, approved  and passedbytheEngineer-in-
charge,whosecertificateofsuchapprovalandpassingofthesumsopayable 
shallbefinalandconclusiveagainstthecontractor.Butallsuchintermediate payments 
shallberegardedaspaymentsbywayofadvanceagainstthefinalmeasured bill 
paymentonlyandnotaspaymentsforworkactuallydoneandcompleted,andshall 
notprecludethebad,unsound,andimperfectorunskillfullworkwhichistoberemoved 
andtakenawayandreconstructed,orre-erectedortobeconsideredasanadmissionof 
thedueperformanceofthecontract,oranypartthereof,inanyrespect,ortheaccruing 
ofanyclaim,norshallitconclude, determineoraffectinanywaythepowersofthe Engineer-in-charge 
undertheseconditionsoranyofthemastothefinalsettlementand 
adjustmentoftheaccountsorotherwiseorinanyotherwayvaryoraffectthecontract. 
Thefinalbillshallbesubmittedbythecontractorwithin onemonthofthedatefixedfor 
completionofthework,otherwisetheEngineer-in-charge’scertificateofthemeasurement 
andofthetotalamountpayablefortheworkaccordinglyshallbefinalandbindingon allparties. 

 
Clause8.Works billshallbesubmittedbythecontractoreachmonth,afterfulfilling aboveclause, on  or 
beforethe date fixed by the Engineer-in-charge,for all works executedduringtheprevious month, 
andtheEngineer-in-charge shalltakeorcause to 
taketherequisitemeasurementforthepurposeofhavingthesameverified,andtheclaim asfarasadmissible 
adjusted, if possible,before the expiry offourteen days from the presentationofthe bill. Ifthecontractor 
doesnotsubmit thebillwithinthetimefixedas aforesaid,theEngineer-in-
chargemaydeputeaJuniorEngineertomeasureupthesaid 



 

 

workinpresenceofthecontractor,whosecountersignatureinthemeasurementbookwill 
besufficientwarrant;andtheEngineer-in-chargemayprepareabillfromsuchlistwhich 
shallbebindingonthecontractorinallrespects. 

 

Within 10(Ten)daysofcompletion ofwork,thecontractorshallgivenoticeofsuch 
completiontotheEngineer-in-charge andwithin14(Fourteen)daysofreceiptofsuch notice,theEngineer-
in-charge shallinspectthework,andifthereisnodefectinthe 
work,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise, 
aprovisionalcertificateofphysicalcompletionindicatingdefects(a)toberectifiedby theContractor 
and/or(b)forwhich payment willbemadeatreducedrates,shall be issued. Such reduced  rate  is to be 
imposed with the approval of Superintending Engineer concerned. 

 

 
Clause8A.Whenannualrepairandmaintenanceworkiscarriedout,thesplashes and droppings 
fromwhitewashing, colourwashing, painting etc.,onwalls,floors,windows 
shallberemovedandthesurfacecleanedsimultaneously withthecompletionofthese 
itemsofworkintheindividualrooms, quartersorpremisesetc.wheretheworkisdone 
withoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract. In case, the contractor 
fails to comply with the requirements  of  this clause, the Engineer-in-Chargeshall  have the  right to  
get this  work done at the cost of the contractoreitherDepartmentally 
orthroughanyothercontractor.Beforetakingsuch action,theEngineer-in-Chargeshallgivetendays 
noticeinwritingto the contractor. 

 
Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe 
‘GeneralSpecification’forCivilaswellasElectricalWorksasapplicablewithin30days 
ofcompletionofthework. 

 
Clause9.TheContractor  shallsubmit allbillsinprintedforms, as per format prescribed by Government of 
West Bengal, intheofficeoftheEngineer- in-Charge,andthecharges 
inthebillsshallalwaysbeenteredattheratesspecifiedin 
tenderorincaseofanyextraworkorderedinpursuanceoftheseconditions,andnot 
mentionedorprovidedforinthetenderatratesthereinafterprovidedforsuchwork. 
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by Government 

Clause9A(1)Paymentsduetothecontractormay,ifsodesiredbyhim/herbemade tohisbankthroughe-
Pradan,detailsofwhichhastobedirectlyfurnishedtotheEngineer- in-charge. 
While the onlinereceipt given by such Banks shall constitute a full and sufficient 
discharge/acquittanceforthe  payment,  the  contractor  should   wherever   possible 
presenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. 
 

(2)  Inthecaseof bills,whichthe contractorpresentsfor paymentdirect, andwhich are not 
endorsed in favour of the Bank, while efforts will be made to securepaymenttothefinancingBank, 
payments  madetothecontractorshouldbeacceptedasfullacquittancesofarastheGovernmentisconcerned. 
Asapartofthe arrangement,thefinancingBankshouldgivetheGovernmentalettertothiseffect. 
 

Note1.           The procedure will not affect theusual rights ofthe Government to 
deductfromcontractor’sbill,(whetherendorsedinfavourofaBankornot)anysum duetoGovernment 
ofaccountofpenalties, over-payments etc.,on thisoranyother 
contractwiththeGovernoroftheStateofWestBengal. 
 

Note2.           NothingcontainedhereinshalloperatetocreateinfavouroftheBankany 
rights,claimsorequitiesvis-à-vistheGovernor. 
 
Clause10.Ifthespecificationorestimateoftheworkprovidesforuseofanyspecial 
descriptionofmaterialtobesuppliedbytheEngineer-in-Charge,(suchmaterials&storesand 
thepricestobecharged thereforashereinafter mentioned beingsofaras practicablefortheconvenience 
ofthecontractor,butnotsoasinanywaytocontrolthe 
meaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’   hereto annexed), 
thecontractor shallbesuppliedwithsuchmaterialsandstoresasisrequired fromtimetotimetobeused 
byhim/herforthepurpose ofthecontract only,andthe value ofthefullquantity 
ofmaterialsandstoressosupplied attheratesspecified inthe saidscheduleorMemorandum 
maybesetoffordeductedfromanysumsthendue,or 
thereaftertobecomeduetothecontractorunderthecontract,orotherwise oragainstor 
fromthesecuritydeposit,ortheproceeds ofsalethereof;ifthesame isheldin Governmentsecurities, 
thesameorasufficient portionthereof beinginthiscase soldfor 
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolute property ofGovernment, 
andshallnotonanyaccountberemovedfromthesiteofthework, and shallatalltimesbeopenforinspection 
bytheEngineer-in-charge. Anysuchmaterial 
unusedandinperfectlygoodconditionatthetimeofthecompletionor determinationof 
thecontractshallbereturnedtotheEngineer-in-charge’s store,ifbyanoticeinwriting underhis/herhand, 
he/she shallso require;butthecontractorshallnotbeentitled to return anysuch 
materialunlesswithsuchconsent, andshallhave noclaimfor compensationonaccountofanysuchmaterial 
sosuppliedtohim/herasaforesaidbeing unusedbyhim, orfor anywastageordamagetoany suchmaterial. 
 
Clause11.TheContractorshallexecutethewholeandeverypartofworkinthemost substantialand 
workmanlike manner, and both, asregards tomaterialsandotherwise,in everyrespect,in 
strictaccordancewith the specifications.The contractorshall  also conformexactly,fullyandfaithfully 
tothedesignand  drawings,  andinstructionsin writingrelatingtotheworksignedbytheEngineer-in-
Chargeandlodgedinhis/heroffice, 
towhichthecontractorshallbeentitledtohaveaccessatsuchoffice,oronthesite of 
theworkforthepurposeofinspection duringofficehours,andthecontractorshall,if 
he/shesorequire,beentitled at his/herown  expense tomake or causetobemade copies of the 
specifications, and of all such design, drawings and instructions as aforesaid. 
 
Clause  12.The Engineer-in-Chargeshallhave powerstomake any alterationin, 
omissionfrom,additionto,orsubstitutionfor,theoriginalspecifications,drawings,designs 
andinstructions,thatmay  appeartohim/herto be necessaryorrecommended by Superintending 
EngineerortheChiefEngineerduringtheprogressofwork,andthecontractorshallbeatalltimesbe 
boundtocarryouttheseworks,inaccordancetoanyinstructionswhichmaybegiventohim/herinwriting,signe
dbytheEngineer-in- 
charge,andsuchalterations,omissions,additionsorsubstitutions,shallnotinvalidatethecontractbutshallbed
eemedtohaveformedapartoftheworkincludedintheoriginal tender and  any altered, additional or 
substitutedworkwhich the contractor maybe 
directedtodointhemannerspecifiedaboveasapartoftheworkshallbecarriedoutby 
thecontractoronthesameconditionsinallrespectsonwhichhe/sheagreedtodothe 
mainwork,andatthesamerates,ifany,maybespecifiedinthetenderforthemainwork. 
Timeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered, 
additionalorsubstitutedworkbearstotheoriginalworkcontract,andthecertificateoftheEngineer-in-
chargeshallbe conclusiveas to suchproportion.  And, ifthe  altered, 
additionalorsubstitutedworkincludesanyclassofwork,forwhichnorateisspecified inthe contract, 
thensuchclassofwork  shall becarried outattheratesenteredin 
thescheduleofratesofconcernedWorksDepartmentapplicableinthedistrict, which 
wasinforceatthetimeofacceptanceofthecontract,minus/plusthepercentagewhich 
thetotaltenderedamountbearstotheestimatedcostoftheentireworkputtotender; 
andifthealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates, 
paymentthereofshallbemadebytheEngineer-in-chargebydetermining therateson 
analysisworkedoutfrom(a)thebasic ratesofmaterialsand labourprovidedinthe aforesaid schedule  
ofrates,or(b) thecurrent market  ratesofmaterials andlabour 
whenevenbasicratesfortheworkarenotavailableintheschedule.Incaseswhen 
suchratesaredeterminedonanalysisbytheEngineer-in-chargeunder(a)above,the 
stipulatedpercentageaboveorbelowscheduleofratesasprovidedinthecontractshall 
alsoapply,andincaseofratesworkedoutonanalysisunder(b)above,payment shall be made at the rates so 
determined  without application  of the said stipulated 
percentage.Intheeventofanydisputeregardingratesdeterminedonanalysis forany 
altered,additionalorsubstitutedworkunderthisclause,thedecisionoftheSuperintending 
Engineershallbefinalandbinding. 
 
Clause13.If at anytimeafterthecommencementof thework theGovernorshallfor any 
reasonwhatsoevernotrequirethewholethereofasspecifiedinthetendertobecarried out,theEngineer-in-
charge shallgivenoticeinwritingofthefacttothecontractor,who 
shallhavenoclaimtoanypaymentorcompensationwhatsoever onaccountofanyprofit oradvantage 
whichhemight havederivedfromexecution oftheworkinfull,butwhich he/shedidnotderiveinconsequence 
ofthefullamountoftheworknothavingbeen 
carriedout;neithershallhe/shehaveanyclaimforcompensationbyreason   ofany 
alterationshavingbeenmadeintheoriginalspecifications, drawings,designsand 
instructionswhichshallinvolveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause14.IfitshallappeartotheEngineer-in-chargeorhis/hersubordinateengineer in-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect,or 
unskillfulworkmanship,orwithmaterialsofanyinferiordescription,orthatanymaterialsorarticlesprovidedb
ytheContractor, fortheexecutionoftheworkareunsound,orofa 
qualityinferiortothatcontractedfor,orotherwisenotinaccordancewiththecontract, the 
contractorshallondemandinwritingfromthe Engineer-in-chargespecifyingthe 
work,materialsorarticlescomplained ofnotwithstandingthatthesamemayhavebeen 
inadvertentlypassed,certifiedandpaidfor,forthwithrectifyorremoveandre-construct theworksospecified 
inwholeorinpart,asthecasemayrequire,orasthecase maybe 
removethematerialsorarticlessospecifiedandprovideotherproperandsuitablematerials 
orarticlesathis/herownproperchargeandcost;andintheeventofhisfailingtodoso 
withinaperiodtobespecifiedbytheEngineer-in-chargeinhis/herdemandaforesaid, 
thenthecontractorshallbeliabletopaycompensation attherateofonepercentonthe 
amountoftheestimateputtotender/onuptodateexecutedworkvalueforeveryday 
notexceedingtendays,whilehis/herfailuretodososhallcontinueandinthecaseof 
anysuchfailure,theEngineer-in-chargemayrectifyorremove,andre-executetheworkor 
removeandreplacewithothers,thematerialsorarticlescomplainedofasthe casemaybe 
attheriskandexpenseinallrespectsofthecontractor. 
 
Clause15.Allworkunderorincourseofexecutionorexecutedinpursuanceof the 
contractshallatalltimesbeopentoinspectionandsupervisionof theEngineer-in-Charge 
andallhis/hersubordinates andalsohigherOfficers/AuthorityoftheGovernmentand 
thecontractorshallatalltimesduringthenormal working hours, and at all other times at which reasonable 
noticeoftheintentionoftheEngineer-in-charge orhis/her subordinatesto visit the  work site  shall have  
been  given to the contractor,either himself/herself  be present to receive orders and instructions,orhave  
a responsible agentduly accreditedin writingpresentforthatpurpose.Ordersgiventothecontractor’s agent 
shall be considered to have the same force as if i t hadbeen  giventothe contractorhimself/herself. 
 
Clause16.   TheContractorshallgive,notlessthanfivedaysnoticeinwritingtothe Engineer-in-charge 
orhis/hersubordinatein-chargeofthework,beforecoveringupor 
otherwiseplacingbeyondthereachofmeasurementanywork,inorderthatthesameis 
socovereduporplacedbeyondthereachofmeasurement,andshallnotcoverupor place beyond 
thereachofmeasurement anyworkwithouttheconsentinwritingofthe Engineer-in-
chargeorhis/hersubordinate,in-chargeofthe work;andifanywork shallbe coveredupor 
placedbeyondthereachof  measurementwithoutsuchnoticehaving been given or consent obtained,  the 
same  shall be uncovered at the contractor’s 
expense,or,indefaultthereofnopaymentorallowanceshallbemadeforsuchworkor 
thematerialswithwhichthesamewasexecuted. 
 
Clause17.IftheContractor orhis/herworkersorauthorizedrepresentativesshall 
break,deface,injureordestroyanypartofthe structure inwhichtheymaybeworking 
oranybuilding,road,roadcurbs,fence,canals,waterpipes,cables,drains, electricor telephoneposts 
orwires,trees,grassorgrasslandorcultivated groundcontiguoustothe 
premisesonwhichtheworkoranypartofitisbeingexecuted,orifanydamageshall 
happentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitat 
anytime,whetherduringitsexecutionorwithinaperiod ofsixmonthsafterissuanceofa certificateofits 
completionbytheEngineer-in-Charge,thecontractorshallmakethesame good athis/herown 
expense,orindefault,theEngineer-in-Chargemaycausethe sameto bemadegoodbyother 
workers,anddeduct theexpenses (ofwhichthecertificateofthe Engineer-in-Chargeshallbefinaland 
binding)fromanysums,whetherunderthecontract orotherwise, 
thatmaybethen,oratanytimethereafterbecomeduetothecontractorby theGovernment 
orfromhis/hersecuritydeposit,ortheproceedsofsalethereof,orofa 
sufficientportionthereof,andifthecostintheopinionoftheEngineer-in-Charge whose opinion 
shallbefinalandconclusive against thecontractor,makingsuchdamageor 
imperfectionsgoodshallexceedtheamountofsuchsecuritydepositand/orsuchsums,it 
shallbelawfulfortheGovernment torecovertheexcesscostsfromthecontractorin 
accordancewiththeprocedureprescribedbyanylawforthetimebeinginforce. 
 
Clause17A.TheContractorshallalsosupplywithoutchargetherequisitenumberof persons withthemeans 
andmaterialsnecessary forthepurposeofsettingoutworks,and 
counting,weighing,assistinginthejointmeasurementorexaminationatanytimeand 
fromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 



 

 

providedbytheEngineer-in-ChargeattheexpenseoftheContractorandtheexpensesmay 
bedeductedfromanymoneyduetothecontractor underthecontractorfromhis/her 
SecurityDepositortheproceeds ofsales thereoforofasufficientportion thereof.The 
Contractorshallalsoprovideallnecessaryfencing/barricading/providingcaution 
boardsetc.andlightrequiredtoprotectthepublicfromaccident, andshallbeboundto beartheexpenses 
ofdefenceofeverysuit,action orotherproceedingsatlawthatmaybe 
broughtbyanypersonforinjurysustainedowingtoneglectoftheaboveprecautionsand 
topayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedings 
toanysuchpersonsorwhichmaywiththeconsentoftheContractor bepaidto compromiseanyclaimby 
anysuchpersons. 

 
Clause18A.Ineverycaseinwhichbyvirtueoftheprovisionsundersub-section (1)of 
Section12,oftheWorkmen’sCompensation Act,1923,theimplementingDepartmentis 
obligedtopaycompensationtoaworkmanemployedbythecontractor,inexecutionof 
theworks.Theimplementing Department willrecoverfromtheContractortheamountof compensation 
sopaid;andwithoutprejudicetotherightsoftheDepartment undersub- 
section(2)ofsection12,ofthesaidAct,implementing Department shallbeatlibertyto 
recoversuchamountoranypartthereofbydeductingitfromthesecurity deposit orfrom 
anysumduebyimplementingDepartmenttotheContractorwhetherunderthiscontract 
orotherwise.TheimplementingDepartmentshall notbeboundto contestanyclaimmade againstitundersub-
section(1)Section12,ofthesaidAct,exceptonthewrittenrequest 
ofthecontractoranduponhis/hergivingtotheimplementingDepartmentfullsecurity 
forallcostsforwhichtheDepartment mightbecomeliableinconsequence ofcontesting suchclaims. 

 
Clause18B.Ineverycaseinwhichbyvirtueoftheprovisionsunder‘TheContract 
Labour(Regulation&Abolition)Act1970’,anditsamendments andrules,the implementingDepartment 
isobligedtopayamountofwagestoaworkman employedby 
theContractorinexecutionoftheworks,ortoincuranyexpenditureinprovidingwelfare andhealthamenities 
requiredtobeprovidedundertheabovesaidActandtherules framedbyGovernment fromtimeto  
timefortheprotectionofhealthandsanitary arrangementsforworkersemployedbyContractors, 
executingDepartment willrecover fromtheContractor, 
theamountofwagessopaidortheamountofexpenditure so incurred;andwithoutprejudice 
totherightsoftheexecutingDepartment undersub- section(2)of Section20, and sub-section(4) of 
Section21, of the Contract  Labour (Regulation andAbolition)Act,1970,executingDepartment 
shallbeatlibertytorecover suchamountoranypartthereofbydeductingitformthesecuritydepositorfromany 
sumduebyExecutingDepartment totheContractorwhetherunderthiscontractor 
otherwiseandtheexecuting Department shallnotbeboundtocontestanyclaimmade againstitundersub-
section(1)ofSection20,sub-section(4)ofsection21,ofthesaid 
Act,exceptonthewrittenrequestoftheContactor anduponhis/hergivingtothe implementing 
DepartmentfullsecurityforallcostsforwhichtheDepartmentmight becomeliablein contestingsuchclaim. 

 
Clause19.TheContractorshallobtainavalidlicenseunderthe  ContractLabour(Regulationand 
Abolition)Act, 1970,beforethe commencementofthework,and continue tohave valid licenses until 
thecompletionofthework. Thecontractor shallalsoabideby theprovisions 
oftheChildLabour(ProhibitionandRegulation) Act,1986,FatalAccident 
Act,1855,PersonalInjuries(CompensationInsurance)Act,1970. 

 

The Contractor shall also comply with the provisions of the ‘Building and Other 
ConstructionWorkers(Regulation ofEmployment &Conditions ofService)Act,1996’and 
‘TheBuildingandOtherConstructionWorkersWelfareCessAct,1996’.Failuretofulfilltheserequirementsshal
lattractpenalprovisionsof the contract,arisingoutoftheresultantnon-implementationofsuchprovisions. 

 
Labour 
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Labour 

Clause19A.Nolabour/sbelowtheageofeighteenyearsshallbeemployedintheworkandthecontractorshalla
bidebytheprovisionsoftheChildLabour(Prohibition& 
Regulation)Act,1986.Employmentoffemalelabour/sinworksintheneighborhoodsof 
sensitivebarracksshouldbeavoidedasfaraspossible. 
 
Clause19B.TheContractorshallpaytolaboursemployed byhim/hereitherdirectlyor throughSub-
Contractors,wagesnot less  than fair wagesas definedby the Labour 
CommissioneroftheStateGovernment under‘MinimumWagesAct,1948’,Contractor’s 
LabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 



 

 

Abolition)Act,1970,whereverapplicable. 
 

Thecontractorshall,notwithstandingtheprovisionsofanycontracttothecontrary, cause 
tobepaidfairwagetolabourindirectlyengaged onthe work,including anylabour engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhad beenimmediatelyemployedby him/her. 

 
Inrespectofalllabourers directlyorindirectlyemployed intheworksforperformanceof 
theContractor’spartofthecontract,thecontractor shallcomply withorcausetobe complied  with the 
contractor’s Labour Regulationsmade by the State Government/ Government 
ofIndia,fromtimetotimeinregard topaymentofwages,wageperiod, deductions from wages, recovery of 
wages not paid and deductions  made without 
authority,maintenanceofwagebooksorwageslips,publicationofscaleofwageand 
othertermsofemployment,inspectionandsubmissionofperiodicalreturns andallother 
matterslikewiseinnature or aspertheprovisionsofthe ContractLabour(Regulationand 
Abolition)Act,1970,andtheInter-StateMigrantWorkmen(RegulationofEmployment 
andConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a) TheEngineer-in-

Chargeconcernedshallhavetherighttodeductfromthemoneyduetothecontractoranysumrequiredore
stimatedtoberequiredformakinggoodthelosssufferedbyaworkerorworkersbyreasonofnon-
fulfillmentoftheconditionsof thecontractforthebenefitoftheworkers, non-payment 
ofwagesorofdeductionsmadefromhis/her/their 
wageswhicharenotjustifiedbytheirtermsofthecontractornon-observanceoftheregulations. 

 
b) Undertheprovision ofWeeklyHolidaysAct,1986,thecontractorisbound toallowto 

thelabours,directlyorindirectly employed inthework,onedayrestfor6daysof 
continuouswork,andpaywages atthesamerateasforduty.Intheevent ofdefault, theEngineer-in-
charge shallhavetherighttodeductthesumorsumsnotpaidon account ofwagesforweeklyholidays 
toanylabour andpaythesametothe persons entitled theretofromanymoney due 
tothecontractorbytheEngineer-in-charge concerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe  ‘EmployeesLiabilityAct, 
2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendments 
thereoforanyotherlawrelatingthereto,andtherulesmadethereunderfromtimeto time. 
The Contractorshall indemnifyand keep  indemnifiedtheimplementingDepartment against 
paymentstobemadeunderandfortheobservance ofthelawsaforesaidandPW 
Contractor’sLabourRegulations withoutprejudice tothisrighttoclaimindemnityfrom his/hersub-
contractors. 
Thelawsaforesaidshallbedeemedtobeapartofthiscontract andanybreachthereof shallbedeemedto 
beabreachof thiscontract. 

Whateveristheminimumwageforthetimebeing,orifthewagepayableishigherthanminimumwage,suchwag
eshallbepaidbythecontractortotheworkersdirectly without 
theinterventionofanyDafadar,andthatDafadarshallnotbeentitledtodeductor 
recoveranyamountfromtheminimumwagepayabletotheworkersasandbywayofcommissionorotherwise. 
ThecontractorshallensurethatnoamountbywayofcommissionorotherwiseisdeductedorrecoveredbytheD
afadarfromthewageofworkers. 

 
Clause19C.Inrespectofalllaboursdirectlyorindirectlyemployed intheworkforthe performance 
ofthecontractor’s partofthiscontract,thecontractorshallathis/herown expenses, 
arrangeforthesafetyprovisions asframedfromtimetotimebythecompetent 
authority,andshallathis/herownexpenseprovideallfacilitiesinconnectiontherewith. 
Incasethecontractorfailsto makearrangement,and failtoprovidenecessaryfacilitiesas aforesaid, he/she 
shallbeliabletopayapenaltyofRs.2000/-foreach default,andin additiontheEngineer-in-Charge 
shallbeatlibertytomakearrangement andprovide facilitiesasaforesaidand recoverthecostsincurredin 
theirbehalf,from thecontractor. 

 
Clause 19D.Forthe worksaboveRs.2.0crore,theContractor shallsubmitbythe4th 
and19thofeverymonthtotheEngineer-in-charge,atruestatementshowinginrespect of the  secondhalf of 
the precedingmonthandthe first half  of  the currentmonth respectively- 

 

Thenumber oflabourersemployedbyhim/heronthework, theirworking hours,and the 



 

 

wagespaidto them; 
 

Accidentsthathadoccurredduringthesaidfortnightshowingthecircumstances under 
whichithadhappened, andtheextentofdamage andinjurycausedbythem,andthe 
numberoffemaleworkerswhohavebeenallowedmaternity benefitsaccordingtoClause 
19Fofthecontractandtheamountpaidto them; 

 

Failingwhichthecontractorshall beliabletopay to theDepartment,asumnotexceeding Rs. 2000/- for 
eachdefault or materially incorrect statement.  The decision of the Engineer-in-charge 
shallbefinalindeductingfromanybillduetothecontractor;the 
amountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E.Inrespectofalllaboursdirectlyorindirectly employed intheworkforthe performance 
ofthecontractor’spartofthiscontract,thecontractorshallcomplywithor 
causetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefor the protection of health 
and sanitary arrangements  of workers employed by the contractor. 

 
Clause19F.Intheeventofthecontractor(s) committingadefaultorbreachofanyofthe 
provisionsoftheContractor’s LabourRegulations andRulesfortheprotectionofhealth 
andsanitaryarrangementforthe workersasamendedfromtimeto timeorfurnishingany 
informationorsubmittingorfilinganystatementundertheprovisions  oftheabove 
RegulationsandRuleswhichismateriallyincorrect,he/sheshall,withoutprejudiceto 
anyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-forevery default, 
breachorfurnishing,making, submitting,filingsuchmaterially incorrect statementsand 
intheeventofthecontractorsdefaulting continuouslyinthisrespect, the penaltymaybeenhanced toRs.200/-
perdayforeachdayofdefaultsubjecttoa maximum offivepercentofthetenderedvalue.Thedecision 
oftheEngineer-in-charge shallbe final andbindingontheparties. 

 

ShoulditappeartotheEngineer-in-charge thatthecontractor(s)is/arenotproperly observing 
andcomplying totheprovisions oftheContractor’sLabourRegulations and Rules,The MinimumWagesAct, 
1948andContractLabour(RegulationandAbolition)Act 
1970,fortheprotectionof healthand sanitaryarrangementsfor work-peopleemployedby 
thecontractor(s)(hereinafterreferredas‘thesaidRules’)theEngineer-in-chargeshall 
havethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRules 
becompliedwithandtheamenitiesprescribed thereinbeprovided tothework-people 
withinareasonabletimetobespecifiedinthenotice. Ifthecontractor(s) shallfailwithin 
theperiodspecifiedinthenoticetocomplywithand/orobserve thesaidRulesandto 
providetheamenitiestothework-peopleasaforesaid,theEngineer-in-charge shallhave the power to 
provide  the amenities herein before mentioned  at the cost of the 
contractor(s).Thecontractor(s)shallerect,makeandmaintainathis/herownexpense 
andtoapprovedstandardsallnecessaryhutmentsandsanitaryarrangementsrequired 
forhis/her/their work-peopleonthesiteinconnectionwiththeexecutionoftheworks, andif the  sameshall  
not havebeenerectedorconstructed,accordingtoapprovedstandards,the Engineer-in-chargeshall have 
power  to give notice in writing  to the 
contractor(s)requiringthatthesaidhutmentsandsanitaryarrangementsberemodeled 
and/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved 
standards,andifthecontractor(s)shallfailtoremodelorreconstructsuchhutmentsand 
sanitaryarrangementsaccordingtoapprovedstandardswithintheperiodspecifiedinthe 
notice,theEngineer-in-chargeshall have the  powertoremodelorreconstructsuch hutments 
andsanitaryarrangementsaccordingtoapprovedstandardsatthecostofthe contractor(s). 

 
Clause19G.Thecontractorshallcomply withalltheprovisionsofTheMinimum Wages 
Act,1948,ContractLabour(RegulationandAbolition)Act,1970,Employees LiabilityAct, 
IndustrialDisputeActandMaternityBenefitAct,1961,asamendedfromtimetotime 
andrulesframedthereunder andotherlabourlawsaffectingcontractlabourthatmaybe broughtintoforceby 
theappropriateauthorityfromtimeto time. 

 
Clause19H.TheEngineer-in-chargemayrequirethecontractortoremovefromthesite 
ofwork,anypersonorpersonsengaged/assignedoremployedbythecontractorsupon 
theworkwhomaybedeterminedasinsaneorincompetent ormisconducts 
himself/herself,andthecontractorshall forthwithcomplywith suchrequirements. 

 
Clause 19I.    It shall be the responsibility of the contractor to see that the 



 

 

building/structure underconstructionisnotoccupiedbyanybodyunauthorizedduring 
construction,andishandedovertotheEngineer-in-charge withvacantpossessionfree fromencumbrances 
inentirety,Ifsuchbuildings/structures throughcompletedis occupiedillegally,thentheEngineer-in-
Chargeshallhavetheoptiontorefusetoaccept thesaidbuilding/structure 
inthatposition.Anydelayinacceptanceonthisaccountwill betreatedasthedelayincompletionand 
forsuchdelay a levyup to 5%of tenderedvalue ofwork maybeimposedbytheEngineer-in-
chargewhosedecisionshallbe final both with regardto 
thejustificationandquantumandshallbebindingonthecontractor. 

 
However,theEngineer-in-charge,throughanotice,mayrequirethecontractortoremove 
theillegaloccupations,anytimeonorbeforeconstructionanddelivery. 
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Clause20.Nowork shallbedoneonSundayswithoutthepriorsanctionofthe 
Engineer-in-charge. 
 
Clause21.Thecontract shallnotbeassignedorsubletwithout specificordersfrom Government 
inrespectofaspecifiedsub-contractor.Andifthecontractorshallassignor sublethis contract,or attemptso to 
do,  or  becomeinsolventor  commenceany  in insolvency 
proceedingsormakeanycompositionwithhiscreditor,orattempttodoso,or 
ifanybribe,gratuity,gift,loan,perquisite, rewardoradvantage, pecuniaryorotherwise, shall 
eitherdirectlyor indirectlybegiven,promised,orofferedbythecontractor,or anyof hisservants 
oragentstoanypublicofficerorpersonintheemployofGovernmentinany 
wayrelatingtohisofficeofemployment, orifanysuchofficerorpersonshallbecomein any way directly or 
indirectly interestedin the contract,  the DivisionalOfficer may thereupon 
bynoticeinwritingrescindthecontract,andthesecuritydepositofthe contractor  shall thereupon  stand 
forfeited and be absolutely  at the disposal of Government  and the same consequences  shall ensure as if 
the contract had been rescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitled 
torecoverorbepaid foranywork there foractuallyperformedunderthecontract. 
 
Clause22.All sums payablebywayof  compensationunderanyof theseconditions 
shallbeconsideredasreasonablecompensation tobeappliedtotheuseofGovernment without reference 
tothe actual lossor  damage sustained and  whether ornotany damageshallhavebeen sustained. 

 
Clause23.Wherethecontractorisapartnership firmoraconsortium,priorapprovalin 
writingoftheEngineer-in-Charge shallbeobtainedforanychangemadeinthe 
constitutionofthefirm/consortium. Wherethecontractor isanindividual oraHindu Undivided 
Family(HUF)business concern, suchapprovalasaforesaidshalllikewisebe 
obtained,beforethecontractorentersintoanypartnershipagreement/Memorandum of 
Articleswhereunderthepartnershipfirm/consortiumwouldhavetherighttocarryout 
theworksherebyundertakenbythecontractor. Ifpreviousapprovalasaforesaidisnot obtained,thecontractis 
liableto berescinded. 
 
Clause24.Allworkstobeexecutedunderthecontractshallbeexecutedunder the directionofEngineer-in-
Charge.Furtherinstructions/advices, iffeltnecessary by 
SuperintendingEngineer/ChiefEngineer,shallalsobebindingtobecommunicatedby the Engineer-in-
Charge. 
 
Clause25.  SettlementofDisputesandArbitration: 
 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingto 
themeaningofthespecifications, designs,drawings andinstructionshereinbefore 
mentionedandastothequalityofworkmanshipormaterialsusedontheworkorasto 
anyotherquestion,claim,right,matterorthingwhatsoever, inanywayarisingoutofor relating 
tothecontracts,designs,drawings,specifications,estimates,instructions,orders 
ortheseconditionsorotherwiseconcerning theworks,ortheexecutionsorfailureto 
executethesame,whetherarisingduringtheprogressof thework, or afterthecompletion 
orabandonmentthereofshall bedealtwithasmentionedhereinafter: 
 

Ifthecontractorconsidersanyworkdemandedofhim/hertobeoutsidetherequirementsofthecontract,ordisp
utesanydrawings, recordordecisiongiveninwritingbythe Engineer-in-Charge 
oranymatterinconnectionwithorarisingoutofthecontractor 
carryingoutoftheworktobeunacceptable,he/sheshallpromptlywithin15days 
requesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 



 

 

writteninstructionordecision.Thereupon,theDisputeRedressalCommitteeshall giveitswritten instruction 
ordecisionwithinaperiodofthreemonthsfromthedateofreceiptoftheContractor’sletter. 

 

TheDisputeRedressalCommitteeineachoftheWorksDepartmentsshallbeconstitutedwith 
thefollowingofficialsasMembers: 

 

1 Secretary / Engineer-in-Chief of the Department concerned Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalentrankof theDepartment Member 

 
3 

OneDesignated ChiefEngineer/Engineer ofthe Department 
tobenominated bytheDepartment concerned 

MemberSecretary 
andConvenor 

4 
Onerepresentative ofFinanceDepartmentofthe Governmentnot 

below the rank of Joint Secretary  or 
FinancialAdvisorincaseoftheWorksDepartment where FA 

systemhasbeenintroduced 
Member 

 
Thisprovisionswillbeapplicableirrespectiveofthevalueoftheworkstowhichthe disputemayrelate. 

 
Clause26.Thecontractor shallfullyindemnifyandkeepindemnifiedtheimplementing Departmentagainst 
anyaction,claimorproceedingrelatingtoinfringement oruseofany patent 
ordesignoranyallegedpatentordesignrightsandshallpayanyroyalties which maybepayable 
inrespectofanyarticleorpartthereof included inthecontract. Inthe 
eventofanyclaimsmadeunderoractionbroughtagainst implementing Department in 
respectofanysuchmatterasaforesaid,thecontractorshallbeimmediatelynotified thereofbythe 
implementingDepartmentandthe contractorshall beatliberty,athis/her ownexpense, 
tosettleanydisputeortoconduct anylitigationthatmayarisetherefrom, providedthatthecontractorshall 
notbeliable to indemnifytheimplementingDepartment 
iftheinfringementofthepatentordesignoranyallegedpatentordesignrightisthe directresultof an 
orderpassedby theEngineer-in-Chargethisbehalf. 
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Clause27.Whentheestimateonwhichthetenderismadeincludeslumpsums in 
respectofpartsofthework,thecontractorshallbeentitledtopaymentinrespectofthe 
itemsofworksinvolvedorthe part of theworkinquestionatthesameratesasarepayable 
underthiscontractforsuchitems,orifthepartoftheworkinquestionisnot, inthe opinionoftheEngineer-in-
charge,capableofmeasurement,certificateinwritingofthe Engineer-in-
chargeshallbefinalandconclusiveagainstthecontractorwithregardto 
anysumorsumspayabletohimundertheprovisionsofthisclause. 
 
Clause28. Inthecaseofanyclassofworkforwhichthereisnosuchspecifications as 
referredtounderClause11,suchworkshallbecarriedoutinaccordance withthelatest 
BureauofIndianStandards(BIS)specifications.Incasetherearenosuchspecifications in Bureau of Indian  
Standards,  the work shall be carried out as per reputed manufacturer’sspecifications 
ifacceptedbytheEngineer-in-Charge.Ifnotavailable,then 
asperStateGovernment/UnionGovernmentacceptedandapprovedspecifications. In 
casetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutin allrespectsinaccordance 
withtheinstructionsandrequirements oftheEngineer-in- Chargewhichis approvedby 
theTenderAcceptingAuthority. 
 
Clause 29.The expression “works” or “work” where usedinthese conditions shall, unlesstherebe 
somethingeitherinthe subjectorcontextrepugnantto suchconstruction, be 
constructedandtakentomeantheworksbyorbyvirtueofthecontractconstructedto 
beexecuted,whethertemporaryorpermanentandwhetheroriginal,altered,substitutedor additional. 
 
Clause30.TheContractor(s)shallathis/theirowncostprovidehis/theirlabourwith hutting on an approved 
site, and shall  make arrangements for conservancy and sanitation 
inthelabourcamptothesatisfactionofthelocalPublicHealthandMedical 
Authorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 



 

 

of pipe lines for water supply  to his/their labour camp from  the existing mains 
whereveravailable,andshallpayallfees,chargesandexpenses inconnection withthere 
andincidentalthereto. 

 
Clause31.Thecontractor(s)shallmakehis/theirownarrangementsforwaterrequired 
fortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothe followingconditions:- 

 

i) Thatthewaterusedbythecontractor(s)shallbefitforconstructionpurposestothe 
satisfactionoftheEngineer-in-charge; 

 

ii) TheEngineer–in-Charge shallmakealternativearrangementsforsupplyofwaterat 
theriskandcostofcontractor(s) ifthearrangements madebythecontractor(s)for procurementof 
waterare,intheopinionof theEngineer-in-Charge,unsatisfactory. 

 
Clause32.Thecontractorundertakes tomakearrangementforthesupervision ofthe 
workbythefirmsupplyingtheconstructionmaterials.TheContractorshallcollectthe 
totalquantityofmaterialsasperapproved programmerequiredfortheworkasper 
approvedprogramme,beforetheworkisstartedandshallhypothecate ittotheEngineer- in-
Charge.Ifanymaterialremainsunusedoncompletionoftheworkonaccountoflesser useofmaterials 
inactualexecutionforreasonsotherthanauthorized changesof 
specificationsandabandonmentofportionofwork,acorrespondingdeductionequivalent 
tothecostofunusedmaterialsasdeterminedbytheEngineer-in-Chargeshallbemade 
andthematerialreturnedtothecontractor.Althoughthematerialsarehypothecated to 
Institute,thecontractorundertakes theresponsibilityfortheirproperwatch,safecustody andprotection 
againstallrisks.Thematerialsshallnotberemovedfromsiteofwork withouttheconsentoftheEngineer-in-
Chargeinwriting. 

 

Thecontractorshallberesponsible forrectifyingdefectsnoticed withinDefectLiability 
Periodfromthedateofcompletion oftheworkandtheportionofthesecuritydeposit 
relatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
TechnicalStaff& 
Employees 

Clause33.Thecontractorshallprovideallnecessarysuperintendenceduringexecution of the  work  and  as 
long thereafteras may be necessaryfor properfulfilling  of the obligationsunderthecontract. 
 

Thecontractorshallimmediatelyafterreceivingletterofacceptanceofthetenderand 
beforecommencementofthework,intimateinwritingtotheEngineer-in-Charge, the name(s),qualifications, 
experience,age,address(es)andotherparticularsalongwith 
certificates,oftheprincipaltechnicalrepresentativetobeinchargeoftheworkandother 
technicalrepresentative(s) whowillbesupervisingthework.TheEngineer-in-
Chargeshallwithin3daysofreceiptofsuchcommunication 
intimateinwritinghis/herapprovalorotherwiseofsuchrepresentative(s)tothecontractor.Anysuchapproval
mayatanytime bewithdrawnandincaseofsuchwithdrawal, thecontractorshallappointanothersuch 
representative accordingtotheprovisionsofthisclause.Decisionofthetenderaccepting 
authorityshallbefinalandbindingonthecontractor inthisrespect.Suchaprincipal technicalrepresentative 
shallbeappointedbythecontractorsoonafterreceiptofthe approvalfromtheEngineer-in-
Chargeandshallbeavailableatsitebeforestartofwork. 

If  thecontractor(oranypartnerin caseof firm/company)himself/herselfhassuch qualifications, 
itwillnotbenecessaryforthesaidcontractortoappointsuchaprincipal technicalrepresentativebut the 
contractorshalldesignateand appointaresponsibleagent torepresenthimand tobepresentatthe 
workwheneverthecontractoris not in aposition 
tobesopresent.Alltheprovisionsapplicabletotheprincipaltechnicalrepresentative under theclause 
willalsobeapplicableinsuchacasetothecontractororhisresponsible 
agent.Theprincipaltechnicalrepresentative and/orthecontractorshallonreceiving reasonable notice from 
the Engineer-in-Chargeor his designated  representative(s)in 
chargeoftheworkinwritingorinpersonorotherwise,presenthimself/herself tothe Engineer-in-Charge 
and/oratthesiteofwork,asrequired,totakeinstructions. 
Instructionsgiventotheprincipaltechnicalrepresentativeor theresponsibleagent shall be deemed to have 
the same force as if these have beengiventothecontractor.The 
principaltechnicalrepresentativeand/orthecontractororhis/herresponsibleauthorized 
agentshallbeactuallyavailable atsiteespecially duringimportant stagesofexecution of 
work,duringrecordingofmeasurement ofworksandwheneversorequiredbythe Engineer-in-Charge  by a 
notice as aforesaid and shall also note down instructions conveyedbytheEngineer-in-
Chargeorhis/herdesignatedrepresentativeinthesiteorder 



 

 

bookand shallaffixhissignatureintokenofnotingdowntheinstructionsandintokenof acceptanceof 
measurements. 

 

IftheEngineer-in-Charge, whosedecisioninthisrespectisfinalandbindingonthe contractor, is convinced 
that no such technical representative(s)  is/are effectively 
appointedoris/areeffectivelyattendingorfulfillingtheprovision ofthisclause,arecovery (non-refundable) 
shallbeeffectedfromthecontractorasspecifiedinScheduleandthe decisionoftheEngineer-in-Charge 
asrecordedinthesiteorderbookandmeasurement recordedchecked/testcheckedinMeasurement 
Booksshallbefinalandbindingonthe contractor. Furtherifthecontractor failstoappointasuitable 
technicalrepresentative and/orothertechnicalrepresentative(s) 
andifsuchappointedpersonsarenoteffectively 
presentorareabsentbymorethantwodayswithoutdulyapproved substitute ordonot 
dischargetheirresponsibilitiessatisfactorily,theEngineer-in-Chargeshallhavefullpowers 
tosuspendtheexecution oftheworkuntilsuchdateassuitableothertechnical 
representative(s)is/areappointedandthecontractorshallbeheldresponsibleforthe delay 
socausedtothework.The contractorshallsubmitacertificateof employmentofthe 
technicalrepresentative(s) alongwitheveryrunningaccountbill/finalbillandshall 
produceevidenceifatanytimesorequiredbytheEngineer-in-Charge. 

 
Thecontractorshallprovideandemployonthesiteonlysuchtechnicalassistants asare 
skilledandexperiencedintheirrespectivefieldsand suchforemenand supervisorystaffas 
arecompetenttogivepropersupervisiontothework. 

 

Thecontractorshallprovideandemployskilled,semi-skilled andunskilled labourasis 
necessaryforproperandtimelyexecutionof thework. 

 

TheEngineer-in-Chargeshallbeat libertyto objecttoandrequirethecontractortoremove from 
theworksanypersonwho,inhisopinion, misconductshimself,oris incompetentor negligentin the 
performanceofhisduties or whoseemploymentisotherwiseconsideredby theEngineer-in-Charge 
tobeundesirable.Suchpersonshallnotbeemployedagainat workssitewithout thewrittenpermissionof 
theEngineer-in-Chargeand thepersons so 
removedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/TaxesPayablebyContractor" 

(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxor 
CessinrespectofthiscontractshallbepayablebytheContractorandEngineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii)      ThecontractorshalldepositGovernmentRoyaltyandobtainnecessarypermitfor 
supplyofthesand,stonechips,redbajri,sandstone,riverbedmaterialsetc.fromlocalauthorities,ifthose
aredirectlyprocuredfromquarrysites. 

Incase materialsareprocuredfromsecondarysources, certificatesofquarryowners totheeffectof 
paymentofroyaltiesand Cesswouldhaveto befurnished.In absence 
ofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall 
bedeductedfromthecontractor’sbillsatprescribedratesanddepositedthrough 
‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessorthelike 
becomespayablebytheimplementingDepartment anddoesnotatanytimebecome payableby 
thecontractortotheStateGovernment/Localappropriateauthoritiesin respect 
ofanymaterialusedbythecontractorintheworkstheninsuchacase,itshallbelawful totheDepartment 
anditwillhavetherightandbeentitledtorecovertheamountpaidin thecircumstancesas 
aforesaidfromduesofthecontractor. 

 
Clause35. 

 

(i)
 Alltenderedratesshallbeinclusiveofstatutorytaxesandleviespayableunderrespectivestatutes.Howe
ver,ifanyfurthertaxorcessisimposedbyStatute, 
afterthelaststipulateddateforthereceiptoftenderincludingextensionsifanyandthe 
contractorthereuponnecessarilyandproperly pays   such  taxes/levies/cess, the contractor shall be 
reimbursed the amount so paid.Providedsuchpayments, if any,isnot, inthe opinionof theEngineer-
in-charge(whosedecisionshallbefinaland bindingonthe contractor)attributabletodelayin 
executionofworkwithinthecontrol ofthecontractor. 

(ii)   Thecontractorshallkeepnecessarybooksofaccountsandotherdocuments forthe 
purposeofthisconditionasmaybenecessaryandshallallowinspection ofthesame 
byadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 



 

 

and further shall furnish such other information/documentas the Engineer-in- 
Chargemayrequirefromtimetotime. 

(iii)   Thecontractorshall,withinaperiodof30daysoftheimposition ofanysuchfurther 
taxorlevyorcess,giveawrittennoticethereoftotheEngineer-in-Charge thatthe 
sameisgivenpursuanttothiscondition,togetherwithallnecessary information relatingthereto. 

 
Clause36.Withoutprejudice toanyoftherightsorremedies underthiscontract, ifthe 
contractordies,theEngineer-in-charge shallhavetheoptionofterminatingthecontract 
withoutcompensationtothecontractor,butwouldbeliabletoclearfullduesandclaims 
onworkdonetohis/herlegalsuccessor/s. 

 
Clause 37. Thecontractor shallnotbepermittedtotenderforworksinwhichhisnear 
relativeispostedasinanycapacitybetween thegradesoftheExecutiveEngineerand 
JuniorEngineer(bothinclusive). Heshallalsointimatethenames ofpersons whoare 
workingwithhim/herinanycapacityoraresubsequently employedbyhim/herandwho 
arenearrelativestoanyOfficialintheInstitute.Anybreachofthiscondition bythe 
contractorwouldrenderhim/herliabletoberemovedfrom the approvedlistofcontractors of 
theDepartment.Ifhoweverthe contractoris registered in anyother Department,he/she 
shallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

 

NOTE: By the term "near relatives”  is meant  wife, husband, own parents  and grandparents, 
ownchildren andgrandchildren, ownbrothersandsisters,ownuncles, auntsand 
firstcousinsandtheircorrespondingin-laws. 

 
Clause  38.No engineer of Gazetted Rank or other Gazetted Officer employed  in 
engineeringoradministrative dutiesintheGovernmentshallworkasacontractoror 
employeeofacontractorforaperiodof one yearafter his/herretirementfrom Government 
servicewithoutthepreviouspermissionofGovernment in writing.Thiscontractisliable 
tobecancelledifeitherthecontractororanyofhisemployees isfoundatanytimetobe 
suchapersonwhohadnotobtainedthepermission ofGovernment asaforesaid, before 
submissionofthetenderorengagementinthecontractor'sservice,as thecasemaybe. 

 
Clause 39.Thework(whether fullyconstructedornot)andallmaterials,machines,tools and 
plants,scaffolding,temporarybuildingsandother things connectedtherewithshallbe 
attheriskofthecontractor untiltheworkhasbeendeliveredtotheEngineer-in-Charge 
andacertificatefromhim/hertothateffectobtained. Intheeventoftheworkorany materialsproperlybrought 
tothesiteforincorporation intheworkbeingdamagedor destroyedinconsequence 
ofhostilitiesorwarlikeoperation,thecontractorshallwhen ordered(inwriting)bytheEngineer-in-Charge 
toremoveanydebrisfromthesite,collect and 
properlystackorremoveinstoreallserviceablematerialssalvagedfromthe damaged 
workandshallbepaidatthecontractratesinaccordance withtheprovisionofthis agreement 
fortheworkofclearingthesiteofdebris,stackingorremovalofserviceable 
materialandforreconstructionofallworksorderedbytheEngineer-in-Charge, such paymentsbeingin 
additiontocompensationuptothevalueof theworkoriginallyexecuted before  being damagedor 
destroyedand  not paid for. In caseof  works damagedor 
destroyedbutnotalreadymeasuredandpaidfor,thecompensation shallbeassessedby theEngineer-in-
Charge concerned.Thecontractorshallbepaidforthe damages/destruction 
sufferedandfortherestoringthematerialattheratebasedon analysisof  rates  tenderedfor  in 
accordancewiththe  provisionof the contract.The certificateoftheEngineer-in-
Chargeregardingthequalityandquantityofmaterialsand thepurposeforwhichtheywere 
collectedshallbefinalandbinding onallpartiestothis contract. 

 

Providedalwaysthatnocompensation shallbepayableforanylossinconsequenceof 
hostilitiesorwarlikeoperations (a)unlessthecontractorhadtakenallsuchprecautions 
againstairraidasaredeemednecessary bytheAirForceOfficersortheEngineer-in- Charge 
(b)foranymaterialetc. notonthesiteoftheworkorforanytools,plant, 
machinery,scaffolding,temporarybuildingandotherthingsnotintendedforthework. 

 

Inthe eventofthecontractorhavingtocarryoutreconstructionasaforesaid,he/sheshall 
beallowedsuchextensionoftimeforitscompletion asisconsideredreasonablebythe Engineer-in-charge. 

 
Clause40.ThecontractorshallcomplywiththeprovisionsoftheApprentices Act,1961 
andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 



 

 

he/shefailstodoso,his/herfailurewillbeabreachofthecontract andtheEngineer-in- 
Chargemay,inhis/herdiscretion, cancelthecontract.Thecontractorshallalsobeliable foranypecuniary 
liabilityarisingonaccount ofanyviolation byhim/heroftheprovisions ofthesaidAct. 

 
Clause41. ProcedureForSuspensionandDebarmentofSupplier,Contractorsand 
Consultants 

 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarment of 
Suppliers/Contractors/Consultants (Contractorsforbrevity)involvedinGovernment procurement 
foroffencesorviolationscommittedduringcompetitivebiddingandcontract 
implementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBengal. 

 

GroundsforSuspensionandDebarment:- 
 

(1)    Submissionofeligibilityrequirements containingfalseinformationorfalsified documents. 
(2)      SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,orthe concealment 

ofsuchinformation intheBidsinordertoinfluence theoutcomeof eligibilityscreeningorany 
otherstageof thebiddingprocess. 

(3)     Unauthorizeduseof one’sname/digitalsignaturecertificatefor the purposeof 
biddingprocess. 

(4)     Anydocumentedunsolicitedattemptbyabidder(APerson/Contractor/Agency 
/JointVenture/Consortium/Corporation participatingintheprocurement 
processand/oraperson/Contractor/Agency/JointVenture/Consortium/ Corporation having 
an agreement/contractfor any procurement  with the department 
shallbereferredasBidder)undulyinfluencingtheoutcomeofthe biddinginhisfavour. 

(5)    Refusalorfailuretopostaself–declaration totheeffectofanypreviousdebarment imposedby 
anyotherdepartmentofStateGovernmentand/orCentralGovernment. 

(6)    Allotheractsthattendtodefeatthepurposeofthecompetitive biddingsuchas 
lodgingfalsecomplainaboutanyBidder,lodgingfalsecomplain aboutanyOfficer 
dulyauthorizedbytheDepartment,restraininganyinterestedbiddertoparticipate 
inthebiddingprocess,etc. 

(7)      Assignmentandsubcontracting ofthecontractoranypartthereofwithoutprior writtenapprovalof 
theprocuringentity. 

(8)    Wheneveradversereportsrelatedtoadverse performance, misbehaviour,director 
indirectinvolvementin  threatening,makingfalse complaintsetc.damagingthe reputation 
ofthedepartment oranyothertypecomplaintconsidered fitbythe 
competentauthorityofthedepartment,arereceivedfrommorethanoneOfficeror 
onmorethanoneoccasionfromindividualOfficer. 

(9)     Refusalorfailuretoposttherequiredperformance security/earnestmoneywithin 
theprescribedtimewithoutjustifiablecause. 

(10)   FailureindeploymentofTechnicalPersonnel, Engineersand/orWorkSupervisor 
havingrequisitelicense/supervisorcertificateofcompetency asspecifiedinthe contract. 

(11)   Refusaltoacceptanawardafterissuanceof“LetterofAcceptance”orenterinto 
contractwiththeGovernmentwithoutjustifiablecause. 

(12)   FailureoftheContractor,duesolelytohisfaultornegligence, tomobilizeandstart workorperformance 
withinthespecifiedperiodasmentioned inthe“Letterof Acceptance”,“Letter  of Acceptancecum 
Work Order”,“Work Order”,“Notice  to Proceed”,“Awardof Contract”,etc. 

(13)   Failure by the Contractor  to fully and faithfully comply with its contractual obligations 
withoutvalidcause,orfailurebytheContractortocomplywithany 
writtenlawfulinstructionoftheProcuringEntity/Authority(theOfficerauthorized 
bytheAdministrative Department,GovernmentofWestBengalforprocurement)or 
itsrepresentative(s)pursuanttotheimplementationofthe Contract. 

(14)  FortheprocurementofConsultancyService/Contracts, poorperformancebythe 
Consultantofhisservicesarisingfromhisfaultornegligence. Anyofthefollowing 
actsbytheConsultantshallbeconstruedaspoorperformance. 
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineers and/or 

worksupervisors; 
(ii)   Non-deployment  of  committed  equipment,  facilities,  support  staff  and manpower; 

(iii)   Defectivedesignresultinginsubstantialcorrectiveworksindesignand/or construction; 



 

 

(iv)   Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v)   Specifyingmaterialswhichareinappropriateandsubstandardorwayabove 

acceptablestandardsleadingtohighprocurementcost; 
(vi)   AllowingdefectiveworkmanshiporworksbytheContractorbeing supervisedby theConsultant. 

(15)  For the procurementof goods,unsatisfactoryprogressinthe deliveryofthegoodsby 
themanufacturer,supplier,ordistributorarisingfromhisfault ornegligenceand/or 
unsatisfactoryorinferiorqualityofgoods,vis-à-visaslaiddowninthecontract. 

(16)  Willfulordeliberateabandonmentornon-performanceoftheprojectorContractby 
theContractorresultinginsubstantialbreachthereofwithoutlawfuland/orjust cause. 

CATEGORYOFOFFENCE:- 
(A)    Firstdegreeofoffence:   1to16oftheaboveClause-41tobeconsideredasFirst degreeofoffence. 
(B)      Seconddegreeofoffence:Anyoneoftheoffencesasmentionedunder‘A’above, 

committedbyaparticularBidder/Contractor/Supplieronmorethanoneoccasion, 
beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoney 
postedbytheconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

 

(I)     ForcommittingFirstdegreeofoffence: Disqualifying aBidderfromparticipating in anyprocurement 
processundertheAdministrative DepartmentofGovernmentof WestBengalupto2(two)years. 

(II)    ForcommittingSeconddegreeof offence:DisqualifyingaBidderfrom participatingin 
anyprocurementprocessundertheAdministrativeDepartment ofGovernmentof 
WestBengalupto3(three)years. 

 
PROCEDURE OFSUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 

 

(1)    InitiationofAction,NotificationandHearings: 
Any Bidder orprocurementauthority onhisown orbased onanyotherinformation 
madeavailabletohimmayinvitetheprocessof suspension/debarmentproceedings 
byfilingawrittenapplicationwiththeBidEvaluationCommitteeandsuchfiling of 
writtenapplicationhastobedonewithinforty eighthoursfromthe dateand time 
ofpublicationoftheresultoftechnicalevaluationofanybid. 
(a)   Uponverificationoftheexistenceofgroundsforsuspension/debarment,the 

ChairpersonofBidEvaluation Committeeshallimmediatelynotifythebidder 
concernedeitherelectronicallythrough hisregisterede-mailor inwritingtohis 
postaladdress,advisinghimthat: 
i) 

Acomplainthasbeenfiledagainsthimandprimafaciematerialhasbeenfound,whichmayleadt
osuspension/debarment. 

ii)Hehasbeenrecommendedtobeplacedundersuspension/debarmentby 
thesuspensioncommittee(asconstituted bytherespectiveAdministrative 
Department)statingthegroundforsuch. 

iii)Thesaid bidder,withinthreedays fromthe dateof issueof suchnotification 
bytheBidEvaluation Committee,mayapproachtheChairperson of 
SuspensionCommitteebysubmittingallrequireddocuments inhisfavour 
forhearing.Anyapplicationmadethereafterwouldnotbe entertained. 

Such notice should contain the e-mail id and the postal address of the 
ChairpersonoftheSuspensionCommittee. 

(b)AfterreceivingtherecommendationforsuspensionfromBidEvaluationCommittee,SuspensionCo
mmitteeshallissueanoticetotheallegedbidder electronicallythroughhisregisterede-
mailid,tosubmitallrelevantdocuments 
insupportofhisdefensewithinthreeworkingdaysafterissuanceofthe notice 
oftheSuspensionCommittee.TheSuspensionCommitteewillconductthehearingwithinsevenw
orkingdaysfromthedateofreceiptofthedocumentsfromthealleged bidder. 
Ifnoappealhasbeenreceivedfromtheallegedbidder 
orifafterhearingsufficientgroundforsuspension isfound,theSuspension 
Committee,willsuspendtheallegedbidderfromparticipating inthe procurement 
processundertheAdministrativeDepartmentforaperiodofsix 
monthsfromthedateofissuanceofsuspension order.TheChairperson ofthe 



 

 

SuspensionCommitteeshallissuethesuspensionorderwithinsevendays 
fromthelastdateofhearingandshallnotifythebidderconcerned either electronicallythrough 
his registered  e-mail id or in writing to his postal address.  The Chairpersonof 
SuspensionCommitteeshall also  informthe decisiontoallconcerned. 
Ifsufficientreasonforsuspension isnotfound,theSuspensionCommittee 
wouldrejecttherecommendationof BidEvaluationCommitteeandwouldallow 
thebiddertotakepartinthetenderingprocess. 
If thebidderis suspended,theSuspensionCommitteewouldrecommend 
debarmentofthebidderandforwardthecase withalldocuments tothe 
DebarmentCommitteeforfurtheraction. 

(c)TheDebarmentCommitteeuponreceiptoftherecommendation ofthe 
SuspensionCommitteeshallscrutinizethedocuments. TheDebarment Committee 
willholdahearingoftheallegedbidderandissuenecessary order withintenworking 
daysfromthelastdateofhearing.TheDebarment Committee, 
ifsatisfiedafterhearing,shallforwardthecasetotheDepartment 
forordersofDebarment.TheDepartment induecoursewillissueDebarment Order 
disqualifying/prohibitingthe erring bidder  from participatingin the 
bidding/procurementofallprojects undertheAdministrativeDepartmentfora specified 
period.Thealleged biddershallbeintimated accordingly either electronicallythrough his 
registered  e-mail id or in writing to his postal address.OtherwisetheDebarment 
Committeemayrejecttherecommendation oftheSuspensionCommittee. 
TheChairpersonofDebarment Committeeshall alsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

 

(A) Uponterminationof contractduetodefaultof theBidder,theEngineer-in-Chargeshall recommendfor 
debarmentto the Bid EvaluationCommittee.The Bid  Evaluation 
CommitteeshallsubmithisrecommendationofdebarmentoftheallegedBidderalong 
withadetailedreportstatingclearlythereasonsfordebarment totheDebarment 
Committeewithin30(thirty)daysfromthedateofterminationofcontract.Thealleged 
Biddershallbeintimatedaccordingly eitherelectronicallytohisregisterede-mailidor 
inwritingtohispostaladdress.TheChairperson ofBidEvaluationCommitteeshall 
alsoinformthedecisiontoallconcerned. 

(B) TheDebarmentCommitteeuponreceiptoftherecommendation ofBidEvaluation 
Committeeshallscrutinizethedocuments.TheDebarment Committeewillholda 
hearingaboutthematterfromtheBidderandissuenecessary orderwithin10(ten) workingdaysfromthe 
last dateof hearing.TheDebarmentCommittee,ifsatisfiedafter 
hearing,shallforwardthecasetotheDepartment fortheorderofdebarment.The 
Departmentinduecoursewillissuedebarmentorderdisqualifying/prohibiting the 
erringBidderfromparticipatinginthebidding/procurement ofallprojectsunderthe Administrative 
Department, GovernmentofWestBengalforaspecifiedperiod.The 
allegedBiddershallbeintimatedaccordinglyeitherelectronically tohisregisterede- 
mailidorinwritingtohispostaladdress.OtherwisetheDebarment Committee may rejectthe  
recommendationof the Bid  EvaluationCommittee.The Chairpersonof 
DebarmentCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

 

(a)    BidderplacedunderSuspension/Debarmentbythecompetentauthoritywillnotbe allowedtoparticipate 
inanyprocurement processundertheAdministrative 
Departmentwithintheperiodofsuspension/debarment. Theearnestmoneyofthe 
suspendedBiddershallstandforfeitedtotheGovernment. 

(b)    IftheSuspension/DebarmentOrderisissuedpriortothedateofissueof“Letterof Acceptance”,“Letter 
ofAcceptancecum Work Order”,  “Work Order”,  “Notice to 
Proceed”,“AwardofContract”etc.foranyBid,the Suspended/DebarredBiddershall 
notbequalifiedforAwardforthesaidBidandsuchProcurementProcesswillbe dealtwithasper 
existingnormsbysimplyexcludingtheerringBidder. 

(c)   IftheSuspension/Debarment OrderisissuedafterawardofaGovernment Project/Contract 
totheDebarredBidder,theawardedProject/Contractshallnotbe 
prejudicedbythesaidOrderprovidedthatthesaidoffence(s)committed bythe 
DebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-Charge inrespect 
oftheTendercontractand allcorrespondencesconcerningrates,claims,change 



 

 

inspecifications and/ordesignandsimilarimportantmatterswillbevalidonlyif 
accepted/recommendedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetender 
ismadewithOfficersotherthantheEngineer-in-chargeforspeedyexecution ofworks,the 
samewillnotbevalidunlesscopiesaresenttotheEngineer-in-Chargeandalsoapproved 
byhim.InstructionsgivenbytheAssistant EngineerandtheJuniorEngineeronbehalfof theEngineer-in-Charge 
(whohavebeenauthorizedtocarryouttheworkonbehalfofthe Engineer-in-Charge) 
regardingspecification,supervision,approvalofmaterialsand 
workmanshipshallalsobevalid.Incaseofdisputerelatingtospecificationandwork,the decisionofEngineer-in-
Charge shallbefinalandbinding.TheEngineer-in-Charge will 
howeverinvariablytakedecisionsrelatingtotendercontractorasmentionedinthe 
relevantrulesandclausesofthecontract document withtheapprovaloftheTender AcceptingAuthority. 

 
Clause43.Acceptanceof the TenderwillrestwiththeTenderAcceptingAuthoritywithout assigning 
reasonthereof tothebidder.Theaccepting authorityreservestherighttoreject anyorall of 
thetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause44.Intheeventofacceptance ofLowestRate,nomultipleLowestRateswillbe 
consideredforacceptancebytheDepartment.Insuchcases,the Tenderwillbecancelled. 

 
Clause45.Intheeventofconflictingdifferentclauses,theclausesinthee-NITwill prevail. 

 
Clause 46.Engineer-in-Chargeshall notentertain any claim whatsoever  from the 
Contractorforpaymentofcompensationonaccountofidlelabouron  suchgrounds includingnon-
possessionofencumbrancefreeland. 

 
Clause47.Engineer-in-Chargeshallnotbeheldliableforanycompensationdueto 
machinesbecomingidleoranycircumstances includinguntimelyrains,othernatural 
calamities,likestrikesetc. 

 
Clause48.ImpositionofanyDuty/Tax/Octroi/Royaltyetc. whatsoeverof itsnature(after work 
order/commencementandbeforefinal completionof thework) isto bebornebythe contractor/bidder. 
Originalchallanofthosematerials,whichareprocuredbythebidder, 
maybeaskedtobesubmittedforverification. 

 
Clause49.Cess@1%orasamendedtimetotimeofthecostofconstructionworksshall 
bedeductedfromtheGrossvalueofallWorksBillintermsofFinanceDepartment order. 
Alsoitisinstructedtoregisterhis/herestablishment undertheAct,withthecompetent 
registeringAuthority,i.e.AssistantLabourCommissioner /DeputyLabourCommissioner oftheregion. 

 
Clause50.No Mobilization/SecuredAdvancewillbeallowedunlessspecifiedotherwisein thecontract. 

 
Clause51.ValidPANissuedbytheIncomeTaxDepartment,GovernmentofIndia,valid 
15digitGoods and Services TaxPayerIdentificationNumber(GSTIN) under GSTAct2017, Cess,Royalty 
ofSand, StoneChips, StoneMetal Gravel,Boulders,Forestproductetc.,Toll Tax,IncomeTax,FerryCharges 
andotherLocalTaxes,ifany,aretobepaidbythe Contractor/Bidder.  No extra payment will be made as a 
reimbursement or as compensationforthese.Theratesofsupplyandfinishedworkitemsareinclusiveofthese 
taxesandcharges. 

 
Clause52.AllworkingTools&Plants,Scaffolding,Construction ofVats&Platformsand arrangement 
ofLabourCampswillhavetobearrangedbytheContractorathis/herown cost. 

 
Clause53.TheContractor shallsupplyMazdoors,Bamboos, Ropes,Pegs,Flagsetc.forlayingout  
theworkandfor takingand checkingmeasurementsfor whichno  extra paymentwillbemade. 

 
Clause54.TheContractor/Bidder shouldseethesiteofworksandTenderDocuments, 
Drawingsetc.beforesubmittinge-Tenderandsatisfyhimself/herself regardingthe 
conditionandnatureofworksandascertaindifficultiesthatmightbeencountered in 
executingthework,carryingmaterialstothesite ofwork,availabilityofdrinkingwaterand 



 

 

otherhumanrequirements&securityetc.Workonriverbanksmaybeinterrupted dueto 
anumberofunforeseenreasons e.g.suddenrises inwaterlevels, inundationduringflood, inaccessibility 
ofworkingsiteforcarriageofmaterials. Engineer-inChargemayorderthe contractor tosuspend 
workthatmaybesubjectedtodamagebyclimateconditions. No claimwillbeentertained 
onthisaccount.Theremaybevariationinalignment,heightof embankment 
ordepthofcutting,locationofrevetment,structuresetc.duetochangeof topography,river conditionand  local 
requirementsetc.  betweenthe  preparationand 
executionoftheschemeforwhichthetenderedrateandcontractwillnotstandinvalid. 
TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause55.AmachinepagenumberedSiteOrderBook(withtriplicatecopy)willhaveto bemaintained 
atsitebytheContractorandthesamehasgottobeissuedfromthe Engineer-in-Charge  
beforecommencementofwork. Instructions givenby inspecting officersnotbelowtherankofAssistant 
Engineerwillberecorded inthisbookandthe 
contractormustnotedowntheactiontobetakenbyhiminthisconnection asquicklyas possible. 

 
Clause56.Theworkwillhavetobecompleted withinthetimementioned inthee-NIT.A 
suitableWorkProgramme basedontimeallowed forcompletion ofworkaspere-NITisto 
besubmittedbythecontractorwithin7(seven)daysfromthedateofreceiptofworkorder 
whichshouldsatisfythetimelimitofcompletion.Thecontractor shouldinforminwriting, within 
7(seven)daysfromthedateofreceiptofworkorder,thenames ofhisauthorized representatives 
whoaretoremainpresentatsitedailyduringworkexecutionwhowill 
receiveinstructionsofthework,signmeasurement book,billsandotherGovernment papersetc. 

 
Clause57.Nocompensationforidlelabour,establishment chargeoronotherreasons suchasvariationof 
priceindicesetc.willbeentertained. 

 
Clause58.Allpossibleprecautionsshould betakenforthesafetyofthepeople andwork 
forcedeployedatworksiteas persafetyrulein force.Contractorwillremainresponsiblefor 
hislabourinrespectofhisliabilitiesundertheWorkmen’sCompensationAct etc. Hemust 
dealwithsuchcasesaspromptlyaspossible.ProperroadsignsasperPWDpracticeor any other sign board for 
safety purpose as per requirement  by the concerned 
AdministrativeDepartmentwillhavetobeerectedbytheContractorathisowncostwhile 
operatinginpublicthoroughfares. 

 
Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/or 
ApprenticesatsiteasperprevailingApprenticeActorasstipulatedin thecontract. 

 
Clause60.TheContractor willhavetoaccepttheWorkProgrammeaspermodifications 
andpriorityofworkfixedbytheEngineer-in-Chargesothat mostvulnerablereachand/or 
vulnerableitemsarecompletedbefore impending monsoon orriseinriverfloodwaterlevel or 
forothersuitablereasons. 

 
Clause61.Quantities ofdifferentitemsofworkmentioned inthetenderscheduleorin 
workorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbe made  on the basis 
of works actually done in different  items and no claim will be entertained 
forreductionofquantitiesinsomeitemsorforomissionofsomeitems.For 
executionofquantitativeexcessinanyitemorsupplementarynewitemsofworkas 
decidedbytheDepartment,approvaloftheSuperintending Engineer/ChiefEngineer/ Government  would be 
required, depending on whosoever be the Tender Accepting Authority,beforemakingsuchpayment. 

 
Clause  62.In order to cope up with the present system of e-billing, supply of departmental materials 
isgenerally notallowed.However,ifinspecialcircumstances, 
DepartmentalmaterialsmaybeissuedtotheContractor/Bidder totheextentof requirements 
asassessed,thosemayberecoveredfromtheRunningAccountBilland/or FinalBill,asapplicable. 

 
Clause63.Anymaterialbroughttositebythecontractorissubjecttoapproval ofthe Engineer-in-
Charge.Therejectedmaterialsmustberemovedbythecontractorfromthe siteathisowncostwithin 24hours 
ofissueoftheordertothateffect.Therates inthe schedule areinclusiveofcostandcarriageofallmaterials 
toworksite.Thematerials will 
havetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin 



 

 

conformitywiththeprogress ofthework.Forspecialtypeofmaterials, i.e.GeoSynthetic 
Bags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevant DataSheet 
containingthenameoftheManufacturers, TestReport etc.willalsobesubmittedoneach occasion.Engineer-
in-Charge mayconductindependenttestonthesamplesdrawn 
randomlybeforeaccordingapprovalforusingthematerialsatsite.Inthisregarddecision ofEngineer-in-
Chargeshallbefinalandbinding. 

 
Clause64.Forallitems ofcontractjobsrequiringskilledlabour,thecontractorshallhave 
toemploy70%(SeventyPercent)ofskilledlabourlocally.IncasetheContractor failsto 
recruitskilledlocallabour,theContractor shallemployskilledlabourlocallysecuredby Government 
inthemannerindicatedabove.Forbridgeworks,highlytechnicalworksof 
labour,thecontractormay,withthepriorpermissioninwritingoftheEngineer-in-charge 
towhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabour 
upto30%(ThirtyPercent)ofthetotalrequirement. Inthiscasetheexpression “Imported 
labour”shallmean“labourimportedprimarily fromotherStates andsecondarily,fromthe distantdistricts 
oftheStateofWestBengal.”Incasewherethecontactorfailstosecure unskilled 
locallabourortoengageimported labour,thecontractor shallemploylabour 
locallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobe 
decidedbytheSuperintendingEngineeroftheworksconcerned,whosedecisionastothe 
circumstancesinwhich employmentofsuch labourisofmutualadvantageto Government 
andthecontractor,willbe finalandbindingontheparties. 

 
Clause65.Allqueriesanddisputesarisingoutoftheworkstendercontractistobe 
broughttothenoticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’in 
writingfordecisionwithin15days. 

 
Clause66.Thecontractorshallhavetomakehisownarrangementsforwater,bothfor theworkand 
usebyhisworkers, etc.,forroadrollersand foralltoolsandplant,etc., requiredonthework. 

 
Clause67.Contractorwillberesponsibleforthe paymentsofall waterchargespayableto theCorporation 
Municipality/Panchayatoranyotherwaterworksauthorityincludinga GovernmentDepartmentconcerned. 

 
Clause68.Ifthecontractorsshalldesireanextensionofthetimeforcompletion ofthe workunderclause5of 
thecontract,noapplicationforsuchextensionwillbeentertainedif 
itisnotreceivedinsufficienttimetoallowtheExecutive Engineertoconsideritandthe 
Contractorwillberesponsiblefortheconsequences arisingoutofhisnegligenceinthis respect. 

 
Clause69.TheContractor willhavetoleaveductsinwallsandfloorstorunconduitor 
cables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause70.Contractorsinthecourseoftheirworkshouldunderstand thatallmaterials 
obtainedintheworkofDismantling, Excavation,etc.,willbeconsideredGovernment 
propertyandwillbedisposedof tothebestadvantageof Government. 

 
Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterials 
areissued,theremaybedelayinobtainingthematerialsbytheDepartment andthe 
Contractoris,therefore,requiredtokeephimself/herself intouchwiththedaytoday 
positionregardingthesupplyof materialsfromthe Engineer-in-chargeandto soadjustthe 
progressofthework thathis labour maynotremainidlenormaythere beanyotherclaim dueto 
orarisingfromdelayinobtainingthematerials.Itshouldbeclearlyunderstoodthat 
noclaimwhatsoevershallbeentertainedbytheDepartment onaccountofdelayin supplyingmaterials. 

 
Clause72.Nocompensation foranydamagedonebyrainortrafficduringtheexecution oftheworkwillbemade. 

 
Clause73.Whenever aworkiscarriedoutinmunicipal area,electriclightsorelectric dangersignals 
wheneveravailableshallbeprovided bythecontractors onthebarriersas 
wellasparaffinlights.Facilitiesfortheelectricconnectionwillbe madeby thisDepartment 
buttheContractorwillbearalltheexpenses. 



 

 

Clause74.TheContractor shouldquotethroughrateinclusiveofcostofmaterialsand carriagetoplaceof 
working. 

 
Clause75.TheContractors shouldgivecompletespecifications showingthemethodof 
executionandthequantityand quality ofmaterialstheyintendtouseperhundredsquare metrearea. 

 
Clause76. IncaseswherewaterisusedbytheContractorhewillberequiredtodeposit inadvancewiththe 
ExecutiveEngineerthechargesforwater which aretobecalculatedin accordancewiththescheduleof 
miscellaneousratesintheCanalAct. 

 
Clause77.ItmustbeclearlyunderstoodbytheContractor thatnoclaimonaccountof 
enhancedratesonthosealreadyaccepted, duetofluctuationsarisingoutofanysituation willbeentertained 
duringthecurrencyofthiscontractfortheworkasperschedule 
attachedtotheagreementandtheadditionalwork,ifany,underClause12 ofthecontract. 

 
Clause78.Intheeventofemergency theContractor willberequiredtopayhislabour 
everydayandifthisisnotdone,Government shallmaketherequisitepaymentsaswould 
havebeenpaidbythecontractorandrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHEPUBLIC 

 
Clause79.TheContractor(s) shallnotdepositmaterialonanysitewhichwillseriously 
inconveniencethepublic.TheEngineer-in-chargemayrequiretheContractor(s)toremove 
anymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublic 
orcausethemtoberemovedatthecontractor’scost. 

 
Clause80.TheContractor undertakes tohavethesiteclean,freefromrubbishtothe 
satisfactionoftheEngineer-in-charge.Allsurplusmaterials,rubbishetc.willberemoved 
totheplacesfixedbytheEngineer-in-chargeandnothingextrawillbepaid. 

 
Clause81.The Contractorshall not allow any rubbish or debris to remain on the premises during or after 
repairs, but shall remove the same and keep theplace 
neatandtidyduringtheprogressofthework.TheEngineer-in-charge maygetthesite 
premisesclearedofdebrisetc.Andrecoverthecostfromthebillofthecontractor, ifthe 
lattershowsslacknessinobservingthisclause. 

 
Clause-82.Construction materialsbroughtatsiteshallnotbestackedatrandom.The 
contractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 
 

INTERPRETATIONOFCLAUSES 
 
 

GovernormeanstheGovernoroftheStateofWestBengalandhis/hersuccessors. 

TheGovernmentmeans Governmentin theconcernedWorks Department. 

TheDepartment meansthe Secretaryof the concernedDepartmentorhis/herauthorized representative. 
 

TheDivisional OfficermeanstheExecutiveEngineeroftheconcernedWorksDepartment forthe timebeingof 
the Divisionconcerned,alsoidentifiedastheEngineer-in-Charge. 

 

TheSub-divisional Officer meanstheAssistantEngineeroftheconcernedWorks 
DepartmentforthetimebeingoftheSub-divisionconcerned.Junior Engineerequivalent to SectionOfficer of 
theSectionconcerned. 

 

SuperintendingEngineer  in the concernedworks Departmentis  the final Authority regarding Schedule 
of Rates andalsotheacceptanceofNon-scheduleditem ratesarrived onthebasisofmarketrateanalysis 
forsupplementary items,andtheauthorityfor approvalofReduced Rates 
andPartRates.HeisalsotheTenderAccepting Authorityfor worksofvalueaboveRs.45.00lakhand 
uptoRs.2.00 croreunderexisting delegated power. 

 

Chief Engineer in the concerned Works Department is the technical head of the 
DirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 



 

 

2.00crore.Excessworkoverindividualitemscomprising theoriginaltendermaybe exceeded beyond 
10%withtheapprovalofconcerned tenderacceptingauthority and 
verifiedbytheSuperintendingEngineer/ChiefEngineersubjecttothetotalvalueof 
workuponcompletioniswithinthetechnicallysanctionedcostandthatthereisno majordeviation from 
originalscopeofwork inthetender.Anysupplementary tender/item/work 
inconnectionwiththemaintenderistobetakenupwiththe approvaloftheTenderAccepting 
Authoritynotbelowtherank ofExecutive Engineer.Suchsupplementary 
tendersabove10%ofBOQaretobeexecutedonlywith theapprovalofappropriateGovernmentirrespectiveof 
the value of tender. 

Wordsimportingthesingularnumberonlyincludethe plural numberand viceversa. 
 

Irrespective oftheacceptingauthority, Divisionalofficershallbetheauthority 
signingagreementforalltendersofvaluemorethanRs.3.00lakhuptoany amountonbehalf ofthe 
State. 

 
Schedule showing(approximately)materialstobesuppliedbytheEngineer-in-Charge underclause10: 

 
Particulars Ratesatwhichthematerialswillbe 

chargedtothecontractor 
Placeofdelivery 

Unit Rs. P. 
    

 

Note 1-Theperson orfirmsubmittingthetendershould seethattheratesintheabove 
schedulearefilledupbytheEngineer-in-charge ontheissueoftheformpriortothe submissionofthetender. 

 
 
 
 
 
 

(Namein full) 
*SignatureofContractor/Agency 

withofficialsealcontaining 
Principalofficeaddress 

(Namein full) 
*SignatureofManaging Director 

onbehalfofWest Bengal Medical Services 
Corporation Limitedwithofficialseal 

containingdesignation&address 
 

* Tobeauthenticatedon eachandeverypageofthecontractdocumentby allparties.  


